

**BOARD OF COMMISSIONERS
SARPY COUNTY, NEBRASKA
RESOLUTION AWARDING BID FOR CHANDLER ROAD HIGHWAY 50-153RD STREET,
PROJECT C-77 (99-04)
FOR THE HIGHWAY DEPARTMENT**

WHEREAS, pursuant to Neb. Rev. Stat. §23-104(6)(Reissue 1997), the County has the power to do all acts in relation to the concerns of the County necessary to the exercise of its corporate powers; and,

WHEREAS, pursuant to Neb. Rev. Stat. §23-103 (Reissue 1997), the powers of the County as a body are exercised by the County Board; and,

WHEREAS, bids for this matter have been solicited, made, opened and reviewed pursuant to applicable Nebraska State Statutes; and,

WHEREAS, based on those proceedings, and after a public hearing, this Board has duly deliberated and considered the bids received; and,

WHEREAS, this Board desires to proceed forthwith in order to expedite and facilitate service to the citizens of Sarpy County.

NOW, THEREFORE, BE IT RESOLVED BY THIS BOARD OF COUNTY COMMISSIONERS THAT:

- (1) The low bid of Hawkins Construction Company for the, Chandler Road Highway 50-153rd Street, Project No. C-77 (99-04) in the amount of Nine Hundred Thirty Seven Thousand Seven Hundred Forty Seven Dollars and Four Cents (\$937,747.04) is accepted, ratified, and confirmed.
- (2) This Board's Chairman, Clerk, and Attorney are hereby authorized and directed to execute such ancillary documents as may be required to evidence the contract and take any and all steps necessary or required in order to carry out the terms of such contract after said documents have been reviewed by the Attorney, Fiscal Administrator, and County Administrator.

Dated this 20th day of July, 2010.

Moved by Tom Richards, and seconded by Rich Jansen, that the above Resolution be adopted.
Carried.

YEAS:
Rich Jansen
Tom Richards
Tom Richards

NAYS:
none

ABSENT:
Pat Thomas
Rusty Hike

ABSTAIN:
none



Attest:
Debra J. Houghtaling
 Sarpy County Clerk

Approved As To Form:
[Signature]
 Deputy County Attorney

Chris Vance

From: Beth Cunard
Sent: Monday, August 02, 2010 3:18 PM
To: 'tcrockett@hawkins1.com'
Cc: Chris Vance; Debra J. Houghtaling; Michael A. Smith; Debby Peoples; Tom Lynam; Bill Herr
Subject: Sarpy County Project C-77 (99-04) Bid Award

Tom,

Thank you for your phone call today. As discussed, Item number 46, Concrete for Box Culvert, should have a unit price of \$351.20 extended to \$14,451.88. This will make the total contract \$937,751.16.

Thank you,

Beth Cunard
Purchaser/Contracts Specialist
Sarpy County Purchasing Department
1210 Golden Gate Drive
Papillion, NE 68046

(402) 593-4476 Phone
(402) 593-4304 Fax



Please consider the environment before printing this e-mail

CONTRACT AGREEMENT

THIS CONTRACT is made and entered into in TRIPLICATE by and between Sarpy County, Nebraska hereinafter called County, and Hawkins Construction Company hereinafter called Contractor.

In consideration of the following mutual agreements and covenants, it is understood and agreed by the parties hereto that:

1. The Contractor does hereby agree to undertake and construct Sarpy County Project No. C-77 (99-04) Chandler Road Highway 50-153rd Street.

Also referred to hereinafter as work, in accordance with terms and provisions hereof and subject to the quality provisions in the accepted Proposal of Contractor for the sum of Nine Hundred Thirty Seven Thousand Seven Hundred Forty Seven Dollars and Four Cents (written) under penalty of Performance, Payment and Guarantee Bond.

937,751.16
PER ATTACHED
EMAIL DATED
8/2/2010

2. The Contractor shall conform with the applicable plans and specifications, applicable Special Provisions and any applicable change order or addenda pertaining thereto or to this Contract, all of which by reference thereto are made a part hereof. Applicable notice to bidders, Instruction to bidders, Bid Proposal of Contractor, Resolution awarding this Contract, the Performance, Payment and Guarantee Bond and all proceedings by the governing body of the County relating to the aforesaid work are made a part hereto by reference thereto.
3. The County agrees to pay the Contractor in accordance with the provisions of the specifications, the accepted Proposal of the Contractor and the provisions of this Contract.
4. All provisions of each document and item referred to in Paragraph 2 above shall be strictly complied with the same as if rewritten herein, and in the event of conflict among the provisions of said documents, the provisions most favorable to the County shall govern, and substitution or change shall be made except upon written direction, the form of which shall be written "Change Order" of the County; and substitution or change shall in no manner be construed to release either party from any specified or implied obligation of this Contract except as specifically provided for in the Change Order.
5. The Contractor warrants that it has neither employed nor retained any company or person, other than bona fide employee working for Contractor to solicit or secure this Contract, and that Contractor has not paid or agreed to pay any company or person, other than a bona fide employee, any fee, commission percentage, brokerage fee, gift or any other consideration, contingent upon or resulting from the award or making of this Contract. For breach or violation of this warranty, County shall have the right to annul this Contract without liability, or in its discretion, to deduct from the Contract price or consideration, or otherwise recover, the full amount of such fee, commission, percentage, brokerage fee,

gift or contingent fee.

6. County and Contractor promise and agree to comply with all Federal and State laws and County ordinances, and such other rules and regulations as may apply to this Contract, including but not limited to: the Americans with Disabilities Act of 1990 (29 U.S.C.A. 12101, et seq.); the Rehabilitation Act of 1973 (29 U.S.C.A. 701, et seq.); and the Drug Free Workplace Act of 1988 (41 U.S.C.A. 701, et seq.). Furthermore, pursuant to Neb. Rev. Stat. 73-102 Reissue 1990), County and Contractor declare, promise, and warrant that they have and will continue to comply fully with the Title VI of the Civil Rights Act of 1964 as amended (42 U.S.C.A. 1985, et seq.); and the Nebraska Fair Employment Practice Act, Neb. Rev. Stat. 48-1101, et seq., (Reissue 1993), in that there shall be no discrimination against any person who is employed in the performance of this Contract, or against any applicant for such employment, because of age, color, national origin, race, religion, creed, disability or sex.
7. The Contractor shall indemnify and save harmless Sarpy County, its officers, employees, agents and representatives from all claims, suits or actions of every kind and character made upon or brought against the said Sarpy County, its officers, employees, agents and representatives for on or account of any injuries or damages received or sustained by any party or parties by or from the acts or omissions of the said Contractor or its servants, agents, representatives and subcontractors, in doing the work herein contracted for or by or in consequence of any negligence in guarding the same or any improper material used in its construction or by or on account of any act or omission of said Contractor or its servants, agents, representatives and subcontractor or its servants, agents, representatives and subcontractors arising out of any manner connected with the performance of this Contract, and also from all claims or damage for infringement of any patent in fulfilling this Contract.

8. Insurance Requirements

The Contractor shall not begin work under this Agreement until all insurance certificates have been filed with the Sarpy County Clerk.

The following insurance coverages shall be kept in force during the life of the Agreement and shall be primary with respect to any insurance or self-insurance programs covering the County, its commissioners/supervisors, officials, agents, representatives and employees.

a. Worker's Compensation and Employers Liability Insurance

The minimal acceptable limits shall be the statutory limits as required by the State of Nebraska for Coverage A, Workers' Compensation and \$500,000 each accident for Coverage B, Employers Liability.

b. Commercial General Liability Insurance

Coverage should include broad form coverage written on a commercial general liability form and written on an occurrence basis. The coverage must protect against claims for damages resulting from bodily injury, including death, personal injury and property damage.

The minimum acceptable limits of liability shall be \$1,000,000 each occurrence. If the coverage contains a general aggregate, such limit shall not be less than \$2,000,000. The products/completed operations limit shall not be less than \$2,000,000.

c. Automobile Liability Insurance

Coverage shall be against claims for damages resulting from bodily injury, including death and property damage, which may arise from the operations of any owned, hired or non-owned automobile. The minimum acceptable limit of liability shall be \$1,000,000 Combined Single Limit for each accident.

d. Certificate of Insurance

The Contractor shall furnish the County with a certificate(s) of insurance evidencing the coverage required in this section. Such certificate(s) shall specifically state that the insurance company or companies underwriting these insurance coverages shall give the County at least thirty (30) days written notice in the event of cancellation of, or material change in, any of the coverages. If the certificate(s) is shown to expire prior to completion of all the terms of this Agreement, the Contractor shall furnish a certificate(s) of insurance evidencing renewal of its coverage to the County.

The Contractor shall require each and every Subcontractor performing work under this Agreement to maintain the same coverages required of the Contractor in this Section, and upon the request of the County, shall furnish the County with a certificate(s) of insurance evidencing the Subcontractor's insurance coverages required in this section.

e. Property Insurance

During the term of the Contract all responsibility for maintenance of property insurance on the work remains solely with the Contractor who shall as a minimum requirement obtain a "All Risk" Builders Risk insurance policy or an installation floater which includes on-site and transit coverage, in addition to "damage to property of other" coverage with sufficient limits to cover the value of the material, equipment and/or machinery involved under this Contract.

f. Insurance Company

All insurance coverages herein required of the Contractor shall be written by an insurance company or companies transacting business as an admitted insurer in the State of Nebraska or under the Nebraska Surplus Lines Insurance Act. All insurance companies must possess a minimum A.M. Best Insurance Company rating of A-. Upon request by the County, the Contractor shall furnish evidence that the insurance company or companies being used by the Contractor meet the minimum requirements listed in this section.

Upon request by the County, the Contractor shall furnish the County with complete and accurate copies of the insurance policies required within this section. If at anytime during the life of this Contract, the Contractor's insurance coverages and limits do not meet or exceed the minimum insurance requirements presented in this section, the Contractor is required to notify the County of any deviations from the minimum requirements presented in this section.

9. The Contractor shall pay to the Unemployment Compensation Fund of the State of Nebraska unemployment contributions and interest due under the laws of the State of Nebraska on wages paid to individuals employed in the performance of this Contract, and shall submit to Sarpy County written clearance from the Commissioner of Labor of the State of Nebraska certifying that all payments due of contributions and interest which may have arisen under this Contract have been paid by the Contractor or his subcontractor, to the State of Nebraska Unemployment Compensation Fund. Payment of the final five percent (5%) of the total amount of the Contract shall be withheld until this provision have been complied with as required by Section 48-657 R.R.S. 1943, as amended.
10. The Contractor shall not, in performance of this Agreement, discriminate or permit discrimination against any person because of race, sex, age or political or religious options or affiliations in violation of federal or state laws or local ordinances and further the Contractor shall comply with Sarpy County ordinances pertaining to civil rights and human relations.
11. The Contractor shall procure a policy or policies of insurance which shall guarantee payment of compensation according to the Workmen's Compensation Laws of Nebraska for all workmen injured in the scope of employment; and further agrees to keep said policy or policies in full force by the Contractor throughout the term of this Contract. Certificates of insurance or copies of policies if required by any department of the County, shall be filed by the Contractor with Sarpy County.
12. Except as may otherwise be required by applicable law payment of any balance due to the Contractor under this Contract shall be made by the County to the Contractor upon completion of the Contractor's work and obligations in accordance with the Contract, upon acceptance thereof by the County, and upon submission of certificate by the

Contractor in accordance with Paragraph 11 above. No payment by the County shall in any way constitute any waiver of any rights of Sarpy County.

13. Pursuant to Neb. Rev. Stat. 23-3113 (Reissue 1991), the Parties hereto declare and affirm that no officer, member, or other employee of the County, and no member of its governing body, and no other public official of the County who exercises any functions so responsibilities in the review or approval of the undertaking described in this Contract, or in the performing of services pursuant to this Contract which effects his or her personal interest, or any corporation, partnership, or association in which he or she is directly or indirectly interested; nor shall any employee of the County, nor indirect, in this Contract or the proceeds thereof.
14. Neither County nor Contractor shall engage the services of any person or persons presently in the employ of the other for work covered by this Contract without the express written consent of the employer of such person or persons.
15. Each party declares, represents, warrants and acknowledges that it is not an agent for the other now, nor will it be in the future. Each party is an independent Contractor, and neither party is or will become the employee of the other as a result of the relationship created by this Contract.
16. It is understood and agreed by the parties to hereto that is any part, term, condition or provision of this Contract is held to be illegal or in conflict with any law of this State or of the United States, the validity of the remaining parts, terms, conditions, or provisions shall not be affected, and the rights and obligations of the Parties shall be construed and enforced as if the Contract did not contain the particular part, term, condition, or provisions held to be invalid.
17. This Contract and documents incorporated herein by reference contain the entire Contract between the Parties, and there are no other written or oral promises, agreement or warrants which may effect it.
18. The Contractor acknowledges that it is, and will, remain fully obligated under the provisions of this Contract, regardless of any delegation of duties or assignment or benefits hereunder. Contractor further acknowledges and promises that the provisions of this Contract shall be made binding on any Subcontractor(s) it may retain. Contractor shall require that all Subcontractors hold County harmless from any and all claims and causes of action resulting from actions or activities of Subcontractor. Contractor shall require that all Subcontractors comply with any and all applicable State and Federal laws and that Subcontractor(s) obtain any and all necessary permits or licenses necessary to conduct work under this Contract.
19. Contractor may not subcontract or assign any portion of Contract without prior written approval from the County.

20. Vendor expressly guarantees all work and materials as described herein.

This Contract cannot be amended except by written agreement of both parties. Notice to the Parties shall be given in writing to the agents of each party named below:

County: Ms. Deb Houghtaling
Sarpy County Board Business Office
1210 Golden Gate Dr
Papillion, NE 68046

Contractor: Mr. James Gregory
Hawkins Construction Company
2516 Deer Park Blvd.
Omaha, NE 68105

IN WITNESS WHEREOF, the parties hereto have caused these instruments to be executed in THREE original counterparts, this as of this 20th day of July, 2010.

(SEAL)



County of Sarpy, Nebraska
A Body Politic and Corporate

ATTEST: _____

CHAIRMAN: Jon Albrecht 7/20/2010

CLERK: Deb Houghtaling

APPROVED AS TO FORM: _____

COUNTY ATTORNEY/DEPUTY

CONTRACTOR: James E. Gregory

JAMES E. GREGORY
EXECUTIVE VICE PRESIDENT

ATTEST: _____

SECRETARY/WITNESS Jane A. Hopper

PRESIDENT: Fred H. Hawkins, Jr.

FRED H. HAWKINS, JR.
CEO

Tom Crockett

From: Beth Cunard [bcunard@sarpy.com]
Sent: Monday, August 02, 2010 3:18 PM
To: Tom Crockett
Cc: Chris Vance; Debra J. Houghtaling; Michael A. Smith; Debby Peoples; Tom Lynam; Bill Herr
Subject: Sarpy County Project C-77 (99-04) Bid Award

Tom,

Thank you for your phone call today. As discussed, Item number 46, Concrete for Box Culvert, should have a unit price of \$351.20 extended to \$14,451.88. This will make the total contract \$937,751.16.

Thank you,

Beth Cunard
Purchaser/Contracts Specialist
Sarpy County Purchasing Department
1210 Golden Gate Drive
Papillion, NE 68046

(402) 593-4476 Phone
(402) 593-4304 Fax

 Please consider the environment before printing this e-mail

BOND

Bond No. 91BCSFL2678

KNOW ALL MEN BY THESE PRESENTS, THAT WE

Hawkins Construction Company

As principal, and Hartford Fire Insurance Company

as Surety, are held and firmly bound to the County of Sarpy, Nebraska, in the penal sum of Nine Hundred Thirty-seven Thousand Seven Hundred Fifty-one and 16/100 Dollars (\$937,751.16) to be paid to the COUNTY OF SARPY its successors or assigns, for which payment to be well and truly made, we bind ourselves and each of us, and each of our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these Presents.

Dated this 3rd day of August, 2010

The conditions of this obligation are such that:

WHEREAS, by even date herewith, the said principal has entered into a Contract with the said County of Sarpy, Nebraska to perform the labor and furnish the material for Sarpy County Project No. C-77 (99-04) Chandler Road Highway
50-153rd Street

NOW THEREFORE, the conditions of this obligation are such that if the said principal shall duly perform and observe all of the stipulations and agreements in said Contract on his part to be performed and observed, then and in that event, this obligation shall be void and of no effect, but otherwise shall be and remain in full force and effect. It is expressly agreed that any alterations which may be made therein by agreement between the said principal and the said County of Sarpy, Nebraska in the terms of said Contract, or the nature of the work to be done thereunder, or the giving of any extension of time for performing the said Contract, or of any of the stipulations therein contained, and on the part of the said principal to be performed, or any other forbearance, shall not in any way release the said surety from this liability under the above written bond.

It is further expressly agreed and understood that this bond shall stand as surety for the payment of all accounts and claims that may be due by reason of laborers or mechanics wages for labor that shall be performed, and for all material which is actually used in performing said Contract.

It is further expressly agreed and understand that this bond shall stand as maintenance surety for the period of two (2) years on faulty materials and workmanship only. Nothing herein shall be construed to cover wear and tear occasioned by action of the elements; excepting insofar as such wear and tear discloses the use of improper materials or construction methods.

In testimony whereof, the said parties hereto have hereunto set their hands this 3rd day of August, 2010, and said Surety has caused these presents to be sealed with its Corporate Seal, and duly attested by the signature of its attorney-in-fact, and their authority is attached hereto and made a part thereof.

Jane A. Hopper
Witness JANE A. HOPPER

Maura P. Kelly
Witness

Countersigned By:

Hawkins Construction Company
Principal
Fred H. Hawkins, Jr.
President FRED H. HAWKINS, JR.
CEO

Hartford Fire Insurance Company
Surety
Maury J. Spieker
By

Maury J. Spieker
Attorney-In-Fact

POWER OF ATTORNEY

Direct Inquiries/Claims to:

THE HARTFORD

BOND, T-4

690 ASYLUM AVENUE

HARTFORD, CONNECTICUT 06115

call: 888-266-3488 or fax: 860-757-5835

Agency Code: 91-910385

KNOW ALL PERSONS BY THESE PRESENTS THAT:

- Hartford Fire Insurance Company**, a corporation duly organized under the laws of the State of Connecticut
- Hartford Casualty Insurance Company**, a corporation duly organized under the laws of the State of Indiana
- Hartford Accident and Indemnity Company**, a corporation duly organized under the laws of the State of Connecticut
- Hartford Underwriters Insurance Company**, a corporation duly organized under the laws of the State of Connecticut
- Twin City Fire Insurance Company**, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of Illinois**, a corporation duly organized under the laws of the State of Illinois
- Hartford Insurance Company of the Midwest**, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of the Southeast**, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, **up to the amount of unlimited:**

*David A. Dominiani, Sharon K. Murray of Lincoln, NE;
Joan Leu, Maura P. Kelly, Maury J. Spieker of Omaha, NE*

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by , and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In **Witness Whereof**, and as authorized by a Resolution of the Board of Directors of the Companies on July 21, 2003 the Companies have caused these presents to be signed by its Assistant Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.



Paul A. Bergenholtz

Paul A. Bergenholtz, Assistant Secretary

David T. Akers

David T. Akers, Assistant Vice President

STATE OF CONNECTICUT }
COUNTY OF HARTFORD } ss. Hartford

On this 4th day of August, 2004, before me personally came David T. Akers, to me known, who being by me duly sworn, did depose and say: that he resides in the County of Hampden, Commonwealth of Massachusetts; that he is the Assistant Vice President of the Companies, the corporations described in and which executed the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his name thereto by like authority.



CERTIFICATE


Scott E. Paseka

Scott E. Paseka
Notary Public

My Commission Expires October 31, 2007

I, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of *August 3, 2010*

Signed and sealed at the City of Hartford.



Gary W. Stumper

Gary W. Stumper, Assistant Vice President



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

8/3/2010

PRODUCER Phone: 402-861-7000 The Harry A Koch Co P.O. Box 45279 Omaha NE 68145-0279	THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.	
	INSURERS AFFORDING COVERAGE	NAIC #
INSURED Hawkins Construction Co. P.O. Box 9008 Station C Omaha NE 68109	INSURER A: Zurich American Insurance Com	16535
	INSURER B: American Guarantee Liability	
	INSURER C: Westchester Fire Insurance Co	
	INSURER D: Travelers Property Casualty Co	
	INSURER E:	

COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADD'L LTR INSRD	TYPE OF INSURANCE	POLICY NUMBER	POLICY EFFECTIVE DATE (MM/DD/YYYY)	POLICY EXPIRATION DATE (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS MADE <input checked="" type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC	GLO913921303	9/1/2009	9/1/2010	EACH OCCURRENCE \$ 2,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 10,000 PERSONAL & ADV INJURY \$ 2,000,000 GENERAL AGGREGATE \$ 4,000,000 PRODUCTS - COMP/OP AGG \$ 4,000,000
B	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS GARAGE LIABILITY <input type="checkbox"/> ANY AUTO	BAP913921203	9/1/2009	9/1/2010	COMBINED SINGLE LIMIT (Ea accident) \$ 2,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ AUTO ONLY - EA ACCIDENT \$ OTHER THAN AUTO ONLY: EA ACC \$ AGG \$
C	EXCESS / UMBRELLA LIABILITY <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> CLAIMS MADE <input type="checkbox"/> DEDUCTIBLE RETENTION \$	G21984553005	9/1/2009	9/1/2010	EACH OCCURRENCE \$ 5,000,000 AGGREGATE \$ 5,000,000 \$ \$
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) <input type="checkbox"/> If yes, describe under SPECIAL PROVISIONS below	WC913921403	9/1/2009	9/1/2010	<input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTHER E.L. EACH ACCIDENT \$ 500,000 E.L. DISEASE - EA EMPLOYEE \$ 500,000 E.L. DISEASE - POLICY LIMIT \$ 500,000
D	OTHER Builder's Risk	QT6602881C432TIL09	9/1/2009	9/1/2010	\$20,000,000 Anu One Occurr \$1,250,000 In Transit \$1,250,000 Temp Loc

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES / EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS

RE: Sarpy County Chandler Road Highway 50-153rd Street. Project C-77 (99-04) for the Highway Department. County, its commissioners/supervisors, officials, agents, representatives & employees are included as Additional Insureds with regards to Liability on a primary basis as required by written contract.

CERTIFICATE HOLDER

Sarpy County Clerk
 Attn: Chris Vance
 1210 Goldn Gate Drive
 Papillion NE 68046-2895

CANCELLATION 10 Day Notice for Non-Payment

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL 30 DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR REPRESENTATIVES.

AUTHORIZED REPRESENTATIVE

IMPORTANT

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

DISCLAIMER

This Certificate of Insurance does not constitute a contract between the issuing insurer(s), authorized representative or producer, and the certificate holder, nor does it affirmatively or negatively amend, extend or alter the coverage afforded by the policies listed thereon.

THOMAS A. LYNAM

SARPY COUNTY SURVEYOR

• 15100 SOUTH 84th STREET • PAPHILLION, NEBRASKA 68046 • 402.339.4606 • FAX: 402.339.6555 •

Memo

To: Sarpy County Board of Commissioners
From: Tom Lynam, Sarpy County Surveyor 
Subject: Project C-77(99-04) Chandler Road Highway 50 - 153rd Street.
Date: July 16, 2010

I recommend to accept the low bid of (\$937,747.04) from Hawkins Construction for the construction of the above mentioned project.

If you have any questions, please feel free to contact me.

Sarpy County Purchasing Department

SARPY COUNTY COURTHOUSE
1210 GOLDEN GATE DRIVE
SUITE 1129
PAPILLION, NE 68046-2845
FAX (402) 593-4304



Brian E. Hanson, Purchasing Agent
(402) 593-2349
Debby Peoples, Assistant Purchasing Agent
(402) 593-4164
Beth Cunard, Purchaser/Contract Specialist
(402) 593-4476
Lois Spethman, Supply Clerk/Purchaser
(402) 593-2102

MEMO

To: Sarpy County Board of Commissioners
From: Beth Cunard
Re: Award of Bid for Chandler Road

On June 29, 2010, six bids were received and opened for Chandler Road, Highway 50-153rd Street, Project C-77 (99-04) (see attached bid tabulation). The bids have been reviewed and it is recommended that bid be awarded to the low bidder, Hawkins Construction Company for a total of \$937,747.04. The engineer's estimate for the project was \$1,134,298.10 and there are 165 working days.

I have placed this on the July 20, 2010 agenda and recommend your approval. Please contact me with any question at 593-4476.

July 15, 2010



Beth Cunard

cc: Deb Houghtaling
Mark Wayne
Brian Hanson
Scott Bovick
Beth Cunard
Tom Lynam
Bill Herr

Chandler Road Highway 50-153rd Street
Sarpy County Project C-77 (99-04)
Bid Tab

Bid Opening:
3:00 p.m. Tuesday
June 29, 2010

Description	Qty	Unit	Vrana Construction		Hawkins Construction		MBC Construction	
			Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1 9" CONCRETE PAVEMENT	12,407	S.Y.	\$25.50	\$316,378.50	\$28.90	\$358,562.30	\$30.93	\$383,748.51
2 CONCRETE DRIVEWAY	1,064	S.Y.	\$34.00	\$36,176.00	\$26.60	\$28,302.40	\$31.76	\$33,792.64
3 CONCRETE SIDEWALK	7	S.Y.	\$32.00	\$224.00	\$38.55	\$269.85	\$38.34	\$268.38
4 TIE BARS	253	EA.	\$5.00	\$1,265.00	\$4.93	\$1,247.29	\$5.43	\$1,373.79
5 WATER	59	MGAL.	\$44.00	\$2,596.00	\$0.03	\$1.77	\$10.65	\$628.35
6 TEMPORARY SURFACING	705	S.Y.	\$43.00	\$30,315.00	\$28.42	\$20,036.10	\$4.26	\$3,003.30
7 EARTH SHOULDER CONSTRUCTION	78	STA.	\$222.00	\$17,316.00	\$221.62	\$17,286.36	\$223.65	\$17,444.70
8 SUBGRADE PREPARATION	13,112	S.Y.	\$1.60	\$20,979.20	\$1.11	\$14,554.32	\$1.12	\$14,685.44
9 CRUSHED ROCK SURFACE COURSE	40	TONS	\$25.00	\$1,000.00	\$22.27	\$890.80	\$19.17	\$766.80
10 4" YELLOW PERMANENT PAVEMENT MARKING, PAINT	6,225	L.F.	\$0.30	\$1,867.50	\$0.28	\$1,743.00	\$0.29	\$1,805.25
11 SAWING PAVEMENT	1,506	L.F.	\$2.50	\$3,765.00	\$2.91	\$4,382.46	\$5.33	\$8,026.98
12 EXCAVATION	3,603	C.Y.	\$9.60	\$34,588.80	\$9.60	\$34,588.80	\$9.69	\$34,913.07
13 EXCAVATION, BORROW	1,634	C.Y.	\$7.00	\$11,438.00	\$6.86	\$11,209.24	\$10.00	\$16,340.00
14 WATER	53	MGAL.	\$1.50	\$79.50	\$0.01	\$0.53	\$5.33	\$282.49
15 GENERAL CLEARING AND COVERCROP SEEDING	1	L.S.	\$25,000.00	\$25,000.00	\$6,331.78	\$6,331.78	\$41,743.02	\$41,743.02
16 COVERCROP SEEDING	3	ACRES	\$700.00	\$2,100.00	\$211.06	\$633.18	\$271.58	\$814.74
17 REMOVE PAVEMENT	9,879	S.Y.	\$4.00	\$39,516.00	\$3.17	\$31,316.43	\$3.20	\$31,612.80
18 REMOVE DRIVEWAY	3,232	S.Y.	\$4.00	\$12,928.00	\$3.17	\$10,245.44	\$3.20	\$10,342.40
19 REMOVE WALK	10	S.Y.	\$40.00	\$400.00	\$36.94	\$369.40	\$37.28	\$372.80
20 REMOVE AND RESET FENCE	936	L.F.	\$7.00	\$6,552.00	\$6.33	\$5,924.88	\$9.07	\$8,489.52
21 REMOVE GUARDRAIL	54	L.F.	\$8.00	\$432.00	\$10.55	\$569.70	\$7.65	\$413.10
22 REMOVE CONCRETE FLUME	1	EA.	\$500.00	\$500.00	\$243.06	\$243.06	\$426.01	\$426.01
23 REMOVE STRUCTURE @ STA. 109+23, RT.	1	EA.	\$10,000.00	\$10,000.00	\$1,846.66	\$1,846.66	\$9,585.14	\$9,585.14
24 EROSION CONTROL, TYPE A	163	S.Y.	\$5.20	\$847.60	\$5.28	\$860.64	\$6.28	\$1,023.64
25 AREA INLET SEDIMENT FILTER	10	EA.	\$250.00	\$2,500.00	\$211.06	\$2,110.60	\$372.76	\$3,727.60
26 CURB INLET SEDIMENT FILTER	28	EA.	\$100.00	\$2,800.00	\$168.86	\$4,728.08	\$106.50	\$2,982.00
27 FABRIC SILT FENCE - LOW POROSITY	2,238	L.F.	\$2.00	\$4,476.00	\$2.11	\$4,722.18	\$1.97	\$4,408.86
28 EROSION CHECKS	40	L.F.	\$4.00	\$160.00	\$3.17	\$126.80	\$4.15	\$166.00
29 WALL MATERIALS	1,512	S.F.	\$32.00	\$48,384.00	\$31.61	\$47,794.32	\$36.87	\$55,747.44
30 LEVELING PAD	195	L.F.	\$6.00	\$1,170.00	\$5.25	\$1,023.75	\$12.25	\$2,388.75
31 SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE	346	C.Y.	\$15.00	\$5,190.00	\$14.78	\$5,113.88	\$1.07	\$370.22
32 PEDESTRIAN HANDRAIL	195	L.F.	\$25.00	\$4,875.00	\$26.93	\$5,251.35	\$28.76	\$5,608.20
33 W-BEAM GUARDRAIL	337.5	L.F.	\$16.50	\$5,568.75	\$16.89	\$5,700.38	\$20.95	\$7,070.63
34 GUARDRAIL END TREATMENT, TYPE II	4	EA.	\$1,450.00	\$5,800.00	\$1,477.41	\$5,909.64	\$1,810.53	\$7,242.12
35 ADJUST MANHOLE TO GRADE	10	EA.	\$246.69	\$2,466.90	\$125.66	\$1,256.60	\$532.51	\$5,325.10
36 ADJUST VALVE BOX TO GRADE	1	EA.	\$190.00	\$190.00	\$92.08	\$92.08	\$532.51	\$532.51
37 BUILD MANHOLE @ STA. 120+75, RT.	1	EA.	\$3,000.00	\$3,000.00	\$1,042.45	\$1,042.45	\$1,650.77	\$1,650.77
38 BUILD MANHOLE @ STA. 124+50, RT.	1	EA.	\$3,050.00	\$3,050.00	\$1,042.45	\$1,042.45	\$1,650.77	\$1,650.77
39 CAST IRON RING AND COVER	690	LBS.	\$2.70	\$1,863.00	\$1.23	\$848.70	\$1.13	\$779.70
40 CAST IRON GRATE AND FRAME	2,965	LBS.	\$2.00	\$5,930.00	\$1.44	\$4,269.60	\$1.33	\$3,943.45
41 CONCRETE FOR INLET AND JUNCTION BOX	104.2	C.Y.	\$530.00	\$55,226.00	\$378.31	\$39,419.90	\$591.08	\$61,590.54
42 REINFORCING STEEL FOR INLET AND JUNCTION BOX	6,176	LBS.	\$1.40	\$8,646.40	\$0.62	\$3,829.12	\$1.07	\$6,608.32
43 CAST IRON COVER AND FRAME PREPARATION OF STRUCTURE @ STA. 105+38	3,500	LBS.	\$1.70	\$5,950.00	\$1.71	\$5,985.00	\$1.57	\$5,495.00
45 PREPARATION OF STRUCTURE @ STA. 114+86.4	1	EA.	\$1,000.00	\$1,000.00	\$169.65	\$169.65	\$532.51	\$532.51
46 CONCRETE FOR BOX CULVERT	41.15	C.Y.	\$420.00	\$17,283.00	\$351.10	\$14,447.77	\$357.85	\$14,725.53
47 REINFORCING STEEL FOR BOX CULVERT	3,577	LBS.	\$1.20	\$4,292.40	\$1.30	\$4,650.10	\$2.02	\$7,225.54

Chandler Road Highway 50-153rd Street
 Sarpy County Project C-77 (99-04)
 Bid Tab

Bid Opening:
 3:00 p.m. Tuesday
 June 29, 2010

Description	Qty	Unit	Vrana Construction		Hawkins Construction		MBC Construction	
			Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
48 EXCAVATION FOR BOX CULVERTS	38	C.Y.	\$120.00	\$4,560.00	\$10.98	\$417.24	\$20.87	\$793.06
49 CONCRETE FOR PIPE CULVERT PLUG	0.57	C.Y.	\$600.00	\$342.00	\$1,269.90	\$723.84	\$452.63	\$258.00
50 TAPPING EXISTING STRUCTURE	3	EA.	\$1,200.00	\$3,600.00	\$267.97	\$803.91	\$1,368.54	\$4,105.62
51 TAPPING EXISTING PIPE	3	EA.	\$550.00	\$1,650.00	\$446.62	\$1,339.86	\$718.89	\$2,156.67
52 CONCRETE FOR CONCRETE COLLARS	1.52	C.Y.	\$600.00	\$912.00	\$377.40	\$573.65	\$452.63	\$688.00
53 REINFORCING STEEL FOR COLLARS	128	LBS.	\$2.60	\$332.80	\$0.62	\$79.36	\$2.13	\$272.64
54 12" REINFORCED CONCRETE SEWER PIPE	5	L.F.	\$70.00	\$350.00	\$44.70	\$223.50	\$28.22	\$141.10
55 15" REINFORCED CONCRETE SEWER PIPE	355	L.F.	\$27.00	\$9,585.00	\$20.77	\$7,373.35	\$31.20	\$11,076.00
56 18" REINFORCED CONCRETE SEWER PIPE	1,704	L.F.	\$23.00	\$39,192.00	\$19.69	\$33,551.76	\$31.05	\$52,909.20
57 24" REINFORCED CONCRETE SEWER PIPE	884	L.F.	\$33.00	\$29,172.00	\$27.90	\$24,663.60	\$38.77	\$34,272.68
58 30" REINFORCED CONCRETE SEWER PIPE	22	L.F.	\$48.00	\$1,056.00	\$35.56	\$782.32	\$48.14	\$1,059.08
59 66" REINFORCED CONCRETE SEWER PIPE	172	L.F.	\$165.00	\$28,380.00	\$133.28	\$22,924.16	\$216.84	\$37,296.48
60 48" CORRUGATED METAL PIPE	18	L.F.	\$62.00	\$1,116.00	\$79.55	\$1,431.90	\$176.79	\$3,182.22
61 15" CONCRETE FLARED-END SECTION	2	EA.	\$350.00	\$700.00	\$426.29	\$852.58	\$372.76	\$745.52
62 18" CONCRETE FLARED-END SECTION	2	EA.	\$380.00	\$760.00	\$307.91	\$615.82	\$447.31	\$894.62
63 48" CONCRETE FLARED-END SECTION	2	EA.	\$1,100.00	\$2,200.00	\$975.65	\$1,951.30	\$1,192.82	\$2,385.64
64 66" CONCRETE FLARED-END SECTION	3	EA.	\$1,600.00	\$4,800.00	\$1,515.29	\$4,545.87	\$1,964.95	\$5,894.85
65 REMOVE AND SALVAGE FLARED-END SECTION	4	EA.	\$250.00	\$1,000.00	\$86.40	\$345.60	\$143.78	\$575.12
66 INSTALL 18" CONCRETE FLARED-END SECTION	1	EA.	\$260.00	\$260.00	\$48.88	\$48.88	\$143.78	\$143.78
67 INSTALL 30" CONCRETE FLARED-END SECTION	1	EA.	\$260.00	\$260.00	\$61.81	\$61.81	\$239.63	\$239.63
68 INSTALL 66" CONCRETE FLARED-END SECTION	2	EA.	\$500.00	\$1,000.00	\$102.93	\$205.86	\$372.76	\$745.52
69 REMOVE FLARED-END SECTION	3	EA.	\$250.00	\$750.00	\$38.40	\$115.20	\$101.18	\$303.54
70 REMOVE HEADWALLS FROM CULVERTS	1	EA.	\$460.00	\$460.00	\$173.55	\$173.55	\$1,597.52	\$1,597.52
71 REMOVE INLET	2	EA.	\$440.00	\$880.00	\$84.02	\$168.04	\$447.31	\$894.62
72 REMOVE CULVERT PIPE	121	L.F.	\$10.00	\$1,210.00	\$5.01	\$606.21	\$15.98	\$1,933.58
73 REMOVE SEWER PIPE	257	L.F.	\$15.00	\$3,855.00	\$5.21	\$1,338.97	\$19.77	\$5,080.89
74 ROCK RIPRAP, TYPE B	264	TONS	\$30.00	\$7,920.00	\$34.76	\$9,176.64	\$38.87	\$10,261.68
75 RIPRAP FILTER FABRIC	470	S.Y.	\$1.30	\$611.00	\$1.21	\$568.70	\$1.07	\$502.90
76 MOBILIZATION	1	L.S.	\$90,000.00	\$90,000.00	\$93,240.83	\$93,240.83	\$86,749.21	\$86,749.21
77 TEMPORARY TRAFFIC CONTROL DEVICES	1	L.S.	\$5,000.00	\$5,000.00	\$5,012.65	\$5,012.65	\$4,987.50	\$4,987.50
78 FIELD OFFICE	1	EA.	\$3,500.00	\$3,500.00	\$695.13	\$695.13	\$662.54	\$662.54
79 SODDING	679	S.Y.	\$4.20	\$2,851.80	\$5.76	\$3,911.04	\$6.20	\$4,209.80
80 SEEDING, TYPE "B"	5	ACRES	\$1,000.00	\$5,000.00	\$738.71	\$3,693.55	\$1,080.99	\$5,404.95
TOTAL				\$1,020,751.15		\$937,747.04		\$1,107,027.37
CONTRACTOR START DATE				September 15, 2010		August 16, 2010		August 1, 2010

Chandler Road Highway 50-153rd Street
Sarpy County Project C-77 (99-04)
Bid Tab

Bid Opening:
3:00 p.m. Tuesday
June 29, 2010

Description	Roloff Construction		Tab Construction		Luxa construction	
	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
9" CONCRETE PAVEMENT	\$34.99	\$434,120.93	\$29.30	\$363,525.10	\$27.70	\$343,673.90
CONCRETE DRIVEWAY	\$34.54	\$36,750.56	\$32.65	\$34,739.60	\$26.91	\$28,632.24
CONCRETE SIDEWALK	\$35.71	\$249.97	\$66.10	\$462.70	\$31.25	\$218.75
TIE BARS	\$5.24	\$1,325.72	\$5.00	\$1,265.00	\$5.70	\$1,442.10
WATER	\$10.93	\$644.87	\$15.00	\$885.00	\$19.60	\$1,156.40
TEMPORARY SURFACING	\$38.72	\$27,297.60	\$34.35	\$24,216.75	\$9.43	\$6,648.15
EARTH SHOULDER CONSTRUCTION	\$454.08	\$35,418.24	\$110.00	\$8,580.00	\$160.00	\$12,480.00
SUBGRADE PREPARATION	\$2.00	\$26,224.00	\$2.30	\$30,157.60	\$1.79	\$23,470.48
CRUSHED ROCK SURFACE COURSE	\$21.58	\$863.20	\$26.75	\$1,070.00	\$20.61	\$824.40
4" YELLOW PERMANENT PAVEMENT MARKING, PAINT	\$0.28	\$1,743.00	\$0.30	\$1,867.50	\$0.28	\$1,743.00
SAWING PAVEMENT	\$4.50	\$6,777.00	\$3.45	\$5,195.70	\$2.61	\$3,930.66
EXCAVATION	\$8.00	\$28,824.00	\$9.70	\$34,949.10	\$5.79	\$20,861.37
EXCAVATION, BORROW	\$11.22	\$18,333.48	\$6.90	\$11,274.60	\$11.02	\$18,006.68
WATER	\$10.00	\$530.00	\$15.00	\$795.00	\$19.60	\$1,038.80
GENERAL CLEARING AND COVERCROP SEEDING	\$20,000.00	\$20,000.00	\$18,960.00	\$18,960.00	\$14,815.00	\$14,815.00
REMOVE PAVEMENT	\$213.68	\$641.04	\$213.00	\$639.00	\$267.00	\$801.00
REMOVE DRIVEWAY	\$4.00	\$39,516.00	\$5.26	\$51,963.54	\$3.39	\$33,489.81
REMOVE WALK	\$4.00	\$12,928.00	\$3.20	\$10,342.40	\$3.09	\$9,986.88
REMOVE AND RESET FENCE	\$4.00	\$40.00	\$37.30	\$373.00	\$2.92	\$29.20
REMOVE GUARDRAIL	\$6.41	\$5,999.76	\$9.00	\$8,424.00	\$8.95	\$8,377.20
REMOVE CONCRETE FLUME	\$10.68	\$576.72	\$7.65	\$413.10	\$7.54	\$407.16
REMOVE STRUCTURE @ STA. 109+23, RT.	\$200.00	\$200.00	\$426.00	\$426.00	\$170.00	\$170.00
EROSION CONTROL, TYPE A	\$7,700.00	\$7,700.00	\$9,585.00	\$9,585.00	\$5,500.00	\$5,500.00
AREA INLET SEDIMENT FILTER	\$6.30	\$1,026.90	\$6.30	\$1,026.90	\$6.09	\$992.67
CURB INLET SEDIMENT FILTER	\$181.63	\$1,816.30	\$181.00	\$1,810.00	\$515.00	\$5,150.00
FABRIC SILT FENCE - LOW POROSITY	\$117.53	\$3,290.84	\$117.00	\$3,276.00	\$105.00	\$2,940.00
EROSION CHECKS	\$1.92	\$4,296.96	\$2.00	\$4,476.00	\$1.94	\$4,341.72
WALL MATERIALS	\$17.09	\$683.60	\$17.05	\$682.00	\$4.10	\$164.00
LEVELING PAD	\$32.00	\$48,384.00	\$31.90	\$48,232.80	\$32.58	\$49,260.96
SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE	\$5.31	\$1,035.45	\$5.30	\$1,033.50	\$5.22	\$1,017.90
PEDESTRIAN HANDRAIL	\$14.96	\$5,176.16	\$20.15	\$6,971.90	\$14.70	\$5,086.20
W-BEAM GUARDRAIL	\$24.04	\$4,687.80	\$26.65	\$5,196.75	\$26.25	\$5,118.75
GUARDRAIL END TREATMENT, TYPE II	\$17.09	\$5,767.88	\$20.95	\$7,070.63	\$20.65	\$6,969.38
ADJUST MANHOLE TO GRADE	\$1,495.79	\$5,983.16	\$1,810.00	\$7,240.00	\$1,785.00	\$7,140.00
ADJUST VALVE BOX TO GRADE	\$163.00	\$1,630.00	\$236.00	\$2,360.00	\$206.00	\$2,060.00
BUILD MANHOLE @ STA. 120+75, RT.	\$123.59	\$123.59	\$150.00	\$150.00	\$128.02	\$128.02
BUILD MANHOLE @ STA. 124+50, RT.	\$1,453.00	\$1,453.00	\$1,347.00	\$1,347.00	\$1,300.00	\$1,300.00
CAST IRON RING AND COVER	\$1,453.00	\$1,453.00	\$1,347.00	\$1,347.00	\$1,321.00	\$1,321.00
CONCRETE FOR INLET AND JUNCTION BOX	\$1.27	\$876.30	\$1.15	\$793.50	\$1.32	\$910.80
REINFORCING STEEL FOR INLET AND JUNCTION BOX	\$1.49	\$4,417.85	\$1.35	\$4,002.75	\$1.63	\$4,832.95
CAST IRON COVER AND FRAME	\$560.45	\$58,398.89	\$554.60	\$57,789.32	\$516.74	\$53,844.31
PREPARATION OF STRUCTURE @ STA. 105+38	\$1.19	\$7,349.44	\$1.28	\$7,905.28	\$0.88	\$5,434.88
PREPARATION OF STRUCTURE @ STA. 114+86.4	\$1.76	\$6,160.00	\$1.60	\$5,600.00	\$1.78	\$6,230.00
CONCRETE FOR BOX CULVERT	\$1,041.27	\$1,041.27	\$1,210.00	\$1,210.00	\$500.00	\$500.00
REINFORCING STEEL FOR BOX CULVERT	\$2,938.16	\$2,938.16	\$2,929.00	\$2,929.00	\$2,890.00	\$2,890.00
CONCRETE FOR BOX CULVERT	\$358.99	\$14,772.44	\$357.85	\$14,725.53	\$352.80	\$14,517.72
REINFORCING STEEL FOR BOX CULVERT	\$1.28	\$4,578.56	\$1.50	\$5,365.50	\$1.26	\$4,507.02

Chandler Road Highway 50-153rd Street
 Sarpy County Project C-77 (99-04)
 Bid Tab

Bid Opening:
 3:00 p.m. Tuesday
 June 29, 2010

Description	Roloff Construction		Tab Construction		Luxa construction	
	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
EXCAVATION FOR BOX CULVERTS	\$20.94	\$795.72	\$21.00	\$798.00	\$20.58	\$782.04
CONCRETE FOR PIPE CULVERT PLUG	\$475.00	\$270.75	\$437.00	\$249.09	\$968.18	\$551.86
TAPPING EXISTING STRUCTURE	\$850.00	\$2,550.00	\$786.00	\$2,358.00	\$1,115.00	\$3,345.00
TAPPING EXISTING PIPE	\$520.64	\$1,561.92	\$1,200.00	\$3,600.00	\$432.00	\$1,296.00
CONCRETE FOR CONCRETE COLLARS	\$340.48	\$517.53	\$246.00	\$373.92	\$815.71	\$1,239.88
REINFORCING STEEL FOR COLLARS	\$1.66	\$212.48	\$2.00	\$256.00	\$2.37	\$303.36
12" REINFORCED CONCRETE SEWER PIPE	\$63.49	\$317.45	\$66.55	\$332.75	\$56.84	\$284.20
15" REINFORCED CONCRETE SEWER PIPE	\$37.44	\$13,291.20	\$37.15	\$13,188.25	\$34.49	\$12,243.95
18" REINFORCED CONCRETE SEWER PIPE	\$38.72	\$65,978.88	\$27.65	\$47,115.60	\$28.34	\$48,291.36
24" REINFORCED CONCRETE SEWER PIPE	\$45.52	\$40,239.68	\$32.30	\$28,553.20	\$30.88	\$27,297.92
30" REINFORCED CONCRETE SEWER PIPE	\$53.75	\$1,182.50	\$56.25	\$1,237.50	\$48.29	\$1,062.38
66" REINFORCED CONCRETE SEWER PIPE	\$175.81	\$30,239.32	\$149.60	\$25,731.20	\$157.60	\$27,107.20
48" CORRUGATED METAL PIPE	\$152.03	\$2,736.54	\$99.80	\$1,796.40	\$110.00	\$1,980.00
15" CONCRETE FLARED-END SECTION	\$363.07	\$726.14	\$213.00	\$426.00	\$420.00	\$840.00
18" CONCRETE FLARED-END SECTION	\$396.75	\$793.50	\$243.00	\$486.00	\$454.00	\$908.00
48" CONCRETE FLARED-END SECTION	\$1,057.75	\$2,115.50	\$863.00	\$1,726.00	\$1,800.00	\$3,600.00
66" CONCRETE FLARED-END SECTION	\$1,661.85	\$4,985.55	\$1,420.00	\$4,260.00	\$2,030.00	\$6,090.00
REMOVE AND SALVAGE FLARED-END SECTION	\$260.32	\$1,041.28	\$242.00	\$968.00	\$250.00	\$1,000.00
INSTALL 18" CONCRETE FLARED-END SECTION	\$130.16	\$130.16	\$188.00	\$188.00	\$188.00	\$188.00
INSTALL 30" CONCRETE FLARED-END SECTION	\$130.16	\$130.16	\$220.00	\$220.00	\$188.00	\$188.00
INSTALL 66" CONCRETE FLARED-END SECTION	\$208.25	\$416.50	\$696.00	\$1,392.00	\$375.00	\$750.00
REMOVE FLARED-END SECTION	\$286.19	\$858.57	\$120.00	\$360.00	\$120.00	\$360.00
REMOVE HEADWALLS FROM CULVERTS	\$260.32	\$260.32	\$205.00	\$205.00	\$300.00	\$300.00
REMOVE INLET	\$408.39	\$816.78	\$275.00	\$550.00	\$331.00	\$662.00
REMOVE CULVERT PIPE	\$8.14	\$984.94	\$7.80	\$943.80	\$12.76	\$1,543.96
REMOVE SEWER PIPE	\$8.14	\$2,091.98	\$8.10	\$2,081.70	\$12.95	\$3,328.15
ROCK RIPRAP, TYPE B	\$32.18	\$8,495.52	\$43.75	\$11,550.00	\$42.48	\$11,214.72
RIPRAP FILTER FABRIC	\$3.38	\$1,588.60	\$1.50	\$705.00	\$2.85	\$1,339.50
MOBILIZATION	\$55,000.00	\$55,000.00	\$37,255.00	\$37,255.00	\$123,750.00	\$123,750.00
TEMPORARY TRAFFIC CONTROL DEVICES	\$9,575.00	\$9,575.00	\$5,058.00	\$5,058.00	\$5,000.00	\$5,000.00
FIELD OFFICE	\$3,600.00	\$3,600.00	\$2,600.00	\$2,600.00	\$4,150.00	\$4,150.00
SODDING	\$5.03	\$3,415.37	\$6.70	\$4,549.30	\$5.89	\$3,999.31
SEEDING, TYPE "B"	\$1,300.00	\$6,500.00	\$1,160.00	\$5,800.00	\$1,065.75	\$5,328.75
TOTAL		\$1,157,465.47		\$1,019,564.75		\$1,024,686.99
CONTRACTOR START DATE		August 16, 2010		September 20, 2010		September 20, 2010

CONTRACTOR HAWKINS CONSTRUCTION COMPANY

Sarpy County, Nebraska

**Pavement, Grading, Storm Sewers, Retaining Walls, Seeding and Guardrail Construction
along Chandler Road from 144th Street to 155th Street, Sarpy County Project C-77(99-4)
Bid Form**

The undersigned, having carefully examined the Plans and Specifications, and having examined the site, hereby submit our proposal.

Attached hereto is a Bid Bond in the amount of 5% of the amount bid made payable to the Sarpy County Treasurer, which is agreed shall be forfeited should the undersigned fail to perform or fail to furnish bond and securities in accordance with the proposal.

For furnishing all materials, labor, equipment, tools, together with appurtenances and accessories required to prepare, construct, erect and install the proposed improvements, complete and ready for operation, our bid as follows:

	Description	Qty	Unit	Unit Price	Ext. Price
1.	9" CONCRETE PAVEMENT	12,407	S.Y.	\$ 28.90	\$ 358,562.30
2.	CONCRETE DRIVEWAY	1,064	S.Y.	\$ 26.60	\$ 28,302.40
3.	CONCRETE SIDEWALK	7	S.Y.	\$ 38.55	\$ 269.85
4.	TIE BARS	253	EA.	\$ 4.93	\$ 1247.29
5.	WATER	59	MGAL.	\$.03	\$ 1.77
6.	TEMPORARY SURFACING	705	S.Y.	\$ 28.42	\$ 20,036.10
7.	EARTH SHOULDER CONSTRUCTION	78	STA.	\$ 221.62	\$ 17,286.36
8.	SUBGRADE PREPARATION	13,112	S.Y.	\$ 1.11	\$ 14,554.32
9.	CRUSHED ROCK SURFACE COURSE	40	TONS	\$ 22.27	\$ 890.80
10.	4" YELLOW PERMANENT PAVEMENT MARKING, PAINT	6,225	L.F.	\$.28	\$ 1743.00
11.	SAWING PAVEMENT	1,506	L.F.	\$ 2.91	\$ 4382.46
12.	EXCAVATION	3,603	C.Y.	\$ 9.60	\$ 34,588.80
13.	EXCAVATION, BORROW	1,634	C.Y.	\$ 6.86	\$ 11,209.24
14.	WATER	53	MGAL	\$.01	\$.53
15.	GENERAL CLEARING AND GRUBBING	1	L.S.	\$ 6331.78	\$ 6331.78
16.	COVERCROP SEEDING	3	ACRES	\$ 211.06	\$ 633.18
17.	REMOVE PAVEMENT	9,879	S.Y.	\$ 3.17	\$ 31,316.43
18.	REMOVE DRIVEWAY	3,232	S.Y.	\$ 3.17	\$ 10,245.44
19.	REMOVE WALK	10	S.Y.	\$ 36.94	\$ 369.40

CONTRACTOR HAWKINS CONSTRUCTION COMPANY

	Description	Qty	Unit	Unit Price	Ext. Price
20.	REMOVE AND RESET FENCE	936	L.F.	\$ 6.33	\$ 5924.88
21.	REMOVE GUARDRAIL	54	L.F.	\$ 10.55	\$ 569.70
22.	REMOVE CONCRETE FLUME	1	EA.	\$ 243.06	\$ 243.06
23.	REMOVE STRUCTURE @ STA. 109+23, RT.	1	EA.	\$ 1846.66	\$ 1846.66
24.	EROSION CONTROL, TYPE A	163	S.Y.	\$ 5.28	\$ 860.64
25.	AREA INLET SEDIMENT FILTER	10	EA.	\$ 211.06	\$ 2110.60
26.	CURB INLET SEDIMENT FILTER	28	EA.	\$ 168.86	\$ 4728.08
27.	FABRIC SILT FENCE -- LOW POROSITY	2,238	L.F.	\$ 2.11	\$ 4722.18
28.	EROSION CHECKS	40	L.F.	\$ 3.17	\$ 126.80
29.	WALL MATERIALS	1,512	S.F.	\$ 31.61	\$ 47794.32
30.	LEVELING PAD	195	L.F.	\$ 5.25	\$ 1023.75
31.	SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE	346	C.Y.	\$ 14.78	\$ 5113.88
32.	PEDESTRIAN HANDRAIL	195	L.F.	\$ 26.93	\$ 5251.35
33.	W-BEAM GUARDRAIL	337.5	L.F.	\$ 16.89	\$ 5700.38
34.	GUARDRAIL END TREATMENT, TYPE II	4	EA.	\$ 1477.41	\$ 5909.64
35.	ADJUST MANHOLE TO GRADE	10	EA.	\$ 125.66	\$ 1256.60
36.	ADJUST VALVE BOX TO GRADE	1	EA.	\$ 92.08	\$ 92.08
37.	BUILD MANHOLE @ STA. 120+75, RT.	1	EA.	\$ 1042.45	\$ 1042.45
38.	BUILD MANHOLE @ STA. 124+50, RT.	1	EA.	\$ 1042.45	\$ 1042.45
39.	CAST IRON RING AND COVER	690	LBS.	\$ 1.23	\$ 848.70
40.	CAST IRON GRATE AND FRAME	2,965	LBS.	\$ 1.44	\$ 4269.60
41.	CONCRETE FOR INLET AND JUNCTION BOX	104.20	C.Y.	\$ 378.31	\$ 39419.90
42.	REINFORCING STEEL FOR INLET AND JUNCTION BOX	6,176	LBS.	\$.62	\$ 3829.12
43.	CAST IRON COVER AND FRAME	3,500	LBS.	\$ 1.71	\$ 5985.-
44.	PREPARATION OF STRUCTURE @ STA. 105+38	1	EA.	\$ 169.65	\$ 169.65

CONTRACTOR HAWKINS CONSTRUCTION COMPANY

45.	PREPARATION OF STRUCTURE @ STA. 114+86.4	1	EA.	\$ 4579.58	\$ 4579.58
46.	CONCRETE FOR BOX CULVERT	41.15	C.Y.	\$ 351.20	\$ 14,451.88
47.	REINFORCING STEEL FOR BOX CULVERT	3,577	LBS.	\$ 1.30	\$ 4650.10
48.	EXCAVATION FOR BOX CULVERTS	38	C.Y.	\$ 10.98	\$ 417.24
49.	CONCRETE FOR PIPE CULVERT PLUG	0.57	C.Y.	\$ 1269.90	\$ 723.84
50.	TAPPING EXISTING STRUCTURE	3	EA.	\$ 267.97	\$ 803.91
51.	TAPPING EXISTING PIPE	3	EA.	\$ 446.62	\$ 1339.86
52.	CONCRETE FOR CONCRETE COLLARS	1.52	C.Y.	\$ 377.40	\$ 573.65
53.	REINFORCING STEEL FOR COLLARS	128	LBS.	\$.62	\$ 79.36
54.	12" REINFORCED CONCRETE SEWER PIPE	5	L.F.	\$ 44.70	\$ 223.50
55.	15" REINFORCED CONCRETE SEWER PIPE	355	L.F.	\$ 20.77	\$ 7373.35
56.	18" REINFORCED CONCRETE SEWER PIPE	1,704	L.F.	\$ 19.69	\$ 33,551.76
57.	24" REINFORCED CONCRETE SEWER PIPE	884	L.F.	\$ 27.90	\$ 24,663.60
58.	30" REINFORCED CONCRETE SEWER PIPE	22	L.F.	\$ 35.56	\$ 782.32
59.	66" REINFORCED CONCRETE SEWER PIPE	172	L.F.	\$ 133.28	\$ 22,924.16
60.	48" CORRUGATED METAL PIPE	18	L.F.	\$ 79.55	\$ 1431.90
61.	15" CONCRETE FLARED-END SECTION	2	EA.	\$ 426.29	\$ 852.58
62.	18" CONCRETE FLARED-END SECTION	2	EA.	\$ 307.91	\$ 615.82
63.	48" CONCRETE FLARED-END SECTION	2	EA.	\$ 975.65	\$ 1951.30
64.	66" CONCRETE FLARED-END SECTION	3	EA.	\$ 1515.29	\$ 4545.87
65.	REMOVE AND SALVAGE FLARED-END SECTION	4	EA.	\$ 86.40	\$ 345.60
66.	INSTALL 18" CONCRETE FLARED-END SECTION	1	EA.	\$ 48.88	\$ 48.88

CONTRACTOR HAWKINS CONSTRUCTION COMPANY

67.	INSTALL 30" CONCRETE FLARED-END SECTION	1	EA.	\$ 61.81	\$ 61.81
68.	INSTALL 66" CONCRETE FLARED-END SECTION	2	EA.	\$ 102.93	\$ 205.86
69.	REMOVE FLARED-END SECTION	3	EA.	\$ 38.40	\$ 115.20
70.	REMOVE HEADWALLS FROM CULVERTS	1	EA.	\$ 173.55	\$ 173.55
71.	REMOVE INLET	2	EA.	\$ 84.02	\$ 168.04
72.	REMOVE CULVERT PIPE	121	L.F.	\$ 5.01	\$ 606.21
73.	REMOVE SEWER PIPE	257	L.F.	\$ 5.21	\$ 1338.97
74.	ROCK RIPRAP, TYPE B	264	TONS	\$ 34.76	\$ 9176.64
75.	RIPRAP FILTER FABRIC	470	S.Y.	\$ 1.21	\$ 568.70
76.	MOBILIZATION	1	L.S.	\$ 93,240.83	\$ 93,240.83
77.	TEMPORARY TRAFFIC CONTROL DEVICES	1	L.S.	\$ 5012.65	\$ 5012.65
78.	FIELD OFFICE	1	EA.	\$ 695.13	\$ 695.13
79.	SODDING	679	S.Y.	\$ 5.76	\$ 3911.04
80.	SEEDING, TYPE "B"	5	ACRES	\$ 738.71	\$ 3693.55
TOTAL				\$ 937,751.16	

*Prices are to be F.O.B. - Chandler Road from 144th Street to 155th Street, Chalco, NE 68138

CONTRACTOR START DATE:

8/16/2010

If notified of acceptance of this proposal and Contract award within sixty (60) days after date stated for receipt of bids, the undersigned agrees to execute a Contract, provide insurance certificates and performance bonds for the above named work and the above stated consideration in the form required within ten (10) days of such proposal acceptance notification; to commence the work within five (5) days of the Contractor's Notice to Proceed and to complete the Contract within 165 working days.

Total base bid shall be the basis for establishing the amount of the Performance Bond in this Contract. The Total Base Bid is based on the quantities shown in the Proposal Form and on the dimensions shown in the Plans where specific quantities are not itemized, and is subject to additions or reductions according to the actual construction quantities as determined by the Engineer. Any such change orders shall be made by and become a part of the Engineers

CONTRACTOR HAWKINS CONSTRUCTION COMPANY

Certified Progress Statement(s) of work in progress as well as final completed construction (Project Completion Report(s)).

The undersigned has carefully checked the bid blank quantities against the Plans and Specifications before preparing this Proposal and accepts the said quantities and amounts, as correctly listing the complete work to be done in accordance with the Plans and Specifications.

The County Board reserves the right to waive informalities and irregularities and to award bids which furnish the material and construction that, in their opinion, will serve in the best interest of the County or to reject any/or all bids.

The undersigned also agrees that the time of commencement, rate of progress and time of completion of the work of the Contract are ESSENTIAL CONDITIONS of the Contract and that the Owner may retain a sum of five hundred dollars (\$500.000) per calendar day from the sum due under the Contract for each calendar day that the Contract remains uncompleted after the period of time stipulated.

Company Information:

Years in business:	<u>50</u>
# of employees	<u>250</u>
Total sales last 3 years	<u>2009 \$ 190,000,000.00</u>
	<u>2008 \$ 239,000,000.00</u>
	<u>2007 \$ 223,000,000.00</u>

References:

Company Name: CITY OF OMAHA - PUBLIC WORKS DEPARTMENT
Address: 1819 FARNAM ST. OMAHA, NE 68183
Contact Name: TOM GLOW Phone Number: 402-444-5220
Fax Number: 402-444-5248 Date of Purchase: MANY PROJECTS

Company Name: NEBRASKA DEPARTMENT OF ROADS
Address: 1500 HIGHWAY 2, LINCOLN, NE 68509
Contact Name: CLAUDE OIE Phone Number: 402-479-4532
Fax Number: 402-479-4854 Date of Purchase: MANY PROJECTS

CONTRACTOR HAWKINS CONSTRUCTION COMPANY

Company Name: LAMP RYNEARSON & ASSOCIATES, INC.
Address: 14710 WEST DODGE ROAD, OMAHA, NE 68154
Contact Name: BRETT WAWERS Phone Number: 402-496-2498
Fax Number: 402-496-2730 Date of Purchase: MANY PROJECTS

I certify that this bid is submitted in accordance with the specifications issued by Sarpy County.

The undersigned acknowledged receipt of the following addenda (if applicable):

Addendum #1 _____
Addendum #2 _____

Attachments: Literature
Warranty Information

HAWKINS CONSTRUCTION COMPANY
Company Name


Authorized Signature

2516 DEER PARK BLVD.
Address

OMAHA, NE 68105
City, State & Zip

JAMES E. GREGORY
Company Representative (Please print)
EXECUTIVE VICE PRESIDENT
402-342-1607

Telephone Number

402-342-3221
Fax Number

tcrockett@hawkins1.com
E-Mail Address

****NOTE: Sarpy County is tax exempt and will provide the proper form upon request.***

BID BOND

Conforms with The American Institute of Architects, A.I.A. Document No. A-310

KNOW ALL BY THESE PRESENTS, That we, Hawkins Construction Company, P.O. Box 9008 Station C, Omaha, Nebraska
68109-

_____ as Principal, hereinafter called the Principal,
and the Hartford Fire Insurance Company

of Bond, T-4, Hartford, CT 06115-, a corporation duly organized under
the laws of the State of Connecticut, as Surety, hereinafter called the Surety, are held and firmly bound unto

Sarpy County Treasurer as Obligee, hereinafter called the Obligee,
in the sum of FIVE PERCENT OF AMOUNT BID

Dollars (\$ 5%), for the payment of which sum well and truly to be made, the said Principal and the said
Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for Chandler Road Highway 50-153rd Street Street, Project No. C-77(99-04)

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee
in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with
good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in
the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the
Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such
larger amount for which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this
obligation shall be null and void, otherwise to remain in full force and effect.

Signed and sealed this 29th day of June, 2010

Jane A. Hopper
JANE A. HOPPER Witness

Maura P Kelly
Maura P Kelly Witness

Hawkins Construction Company (Seal)
Principal
James E. Gregory
JAMES E. GREGORY Title
EXECUTIVE VICE PRESIDENT

Hartford Fire Insurance Company
By Maurry J. Spieker
Maurry J. Spieker, Attorney-in-Fact

POWER OF ATTORNEY

Direct Inquiries/Claims to:

THE HARTFORD
BOND, T-4
690 ASYLUM AVENUE
HARTFORD, CONNECTICUT 06115

call: 888-266-3488 or fax: 860-757-5835

Agency Code: 91-910385

KNOW ALL PERSONS BY THESE PRESENTS THAT:

- Hartford Fire Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of Indiana
- Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State of Connecticut
- Hartford Underwriters Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- Twin City Fire Insurance Company, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of Illinois, a corporation duly organized under the laws of the State of Illinois
- Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, up to the amount of unlimited:

David A. Dominiani, Sharon K. Murray of Lincoln, NE;
Joan Leu, Maura P. Kelly, Maury J. Spieker of Omaha, NE

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by , and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on July 21, 2003 the Companies have caused these presents to be signed by its Assistant Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.



Paul A. Bergenholtz

Paul A. Bergenholtz, Assistant Secretary

David T. Akers

David T. Akers, Assistant Vice President

STATE OF CONNECTICUT }
 } ss. Hartford
COUNTY OF HARTFORD }

On this 4th day of August, 2004, before me personally came David T. Akers, to me known, who being by me duly sworn, did depose and say: that he resides in the County of Hampden, Commonwealth of Massachusetts; that he is the Assistant Vice President of the Companies, the corporations described in and which executed the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his name thereto by like authority.



CERTIFICATE


Scott E. Paseka

Scott E. Paseka
Notary Public

My Commission Expires October 31, 2007

I, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of *JUNE 29, 2010*

Signed and sealed at the City of Hartford.



Gary W. Stumper

Gary W. Stumper, Assistant Vice President


" SEALED BID"

PROPOSAL TO: DEB HOUGHTALING
SARPY COUNTY BOARD BUSINESS OFFICE
1210 GOLDEN GATE DRIVE
PAPILLION, NE 68046

PROPOSAL FOR: CHANDLER ROAD HIGHWAY 50-153RD ST,
PROJECT NO. C-77(99-04)

PROPOSAL FROM: HAWKINS CONSTRUCTION COMPANY
2516 DEER PARK BLVD.
OMAHA, NE 68105

BID DATE/TIME: JUNE 29, 2010 - 3:00 P.M.



2:43 PM
JM