

15/001200

BOARD OF COUNTY COMMISSIONERS
SARPY COUNTY, NEBRASKA

RESOLUTION AWARDING BID FOR GILES ROAD – 156TH STREET TO 144TH STREET,
PROJECT C-77 (09-4)
FOR THE PUBLIC WORKS DEPARTMENT

WHEREAS, pursuant to Neb. Rev. Stat. §23-104(6), the County has the power to do all acts in relation to the concerns of the County necessary to the exercise of its corporate powers; and,

WHEREAS, pursuant to Neb. Rev. Stat. §23-103, the powers of the County as a body are exercised by the County Board; and,

WHEREAS, bids for Giles Road – 156th Street to 144th Street, Project C-77 (09-4) have been solicited, made, opened and reviewed pursuant to applicable Nebraska State Statutes; and,

WHEREAS, based on those proceedings, and after a public hearing, this Board has duly deliberated and considered the bids received; and,

WHEREAS, this Board desires to proceed forthwith in order to expedite and facilitate service to the citizens of Sarpy County.


NOW, THEREFORE, be it resolved by this Board of County Commissioners that:

1. The low bid of Chas. Vrana & Son Construction Co. for Giles Road – 156th Street to 144th Street, Project C-77 (09-4) in the amount Two Million Four Hundred Ninety Seven Thousand One Hundred Forty Four Dollars and Eighty Three Cents (\$2,497,144.83) is accepted, ratified, and confirmed.
2. This Board's Chairman, Clerk, and Attorney are hereby authorized and directed to execute such ancillary documents as may be required to evidence the contract and take any and all steps necessary or required in order to carry out the terms of such contract after said documents have been reviewed by the Attorney, Fiscal Administrator, and County Administrator.

The above resolution was approved by a vote of the Sarpy County Board of Commissioners at a public meeting duly held in accordance with applicable law on the 4th day of August, 2015.

ATTEST:


 Sarpy County Board Chairman


 Sarpy County Clerk



Sarpy County Purchasing Department

SARPY COUNTY COURTHOUSE
1210 GOLDEN GATE DRIVE, SUITE 1220
PAPILLION, NE 68046



Brian Hanson, Purchasing Agent
(402) 593-2349
Debby Peoples, Asst. Purchasing Agent
(402) 593-4164
Beth Garber, Purchasing/Contract Administrator
(402) 593-4476

MEMO

To: Sarpy County Board of Commissioners

From: Beth Garber

Re: Award Bid for Giles Rd. – 156th St. to 144th St. (09-4)

On July 28, 2015, three (3) bids were opened for Giles Road – 156th Street to 144th Street, Project C-77 (09-4) for the Public Works Department. After reviewing the bids, it is recommended the bid be awarded to Chas. Vrana & Son Construction Co. for \$2,497,144.83. The engineer's estimate for this project was \$2,591,600.81.

The County has worked with Vrana several times over the past years with successful results. Please feel free to contact me with any questions.

July 31, 2015


Beth Garber

cc: Deb Houghtaling
Mark Wayne
Scott Bovick
Brian Hanson
Denny Wilson



SARPY COUNTY

Dennis L. Wilson, P.E., PhD
Sarpy County Engineer

PUBLIC WORKS DEPARTMENT
15100 South 84th Street • Papillion, NE 68046-2895
Phone (402) 537-6900 • FAX (402) 537-6955 • www.sarpy.com

MEMORANDUM

To: Sarpy County Board of Commissioners

From: Dennis L. Wilson, P.E., Ph.D., Sarpy County Engineer *DW*

Date: July 30, 2015

Subject: Award Recommendation for C-77(09-04):
Giles Road, 156th St to 144th St

On July 28, 2015, three (3) bids were opened during the Sarpy County Board of Commissioners Meeting for the above mentioned project. The lowest bid was from Chas. Vrana & Son Construction Company of Omaha with a total bid of \$2,497,144.83. This bid is 3.8% lower than the base bid Engineer's Estimate of \$2,591,600.81. The two other bids were \$2,669,411.49 (2.9% higher than Engineer's Estimate) and \$2,907,453.40 (10.9% higher than Engineer's Estimate).

The Sarpy County Engineer recommends the base bid be awarded to Chas. Vrana & Son Construction Company at their bid price listed above. Feel free to contact me if you have any questions.

BID TAB
 GILES RD. - 156TH ST. TO 144TH ST., PROJECT C-77 (09-4)
 FOR THE
 PUBLIC WORKS DEPARTMENT

BID OPENING:
 3:00 P.M., TUESDAY
 JULY 28, 2015

DESCRIPTION	UNIT	TAB Construction Company			Hawkins Construction Company		Chas. Vrana & Son Construction Co.	
		ESTIMATED QUANTITY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
GRADING ITEMS								
1 MOBILIZATION	LS	1.00	\$32,145.00	\$32,145.00	\$15,001.10	\$15,001.10	\$25,000.00	\$25,000.00
2 EROSION CONTROL, CLASS 1B	SY	19,035.00	\$1.00	\$19,035.00	\$1.04	\$19,796.40	\$1.10	\$20,938.50
3 EROSION CONTROL, CLASS 1D	SY	3,275.00	\$1.20	\$3,930.00	\$1.21	\$3,962.75	\$1.15	\$3,766.25
4 EROSION CONTROL, CLASS 2A	SY	178.00	\$5.85	\$1,041.30	\$6.05	\$1,076.90	\$6.00	\$1,068.00
5 EROSION CONTROL, CLASS 2C	SY	245.00	\$9.60	\$2,352.00	\$9.90	\$2,425.50	\$10.00	\$2,450.00
6 EROSION CHECKS, TYPE WATTLE	LF	210.00	\$3.75	\$787.50	\$3.85	\$808.50	\$4.00	\$840.00
7 FABRIC SILT FENCE, TYPE LOW PROFILE LOW POROSITY	LF	3,376.00	\$2.90	\$9,790.40	\$2.97	\$10,026.72	\$3.00	\$10,128.00
8 CURB INLET SEDIMENT FILTER	EA	26.00	\$170.00	\$4,420.00	\$175.98	\$4,575.48	\$170.00	\$4,420.00
9 GENERAL CLEARING AND GRUBBING	LS	1.00	\$48,500.00	\$48,500.00	\$16,397.25	\$16,397.25	\$30,000.00	\$30,000.00
10 EARTHWORK MEASURED IN EMBANKMENT (E.Q.)	CY	9,207.00	\$19.80	\$182,298.60	\$18.70	\$172,170.90	\$8.40	\$77,338.80
11 WATER	MGAL	138.00	\$35.00	\$4,830.00	\$82.49	\$11,383.62	\$28.00	\$3,864.00
12 REMOVE PAVEMENT	SY	15,183.00	\$8.10	\$122,982.30	\$6.84	\$103,851.72	\$6.00	\$91,098.00
13 REMOVE DRIVEWAY	SY	1,029.00	\$5.85	\$6,019.65	\$6.60	\$6,791.40	\$1.00	\$1,029.00
14 REMOVE WALK	SY	335.00	\$6.40	\$2,144.00	\$6.60	\$2,211.00	\$1.00	\$335.00
15 REMOVE CONC. MEDIAN SURFACING	SY	215.00	\$6.40	\$1,376.00	\$5.50	\$1,182.50	\$6.00	\$1,290.00
16 REMOVE AND RESET FENCE	LF	2,312.00	\$6.80	\$15,721.60	\$7.53	\$17,409.36	\$7.30	\$16,877.60
17 REMOVE COMBINATION MAST ARM SIGNAL & LIGHT POLE	EA	1.00	\$1,915.00	\$1,915.00	\$2,045.83	\$2,045.83	\$2,500.00	\$2,500.00
18 REMOVE GUARDRAIL	LF	150.00	\$6.40	\$960.00	\$3.85	\$577.50	\$4.00	\$600.00
19 REMOVE & RESET GATE	EA	1.00	\$4,810.00	\$4,810.00	\$934.90	\$934.90	\$900.00	\$900.00
20 ADJUST VALVE BOX TO GRADE	EA	9.00	\$180.00	\$1,620.00	\$216.46	\$1,948.14	\$400.00	\$3,600.00
21 ADJUST MANHOLE TO GRADE	EA	2.00	\$210.00	\$420.00	\$216.46	\$432.92	\$530.00	\$1,060.00
		GROUP TOTAL		\$467,098.35		\$395,010.39		\$299,103.15
PAVEMENT ITEMS								
22 MOBILIZATION	LS	1.00	\$123,800.00	\$123,800.00	\$138,956.94	\$138,956.94	\$100,000.00	\$100,000.00
23 COMB. CONCRETE CLASS 47B-3500 CURB & GUTTER	LF	556.00	\$22.20	\$12,343.20	\$16.22	\$9,018.32	\$18.80	\$10,452.80
24 4" CONCRETE SIDEWALK, CLASS 47B-3000	SY	1,842.00	\$30.65	\$56,457.30	\$27.44	\$50,544.48	\$27.00	\$49,734.00
25 6" CONCRETE BIKEWAY, CLASS 47B-3500	SY	3,239.00	\$29.30	\$94,902.70	\$27.17	\$88,003.63	\$31.00	\$100,409.00
26 6" CONCRETE MEDIAN SURFACING	SY	174.00	\$67.50	\$11,745.00	\$41.33	\$7,191.42	\$45.00	\$7,830.00
27 CONCRETE CLASS 47B-3500, DRIVEWAY	SY	1,163.00	\$33.15	\$38,553.45	\$33.06	\$38,448.78	\$40.00	\$46,520.00
28 6" IMPRINTED CONCRETE MEDIAN SURFACING, CLASS 47B-3500	SY	172.00	\$61.80	\$10,629.60	\$46.47	\$7,992.84	\$50.00	\$8,600.00
29 9" CONCRETE PAVEMENT, CLASS 47B-3500	SY	21,909.00	\$37.05	\$811,728.45	\$37.45	\$820,492.05	\$33.00	\$722,997.00
30 9" CONCRETE PAVEMENT, CLASS 47HE-3500	SY	1,028.00	\$70.15	\$72,114.20	\$56.38	\$57,958.64	\$45.00	\$46,260.00
31 6" IMPRINTED CONCRETE PAVEMENT, CLASS 47B-3500	SY	172.00	\$67.15	\$11,549.80	\$43.50	\$7,482.00	\$48.00	\$8,256.00
32 W-BEAM GUARDRAIL	LF	50.00	\$35.10	\$1,755.00	\$22.00	\$1,100.00	\$34.00	\$1,700.00
33 END ANCHORAGE ASSEMBLY	EA	2.00	\$910.00	\$1,820.00	\$2,254.77	\$4,509.54	\$900.00	\$1,800.00
34 GUARDRAIL END TREATMENT, TYPE I	EA	2.00	\$2,776.00	\$5,552.00	\$2,254.77	\$4,509.54	\$2,750.00	\$5,500.00
35 DETECTABLE WARNING PANEL	SF	261.00	\$23.35	\$6,094.35	\$17.84	\$4,656.24	\$22.00	\$5,742.00
36 RETAINING WALL (LARGE BLOCK)	SF	464.00	\$45.90	\$21,297.60	\$43.20	\$20,044.80	\$41.00	\$19,024.00
37 BUILD ROCK RIPRAP TYPE B	TON	31.70	\$63.70	\$2,019.29	\$45.52	\$1,442.98	\$48.00	\$1,521.60
38 BUILD ROCK RIPRAP TYPE C	TON	753.45	\$76.15	\$57,375.22	\$45.52	\$34,297.04	\$48.00	\$36,165.60
39 INSTALL REMOVABLE BOLLARD	EA	2.00	\$1,210.00	\$2,420.00	\$1,033.62	\$2,067.24	\$1,350.00	\$2,700.00
40 BUILD DROP STRUCTURE	EA	4.00	\$6,000.00	\$24,000.00	\$7,315.23	\$29,260.92	\$7,800.00	\$31,200.00
41 WATER	MGAL	92.47	\$35.00	\$3,236.45	\$18.13	\$1,676.48	\$25.00	\$2,311.75
42 EARTH SHOULDER CONSTRUCTION	STA	93.03	\$160.00	\$14,884.80	\$324.47	\$30,185.44	\$280.00	\$26,048.40
43 12" SUBGRADE PREPARATION	SY	22,937.00	\$1.70	\$38,992.90	\$1.17	\$26,836.29	\$2.00	\$45,874.00
44 6" SUBGRADE PREPARATION	SY	1,163.00	\$2.50	\$2,907.50	\$1.17	\$1,360.71	\$2.60	\$3,023.80
		GROUP TOTAL		\$1,426,178.81		\$1,388,036.33		\$1,283,669.95

BID TAB
GILES RD. - 156TH ST. TO 144TH ST., PROJECT C-77 (09-4)
FOR THE
PUBLIC WORKS DEPARTMENT

BID OPENING:
3:00 P.M., TUESDAY
JULY 28, 2015

DESCRIPTION	UNIT	TAB Construction Company		Hawkins Construction Company		Chas. Vrana & Son Construction Co.		
		ESTIMATED QUANTITY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
STORM SEWER & CULVERTS								
45 MOBILIZATION	LS	1.00	\$74,000.00	\$74,000.00	\$61,494.31	\$61,494.31	\$60,000.00	\$60,000.00
46 CAST IRON COVER & FRAME	LB	9,005.00	\$1.95	\$17,559.75	\$0.97	\$8,734.85	\$2.70	\$24,313.50
47 MANHOLES	EA	3.00	\$2,940.00	\$8,820.00	\$2,614.26	\$7,842.78	\$5,900.00	\$17,700.00
48 REMOVE PIPE CULVERT	LF	367.00	\$14.10	\$5,174.70	\$6.24	\$2,290.08	\$10.00	\$3,670.00
49 REMOVE FLARED END SECTION	EA	7.00	\$170.00	\$1,190.00	\$55.07	\$385.49	\$225.00	\$1,575.00
50 REMOVE MANHOLE	EA	2.00	\$612.00	\$1,224.00	\$73.87	\$147.74	\$600.00	\$1,200.00
51 REMOVE AREA INLET	EA	1.00	\$612.00	\$612.00	\$73.87	\$73.87	\$670.00	\$670.00
52 REMOVE CONCRETE FLUME	EA	2.00	\$225.00	\$450.00	\$206.50	\$413.00	\$230.00	\$460.00
53 CULVERT SANDFILL	CY	2.00	\$2,800.00	\$5,600.00	\$443.79	\$887.58	\$620.00	\$1,240.00
54 CLASS 47B-3000 CONCRETE FOR INLET & JUNCTION BOX	CY	150.00	\$759.90	\$113,985.00	\$770.17	\$115,525.50	\$770.00	\$115,500.00
55 CLASS 47B-3000 CONCRETE FOR COLLAR	CY	2.60	\$400.00	\$1,040.00	\$329.45	\$856.57	\$880.00	\$2,288.00
56 RE-STEEL FOR INLET & JUNCTION BOX	LB	8,340.00	\$1.15	\$9,591.00	\$0.58	\$4,837.20	\$1.70	\$14,178.00
57 RE-STEEL FOR COLLAR	LB	186.30	\$2.15	\$400.55	\$0.58	\$108.05	\$2.20	\$409.86
58 15" STORM SEWER PIPE	LF	1,334.00	\$35.95	\$47,957.30	\$25.99	\$34,670.66	\$33.00	\$44,022.00
59 18" STORM SEWER PIPE	LF	120.00	\$44.60	\$5,352.00	\$36.93	\$4,431.60	\$35.00	\$4,200.00
60 21" STORM SEWER PIPE	LF	677.00	\$48.95	\$33,139.15	\$41.52	\$28,109.04	\$50.00	\$33,850.00
61 24" STORM SEWER PIPE	LF	778.00	\$51.30	\$39,911.40	\$41.62	\$32,380.36	\$51.00	\$39,678.00
62 30" STORM SEWER PIPE	LF	169.00	\$81.00	\$13,689.00	\$68.47	\$11,571.43	\$60.00	\$10,140.00
63 36" STORM SEWER PIPE	LF	14.00	\$116.05	\$1,624.70	\$81.88	\$1,146.32	\$101.00	\$1,414.00
64 48" STORM SEWER PIPE	LF	50.00	\$157.80	\$7,890.00	\$138.69	\$6,934.50	\$150.00	\$7,500.00
65 48" RD. EQ. CULVERT PIPE	LF	71.00	\$184.55	\$13,103.05	\$165.36	\$11,740.56	\$190.00	\$13,490.00
66 54" STORM SEWER PIPE	LF	121.00	\$177.50	\$21,477.50	\$160.73	\$19,448.33	\$200.00	\$24,200.00
67 15" FLARED END SECTION	EA	2.00	\$425.85	\$851.70	\$432.36	\$864.72	\$630.00	\$1,260.00
68 18" FLARED END SECTION	EA	1.00	\$481.25	\$481.25	\$526.54	\$526.54	\$680.00	\$680.00
69 21" FLARED END SECTION	EA	3.00	\$624.00	\$1,872.00	\$635.08	\$1,905.24	\$800.00	\$2,400.00
70 48" ROUND EQUIVALENT FES	EA	1.00	\$1,810.00	\$1,810.00	\$1,819.20	\$1,819.20	\$2,200.00	\$2,200.00
71 54" FLARED END SECTION	EA	1.00	\$1,850.00	\$1,850.00	\$1,887.96	\$1,887.96	\$2,150.00	\$2,150.00
72 EXCAVATION FOR BOX CULVERT	CY	572.00	\$16.70	\$9,552.40	\$16.58	\$9,483.76	\$70.00	\$40,040.00
73 CLASS 47B-3000 CONCRETE FOR BOX CULVERT	CB	656.00	\$512.00	\$335,872.00	\$359.24	\$235,661.44	\$340.00	\$223,040.00
74 RE-STEEL FOR BOX CULVERT	LY	55,960.00	\$1.25	\$69,950.00	\$1.17	\$65,473.20	\$0.90	\$50,364.00
75 BASE COURSE FOR BOX CULVERT	CY	76.59	\$70.00	\$5,361.30	\$80.59	\$6,172.39	\$66.00	\$5,054.94
				\$851,391.75		\$677,824.27		\$748,887.30
SEEDING								
76 MOBILIZATION	LS	1.00	\$600.00	\$600.00	\$549.94	\$549.94	\$100.00	\$100.00
77 SEEDING, TYPE "A"	AC	0.15	\$2,660.00	\$399.00	\$2,749.71	\$412.46	\$2,700.00	\$405.00
78 SEEDING, TYPE WETLAND	AC	0.17	\$3,725.00	\$633.25	\$3,849.60	\$654.43	\$3,700.00	\$629.00
				\$1,632.25		\$1,616.83		\$1,134.00
SIGNING, STRIPING & TRAFFIC SIGNAL								
79 MOBILIZATION	LS	1.00	\$7,600.00	\$7,600.00	\$2,478.07	\$2,478.07	\$5,000.00	\$5,000.00
80 5" WHITE PERMANENT PAVEMENT MARKING PAINT	LF	1809.00	\$0.55	\$994.95	\$0.54	\$976.86	\$0.50	\$904.50
81 5" YELLOW PERMANENT PAVEMENT MARKING PAINT	LF	10003.00	\$0.55	\$5,501.65	\$0.54	\$5,401.62	\$0.51	\$5,101.53
82 18" WHITE PERMANENT PAVEMENT MARKING PAINT	LF	117.00	\$1.80	\$210.60	\$1.83	\$214.11	\$1.80	\$210.60
83 24" WHITE PERMANENT PAVEMENT MARKING PAINT	LF	410.00	\$2.60	\$1,066.00	\$2.68	\$1,098.80	\$2.80	\$1,148.00
84 LT TURN ARROW, PAVEMENT MARKING, TYPE 4 GROOVED	EA	40.00	\$366.00	\$14,640.00	\$380.56	\$15,222.40	\$355.00	\$14,200.00
85 LT TURN ARROW & THROUGH ARROW, PAVEMENT MARKING, TYPE 4 GROOVED	EA	1.00	\$704.00	\$704.00	\$728.12	\$728.12	\$670.00	\$670.00
86 RT ARROW, PAVEMENT MARKING, TYPE 4 GROOVED	EA	4.00	\$366.00	\$1,464.00	\$380.56	\$1,522.24	\$360.00	\$1,440.00
87 ONLY, PAVEMENT MARKING, TYPE 4 GROOVED	EA	9.00	\$390.00	\$3,510.00	\$402.56	\$3,623.04	\$380.00	\$3,420.00
88 TYPE 'A' SIGN	SF	175.00	\$23.20	\$4,060.00	\$23.99	\$4,198.25	\$8.00	\$1,400.00
89 STRUCTURAL STEEL FOR SIGN SUPPORTS	LB	550.00	\$7.30	\$4,015.00	\$7.51	\$4,130.50	\$3.00	\$1,650.00
90 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-40-12	LS	1.00	\$14,255.00	\$14,255.00	\$13,892.47	\$13,892.47	\$13,400.00	\$13,400.00
91 TRAFFIC SIGNAL, TYPE TS-1 W/T31 FACE, BACKPLATE, VISORS & MA-5 MTG	EA	2.00	\$771.00	\$1,542.00	\$746.28	\$1,492.56	\$720.00	\$1,440.00
92 TRAFFIC SIGNAL, TYPE TS-1RR W/T52A FACE, BACKPLATE, VISORS & MA-5 MTG	EA	2.00	\$1,174.00	\$2,348.00	\$1,145.26	\$2,290.52	\$1,100.00	\$2,200.00
93 PEDESTRIAN SIGNAL, TYPE PS-1	EA	1.00	\$590.00	\$590.00	\$521.25	\$521.25	\$500.00	\$500.00
94 PEDESTRIAN PUSH BUTTON, TYPE PPB	EA	1.00	\$140.00	\$140.00	\$165.13	\$165.13	\$160.00	\$160.00
95 PEDESTAL POLE, TYPE PP-4	EA	1.00	\$724.00	\$724.00	\$1,150.54	\$1,150.54	\$1,100.00	\$1,100.00
96 PULL BOX, TYPE PB-1A	EA	5.00	\$778.00	\$3,890.00	\$915.21	\$4,576.05	\$880.00	\$4,400.00
97 ADJUST PULL BOX TO GRADE	EA	2.00	\$415.00	\$830.00	\$239.21	\$478.42	\$230.00	\$460.00
98 2-INCH CONDUIT, TRENCHED	LF	169.00	\$7.00	\$1,183.00	\$5.61	\$948.09	\$5.30	\$895.70
99 2-INCH CONDUIT, JACKED	LF	57.00	\$22.35	\$1,273.95	\$19.52	\$1,112.64	\$18.00	\$1,026.00
100 12/C - #14 AWG TRAFFIC SIGNAL CABLE	LF	180.00	\$3.90	\$702.00	\$4.07	\$732.60	\$4.00	\$720.00
101 3/C - #6 STREET LIGHTING CABLE	LF	200.00	\$3.00	\$600.00	\$2.51	\$502.00	\$3.00	\$600.00
102 2/C - #14 AWG DETECTOR LEAD-IN CABLE	LF	730.00	\$1.00	\$730.00	\$0.95	\$693.50	\$1.00	\$730.00
103 PC - 2/C #16 AWG PEDESTRIAN PUSHBUTTON LEAD-IN CABLE	LF	200.00	\$1.00	\$200.00	\$1.21	\$242.00	\$1.20	\$240.00
104 GC - #8 GROUNDING CONDUCTOR	EA	140.00	\$1.00	\$140.00	\$1.21	\$169.40	\$1.30	\$182.00
105 VEHICLE DETECTOR, TYPE A PREFORMED	LF	18.00	\$312.00	\$5,616.00	\$304.16	\$5,474.88	\$300.00	\$5,400.00
106 VEHICLE DETECTOR, TYPE B PREFORMED	EA	12.00	\$430.00	\$5,160.00	\$327.26	\$3,927.12	\$310.00	\$3,720.00
				\$83,690.15		\$77,963.18		\$72,318.33

BID TAB
 GILES RD. - 156TH ST. TO 144TH ST., PROJECT C-77 (09-4)
 FOR THE
 PUBLIC WORKS DEPARTMENT

BID OPENING:
 3:00 P.M., TUESDAY
 JULY 28, 2015

DESCRIPTION	UNIT	ESTIMATED QUANTITY	TAB Construction Company		Hawkins Construction Company		Chas. Vrana & Son Construction Co.	
			UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
GENERAL ITEMS								
107 BARRICADE, TYPE II	BDAY	8494.00	\$0.50	\$4,247.00	\$0.49	\$4,162.06	\$0.50	\$4,247.00
108 BARRICADE, TYPE III	BDAY	11371.00	\$0.60	\$6,822.60	\$0.60	\$6,822.60	\$0.60	\$6,822.60
109 CHANGEABLE MESSAGE SIGN	DAY	28.00	\$70.00	\$1,960.00	\$71.49	\$2,001.72	\$70.00	\$1,960.00
110 SIGN DAY	EA	3288.00	\$0.75	\$2,466.00	\$0.77	\$2,531.76	\$0.75	\$2,466.00
111 CONTRACTOR FURNISHED SIGN DAY	EA	3973.00	\$0.50	\$1,986.50	\$0.49	\$1,946.77	\$0.50	\$1,986.50
112 CONSTRUCTION ENTRANCES	EA	3.00	\$1,500.00	\$4,500.00	\$2,085.17	\$6,255.51	\$2,100.00	\$6,300.00
113 FIELD OFFICE	EA	1.00	\$9,280.00	\$9,280.00	\$4,913.18	\$4,913.18	\$4,000.00	\$4,000.00
114 MOBILIZATION	LS	1.00	\$4,100.00	\$4,100.00	\$5,422.44	\$5,422.44	\$7,800.00	\$7,800.00
115 RENTAL OF LOADER	HR	40.00	\$90.00	\$3,600.00	\$153.98	\$6,159.20	\$125.00	\$5,000.00
116 RENTAL OF MOTORGRADER	HR	10.00	\$115.00	\$1,150.00	\$153.98	\$1,539.80	\$125.00	\$1,250.00
117 RENTAL OF DUMP TRUCK	HR	40.00	\$70.00	\$2,800.00	\$115.49	\$4,619.60	\$100.00	\$4,000.00
118 RENTAL OF SKID LOADER	HR	40.00	\$50.00	\$2,000.00	\$131.99	\$5,279.60	\$130.00	\$5,200.00
119 RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FULLY OPERATED	HR	40.00	\$110.00	\$4,400.00	\$203.48	\$8,139.20	\$150.00	\$6,000.00
120 PREPARATION OF STRUCTURE AT STATION 76+94	EA	1.00	\$28,150.00	\$28,150.00	\$69,167.05	\$69,167.05	\$35,000.00	\$35,000.00
		GROUP TOTAL		\$77,462.10		\$128,960.49		\$92,032.10
		TOTAL BID		\$2,907,453.40		\$2,669,411.49		\$2,497,144.83

CONTRACT AGREEMENT

THIS CONTRACT is made and entered by and between Sarpy County, Nebraska hereinafter called County, and Chas. Vrana & Son Construction hereinafter called Contractor.

In consideration of the following mutual agreements and covenants, it is understood and agreed by the parties hereto that:

1. **The Contractor does hereby agree to undertake and construct Sarpy County Project C-77 (09-4) Giles Road, 156th Street to 144th Street.** Also referred to hereinafter as work, in accordance with terms and provisions hereof and subject to the quality provisions in the accepted Proposal of Contractor for the sum of Two Million Four Hundred Ninety Seven Thousand One Hundred Forty Four Dollars and Eighty Three Cents (\$2,497,144.83) under penalty of Performance, Payment and Guarantee Bond.
2. The Contractor shall conform with the applicable plans and specifications, applicable Special Provisions and any applicable change order or addenda pertaining thereto or to this Contract, all of which by reference thereto are made a part hereof. Applicable notice to bidders, Instruction to bidders, Bid Proposal of Contractor, Resolution awarding this Contract, the Performance, Payment and Guarantee Bond and all proceedings by the governing body of the County relating to the aforesaid work are made a part hereto by reference thereto.
3. The County agrees to pay the Contractor in accordance with the provisions of the specifications, the accepted Proposal of the Contractor and the provisions of this Contract.
4. All provisions of each document and item referred to in Paragraph 2 above shall be strictly complied with the same as if rewritten herein, and in the event of conflict among the provisions of said documents, the provisions most favorable to the County shall govern, and substitution or change shall be made except upon written direction, the form of which shall be written "Change Order" of the County; and substitution or change shall in no manner be construed to release either party from any specified or implied obligation of this Contract except as specifically provided for in the Change Order.
5. The Contractor warrants that it has neither employed nor retained any company or person, other than bona fide employee working for Contractor to solicit or secure this Contract, and that Contractor has not paid or agreed to pay any company or person, other than a bona fide employee, any fee, commission percentage, brokerage fee, gift or any other consideration, contingent upon or resulting from the award or making of this Contract. For breach or violation of this warranty, County shall have the right to annul this Contract without liability, or in its discretion, to deduct from the Contract price or consideration, or otherwise recover, the full amount of such fee, commission, percentage, brokerage fee, gift or contingent fee.
6. County and Contractor promise and agree to comply with all Federal and State laws and County ordinances, and such other rules and regulations as may apply to this Contract, including but not limited to: the Americans with Disabilities Act of 1990 (29 U.S.C.A. 12101, et seq.); the Rehabilitation Act of 1973 (29 U.S.C.A. 701, et seq.); and the Drug Free Workplace Act of 1988 (41 U.S.C.A. 701, et seq.). Furthermore, pursuant to Neb. Rev. Stat. 73-102 Reissue 1990), County

and Contractor declare, promise, and warrant that they have and will continue to comply fully with the Title VI of the Civil Rights Act of 1964 as amended (42 U.S.C.A. 1985, et seq.); and the Nebraska Fair Employment Practice Act, Neb. Rev. Stat. 48-1101, et seq., (Reissue 1993), in that there shall be no discrimination against any person who is employed in the performance of this Contract, or against any applicant for such employment, because of age, color, national origin, race, religion, creed, disability or sex.

7. The Contractor shall indemnify and save harmless Sarpy County, its officers, employees, agents and representatives from all claims, suits or actions of every kind and character made upon or brought against the said Sarpy County, its officers, employees, agents and representatives for on or account of any injuries or damages received or sustained by any party or parties by or from the acts or omissions of the said Contractor or its servants, agents, representatives and subcontractors, in doing the work herein contracted for or by or in consequence of any negligence in guarding the same or any improper material used in its construction or by or on account of any act or omission of said Contractor or its servants, agents, representatives and subcontractor or its servants, agents, representatives and subcontractors arising out of any manner connected with the performance of this Contract, and also from all claims or damage for infringement of any patent in fulfilling this Contract.
8. The Contractor agrees to comply with the residency verification requirements of Neb. Rev. Stat. §4-108 through §4-114. The Contractor is required and hereby agrees to use a federal immigration verification system to determine the work eligibility status of new employees physically performing services within the State of Nebraska. A federal immigration verification system means the electronic verification of the work authorization program authorized by the Illegal Immigration Reform and Immigrant Responsibility Act of 1996, 8 U.S.C. 1324a, known as the E-Verify Program, or an equivalent federal program designated by the United States Department of Homeland Security or other federal agency authorized to verify the work eligibility status of a newly hired employee.

If the Contractor is an individual or sole proprietorship, the following applies:

1. The Contractor must complete the United States Citizenship Attestation Form, available on the Department of Administrative Services website at www.das.state.ne.us.
 2. If the Contractor indicates on such attestation form that he or she is a qualified alien, the Contractor agrees to provide the U.S. Citizenship and Immigration Services documentation required to verify the Contractor's lawful presence in the United States using the Systematic Alien Verification for Entitlements (SAVE) Program.
 3. The Contractor understands and agrees that lawful presence in the United States is required and the Contractor may be disqualified or the contract terminated if such lawful presence cannot be verified as required by Neb. Rev. Stat. Sect. 4-108.
9. Insurance Requirements

The Contractor shall not begin work under this Agreement until all insurance certificates have been filed with the Sarpy County Clerk.

The following insurance coverages shall be kept in force during the life of the Agreement and shall be primary with respect to any insurance or self-insurance programs covering the County, its commissioners/supervisors, officials, agents, representatives and employees. These insurance coverages shall specifically state, or be endorsed to state, that thirty (30) days notice shall be given to the County in the event of cancellation of, or material change in, any of the coverages.

a. Worker's Compensation and Employers Liability Insurance

The minimal acceptable limits shall be the statutory limits as required by the State of Nebraska for Coverage A, Workers' Compensation and \$500,000 each accident for Coverage B, Employers Liability.

b. Commercial General Liability Insurance

Coverage should include broad form coverage written on a commercial general liability form and written on an occurrence basis. The coverage must protect against claims for damages resulting from bodily injury, including death, personal injury and property damage.

The minimum acceptable limits of liability shall be \$1,000,000 each occurrence. If the coverage contains a general aggregate, such limit shall not be less than \$2,000,000. The products/completed operations limit shall not be less than \$2,000,000. The County shall be named as an additional insured on the insurance coverage required under this section.

c. Automobile Liability Insurance

Coverage shall be against claims for damages resulting from bodily injury, including death and property damage, which may arise from the operations of any owned, hired or non-owned automobile. The minimum acceptable limit of liability shall be \$1,000,000 Combined Single Limit for each accident. The County is to be named as an additional insured on the insurance coverage required under this section.

d. Certificate of Insurance

The Contractor shall furnish the County with a certificate(s) of insurance evidencing the coverage required in this section. If the certificate(s) is shown to expire prior to completion of all the terms of this Agreement, the Contractor shall furnish a certificate(s) of insurance evidencing renewal of its coverage to the County. The County is to be included as an additional insured on the insurance coverage required under this section.

The Contractor shall require each and every Subcontractor performing work under this Agreement to maintain the same coverages required of the Contractor in this Section, and upon the request of the County, shall furnish the County with a certificate(s) of insurance evidencing the Subcontractor's insurance coverages required in this section.

e. Property Insurance

During the term of the Contract all responsibility for maintenance of property insurance on the work remains solely with the Contractor, who shall, as a minimum requirement, obtain a builder's "all risk" or equivalent policy form with sufficient limits to cover the total value of the Project, including all the cost of the material, equipment and/or machinery involved under this Contract. This property insurance shall cover portions of the work and materials stored off-site, on-site and in transit.

f. Insurance Company

All insurance coverages herein required of the Contractor shall be written by an insurance company or companies transacting business as an admitted insurer in the State of Nebraska or under the Nebraska Surplus Lines Insurance Act. All insurance companies must possess a minimum A.M. Best Insurance Company rating of A-. Upon request by the County, the Contractor shall furnish evidence that the insurance company or companies being used by the Contractor meet the minimum requirements listed in this section.

Upon request by the County, the Contractor shall furnish the County with complete and accurate copies of the insurance policies required within this section. If at any time during the life of this Contract, the Contractor's insurance coverages and limits do not meet or exceed the minimum insurance requirements presented in this section, the Contractor is required to notify the County of any deviations from the minimum requirements presented in this section.

10. The Contractor shall pay to the Unemployment Compensation Fund of the State of Nebraska unemployment contributions and interest due under the laws of the State of Nebraska on wages paid to individuals employed in the performance of this Contract, and shall submit to Sarpy County written clearance from the Commissioner of Labor of the State of Nebraska certifying that all payments due of contributions and interest which may have arisen under this Contract have been paid by the Contractor or his subcontractor, to the State of Nebraska Unemployment Compensation Fund. Payment of the final five percent (5%) of the total amount of the Contract shall be withheld until this provision has been complied with as required by Section 48-657 R.R.S. 1943, as amended.
11. The Contractor shall not, in performance of this Agreement, discriminate or permit discrimination against any person because of race, sex, age or political or religious options or affiliations in violation of federal or state laws or local ordinances and further the Contractor shall comply with Sarpy County ordinances pertaining to civil rights and human relations.
12. The Contractor shall procure a policy or policies of insurance which shall guarantee payment of compensation according to the Workmen's Compensation Laws of Nebraska for all workmen injured in the scope of employment; and further agrees to keep said policy or policies in full force by the Contractor throughout the term of this Contract. Certificates of insurance or copies of policies if required by any department of the County, shall be filed by the Contractor with Sarpy County.

13. Except as may otherwise be required by applicable law payment of any balance due to the Contractor under this Contract shall be made by the County to the Contractor upon completion of the Contractor's work and obligations in accordance with the Contract, upon acceptance thereof by the County, and upon submission of certificate by the Contractor in accordance to above. No payment by the County shall in any way constitute any waiver of any rights of Sarpy County.
14. Pursuant to Neb. Rev. Stat. 23-3113, the Parties hereto declare and affirm that no officer, member, or other employee of the County, and no member of its governing body, and no other public official of the County who exercises any functions or responsibilities in the review or approval of the undertaking described in this Contract, or the performing of services pursuant to this Contract shall participate in any decision relating to this contract which effects his or her personal interest, or any corporation, partnership, or association in which he or she is directly or indirectly interested; nor shall any employee of the County, nor any member of its governing body, have any interest, direct or indirect, in this Contract or the proceeds thereof.
15. Neither County nor Contractor shall engage the services of any person or persons presently in the employ of the other for work covered by this Contract without the express written consent of the employer of such person or persons.
16. Each party declares, represents, warrants and acknowledges that it is not an agent for the other now, nor will it be in the future. Each party is an independent Contractor, and neither party is or will become the employee of the other as a result of the relationship created by this Contract.
17. It is understood and agreed by the parties hereto that is any part, term, condition or provision of this Contract is held to be illegal or in conflict with any law of this State or of the United States, the validity of the remaining parts, terms, conditions, or provisions shall not be affected, and the rights and obligations of the Parties shall be construed and enforced as if the Contract did not contain the particular part, term, condition, or provisions held to be invalid.
18. This Contract and documents incorporated herein by reference contain the entire Contract between the Parties, and there are no other written or oral promises, agreement or warrants which may affect it.
19. The Contractor acknowledges that it is, and will, remain fully obligated under the provisions of this Contract, regardless of any delegation of duties or assignment or benefits hereunder. Contractor further acknowledges and promises that the provisions of this Contract shall be made binding on any Subcontractor(s) it may retain. Contractor shall require that all Subcontractors hold County harmless from any and all claims and causes of action resulting from actions or activities of Subcontractor. Contractor shall require that all Subcontractors comply with any and all applicable State and Federal laws and that Subcontractor(s) obtain any and all necessary permits or licenses necessary to conduct work under this Contract.
20. Contractor **may not** subcontract or assign any portion of Contract without prior written approval from the County.
21. Contractor expressly guarantees all work and materials as described herein.

This Contract cannot be amended except by written agreement of both parties. Notice to the Parties shall be given in writing to the agents of each party named below:

County: Ms. Deb Houghtaling
Sarpy County Board Business Office
1210 Golden Gate Dr., Suite 1250
Papillion, NE 68046

Contractor: Troy Perry
4816 F Street
Omaha, NE 68117

IN WITNESS WHEREOF, the parties hereto have caused these instruments to be executed in THREE original counterparts, this as of this 4th day of Aug., 2015.



(SEAL)


County of Sarpy, Nebraska
A Body Politic and Corporate

CHAIRMAN: 


ATTEST: _____

CLERK: 

CONTRACTOR: Chas. Vrana & Son Construction

ATTEST: 

SECRETARY/WITNESS Troy W. Perry


PRESIDENT: 

Charles H. Vrana

[Handwritten scribble]




CHARLES VRANA & SON
CONSTRUCTION COMPANY
4816 F STREET
OMAHA, NE 68117-1481



2:50 pm - 34

Giles Road, Project C-77(09-4)"
Bid Bond Enclosed



2:50 pm - 34



CHARLES VRANA & SON
CONSTRUCTION COMPANY
4816 F STREET
OMAHA, NE 68117-1481

"Sealed Bid - Giles Road, Project C-77(09-4)"

Bid Date: 7-28-15

Bid Time: 3:00 PM

Bid Proposal Enclosed

CONTRACTOR: Chas. Vrana & Son Construction Co.

**Sarpy County, Nebraska
Bid Form
Giles Road, 156th St to 144th St
Project C-77 (09-4)**

The undersigned, having carefully examined the Plans and Specifications, and having examined the project areas, hereby submit our proposal.

Attached hereto is a Bid Bond in the amount of 5% of the amount bid made payable to the Sarpy County Treasurer, which is agreed shall be forfeited should the undersigned fail to perform or fail to furnish bond and securities in accordance with the proposal.

For furnishing all materials, labor, equipment, tools, together with appurtenances and accessories required to prepare, construct, erect and install the proposed improvements, complete and ready for operation, our bid as follows:

#	ITEM	UNIT	QUANTITY	UNIT PRICE	EXTENDED PRICE
GRADING					
1	MOBILIZATION	LS	1	\$ 28,000.00 <i>\$ 25,000.00</i>	\$ 28,000.00 <i>\$ 25,000.00 V.P.</i>
2	EROSION CONTROL, CLASS 1B	SY	19035	\$ 1.10	\$ 20,938.50
3	EROSION CONTROL, CLASS 1D	SY	3275	\$ 1.15	\$ 3,766.25
4	EROSION CONTROL, CLASS 2A	SY	178	\$ 6.00	\$ 1,068.00
5	EROSION CONTROL, CLASS 2C	SY	245	\$ 10.00	\$ 2,450.00
6	EROSION CHECKS, TYPE WATTLE	LF	210	\$ 4.00	\$ 840.00
7	FABRIC SILT FENCE, TYPE LOW PROFILE LOW POROSITY	LF	3376	\$ 3.00	\$ 10,128.00
8	CURB INLET SEDIMENT FILTER	EA	26	\$ 170.00	\$ 4,420.00
9	GENERAL CLEARING AND GRUBBING	LS	1	\$ 30,000.00	\$ 30,000.00
10	EARTHWORK MEASURED IN EMBANKMENT (E.Q.)	CY	9207	\$ 8.40	\$ 77,338.80
11	WATER	MGAL	138	\$ 28.00	\$ 3,864.00

CONTRACTOR: Chas. Vrana & Son Construction Co.

12	REMOVE PAVEMENT	SY	15183	\$ 6.00	\$ 91,098.00
13	REMOVE DRIVEWAY	SY	1029	\$ 1.00	\$ 1,029.00
14	REMOVE WALK	SY	335	\$ 1.00	\$ 335.00
15	REMOVE CONC. MEDIAN SURFACING	SY	215	\$ 6.00	\$ 1,290.00
16	REMOVE AND RESET FENCE	LF	2312	\$ 7.30	\$ 16,877.60
17	REMOVE COMBINATION MAST ARM SIGNAL & LIGHT POLE	EA	1	\$ 2,500.00	\$ 2,500.00
18	REMOVE GUARDRAIL	LF	150	\$ 4.00	\$ 600.00
19	REMOVE & RESET GATE	EA	1	\$ 900.00	\$ 900.00
20	ADJUST VALVE BOX TO GRADE	EA	9	\$ 400.00	\$ 3,600.00
21	ADJUST MANHOLE TO GRADE	EA	2	\$ 530.00	\$ 1,060.00
PAVEMENT					
22	MOBILIZATION	LS	1	\$ 100,000.00	\$ 100,000.00
23	COMB. CONCRETE CURB & GUTTER	LF	556	\$ 18.80	\$ 10,452.80
24	4" CONCRETE SIDEWALK, CLASS 47B-3000	SY	1842	\$ 27.00	\$ 49,734.00
25	6" CONCRETE BIKEWAY, CLASS 47B-3500	SY	3239	\$ 31.00	\$ 100,409.00
26	6" CONCRETE MEDIAN SURFACING	SY	174	\$ 45.00	\$ 7,830.00
27	CONCRETE CLASS 47B-3500, DRIVEWAY	SY	1163	\$ 40.00	\$ 46,520.00
28	6" IMPRINTED CONCRETE MEDIAN SURFACING, CLASS 47B-3500	SY	172	\$ 50.00	\$ 8,600.00
29	9" CONCRETE PAVEMENT, CLASS 47B-3500	SY	21909	\$ 34.00 33.00	\$ 744,906.00 722,997.00 T.P.

CONTRACTOR: Chas. Vrana & Son Construction Co.

30	9" CONCRETE PAVEMENT, CLASS 47HE-3500	SY	1028	\$ 45.00	\$46,260.00
31	6" IMPRINTED CONCRETE PAVEMENT, CLASS 47B-3500	SY	172	\$ 48.00	\$ 8,256.00
32	W-BEAM GUARDRAIL	LF	50	\$ 34.00	\$ 1,700.00
33	END ANCHORAGE ASSEMBLY	EA	2	\$ 900.00	\$ 1,800.00
34	GUARDRAIL END TREATMENT, TYPE I	EA	2	\$ 2,750.00	\$ 5,500.00
35	DETECTABLE WARNING PANEL	SF	261	\$ 22.00	\$ 5,742.00
36	RETAINING WALL (LARGE BLOCK)	SF	464	\$ 41.00	\$19,024.00
37	BUILD ROCK RIPRAP TYPE B	TON	31.7	\$ 48.00	\$ 1,521.60
38	BUILD ROCK RIPRAP TYPE C	TON	753.45	\$ 48.00	\$36,165.60
39	INSTALL REMOVABLE BOLLARD	EA	2	\$ 1,350.00	\$ 2,700.00
40	BUILD DROP STRUCTURE	EA	4	\$ 7,800.00	\$31,200.00
41	WATER	MGAL	92.47	\$ 25.00	\$ 2,311.75
42	EARTH SHOULDER CONSTRUCTION	STA	93.03	\$ 280.00	\$26,048.40
43	12" SUBGRADE PREPARATION	SY	22937	\$ 2.00	\$45,874.00
44	6" SUBGRADE PREPARATION	SY	1163	\$ 2.60	\$ 3,023.80
STORM SEWER & CULVERTS					
45	MOBILIZATION	LS	1	\$ 60,000.00	\$60,000.00
46	CAST IRON COVER & FRAME	LB	9005	\$ 2.70	\$24,313.50
47	MANHOLES	EA	3	\$ 5,900.00	\$17,700.00