
BOARD OF COMMISSIONERS 
SARPY COUNTY, NEBRASKA 

2011-272 

RESOLUTION AWARDING BID FOR REPLACEMENT OF THE WEST ANNEX ROOF 
FOR THE FACILITIES MANAGEMENT DEPARTMENT 

WHEREAS, pursuant to Neb. Rev. Stat. §23-104(6)(Reissue 2007), the County has the power to do all acts in 
relation to the concerns of the County necessary to the exercise of its corporate powers; and, 

WHEREAS, pursuant to Neb. Rev. Stat.§23-103 (Reissue 2007), the powers of the County as a body are 
exercised by the County Board; and, 

WHEREAS, bids for the west annex roof replacement have been solicited, made, opened and reviewed pursuant to 
applicable Nebraska State Statutes; and, 

WHEREAS, based on those proceedings, and after a public hearing, this Board has duly deliberated and considered 
the bids received; and, 

WHEREAS, this Board desires to proceed forthwith in order to expedite and facilitate service to the citizens of Sarpy 
County. 

NOW, THEREFORE, BE IT RESOLVED BY THIS BOARD OF COUNTY COMMISSIONERS THAT: 
(1) The low bid of Weathercraft Enterprises, Inc. for Replacement o(the West Annex Roof in the amount of Seventy 

Nine Thousand Five Hundred Dollars and No Cents ($79,500.00) is accepted, ratified, and confirmed. 

(2) This Board's Chairman, Clerk, and Attorney are hereby authorized and directed to execute such ancillary documents 
as may be required to evidence the contract and take any and all steps necessary or required in order to carry out the 
terms of such contract after said documents have been reviewed by the Attorney, Fiscal Administrator, and County 
Administrator. 

Dated this lle '\:h. day of August, 2011. 

Moved by ::s\C"\ \b,o ~ fSO A , and seconded by S"" Nt.KM.QO!. that the above Resolution be adopted. 
Carried. 

NAYS: 
N ol\.t... 

SEAL 

ABSENT: 
rJuoR 

ABSTAIN: 
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AlA Document A101'"- 2007 
Standard Form of Agreement Between Owner and Contractor where the basis of 
payment is a Stipulated Sum 

AGREEMENT made as of the 17 day of August in the year Two Thousand Eleven 
(In words, indicate day, month and year.) 

BETWEEN the Owner: 
(Name, legal status, address and other iriformation) 

Sarpy County Board of Commissioners 
1210 Golden Gate Drive 
Papillion, Nebraska 68046 

and the Contractor: 
(Name, legal status, address and other information) 

W eathercraft Enterprises Inc 
2911 G Street 
Omaha, NE 68107 
Telephone Number: 402-734-1818 

for the following Project: 
(Name, location and detailed description) 

Sarpy County West Annex Roof Replacement 
1257 Golden Gate Drive 
Papillion, NE 

Removal and replacement of roof system at the existing Sarpy County West 
Annex Building and associated General, Mechanical and Electrical Work. 

The Architect: 
(Name, legal status, address and other iriformation) 

Carlson West Povondra Architects 
5060 Dodge Street 
Omaha, Nebraska 68132 
Telephone Number: (402) 551-1500 
Fax Number: (402) 551-9488 

The Owner and Contractor agree as follows. 

ADDITIONS AND DELETIONS: 
The author of this document has 
added information needed for its 
completion. The author may also 
have revised the text of the original 
AlA standard form. An Additions and 
Deletions Report that notes added 
information as well as revisions to 
the standard form text is available 
from the author and should be 
reviewed. A vertical line in the left 
margin of this document indicates 
where the author has added 

necessary information and where 
the author has added to or deleted 
from the original AlA text. 

This document has important legal 
consequences. Consultation with an 
attorney is encouraged with respect 
to its completion or modification. 

AlA Document A201 ™-2007, 
General Conditions of the Contract 

for Construction, is adopted in this 
document by reference. Do not use 
with other general conditions unless 
this document is modified. 

AlA Document A10FM- 2007. Copyright© 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American 
Institute of Architects. All rights reserved. WARNING: This AlA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized 1 
reproduction or distribution of this AlA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the 
maximum extent possible under the law. This document was produced by AlA software at 10:11:29 on 08/18/2011 under Order No.4737936842_1 which 
expires on 10/12/2011, and is not for resale. 
User Notes: (1970358857) 
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ARTICLE 1 THE CONTRACT DOCUMENTS 
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed 
in this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract, and 
are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the 
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations or 
agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in 
Article 9. 

ARTICLE 2 THE WORK OF THIS CONTRACT 
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in 
the Contract Documents to be the responsibility of others. 

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated 
below or provision is made for the date to be fixed in a notice to proceed issued by the Owner. 
(Insert the date of commencement if it differs from the date of this Agreement or, if applicable, state that the date 
will be fzxed in a notice to proceed.) 

No work shall commence until all required bonds and insurance certificated are filed with the Owner which shall be 
done in a timely manner 

If, prior to the commencement of the Work, the Owner requires time to file mortgages and other security interests, 
the Owner's time requirement shall be as follows: 

§ 3.2 The Contract Time shall be measured from the date of commencement. 

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than ( ) days from the date 
of commencement, or as follows: 
(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of 
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the 
Work.) 
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The Contractor shall achieve Substantial Completion of the entire Work not later than September 30, 2011. 

Portion of Work Substantial Completion Date 

, subject to adjustments of this Contract Time as provided in the Contract Documents. 
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for 
bonus payments for early completion of the Work.) 

ARTICLE 4 CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the 
Contract. The Contract Sum shall be Seventy-nine Thousand Five Hundred Dollars and Zero Cents ($ 79,500.00 ), 
subject to additions and deductions as provided in the Contract Documents. 

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract 
Documents and are hereby accepted by the Owner: 
(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the 
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other 
alternates showing the amount for each and the date when that amount expires.) 

§ 4.3 Unit prices, if any: 
(IdentifY and state the unit price; state quantity limitations, if any, to which the unit price will be applicable.) 

Item Units and Limitations Price Per Unit ($0.00) 

§ 4.4 Allowances included in the Contract Sum, if any: 
(IdentifY allowance and state exclusions, if any, from the allowance price.) 

Item Price 

ARTICLE 5 PAYMENTS 
§ 5.1 PROGRESS PAYMENTS 
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for 
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the 
Contractor as provided below and elsewhere in the Contract Documents. 

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of 
the month, or as follows: 

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the First day of a month, 
the Owner shall make payment of the certified amount to the Contractor not later than the Thirtieth day of the same 
month. If an Application for Payment is received by the Architect after the application date fixed above, payment 
shall be made by the Owner not later than Thirty ( 30 ) days after the Architect receives the Application for 
Payment. 
(Federal, state or local laws may require payment within a certain period of time.) 

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the 
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract 
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Sum among the various portions of the Work. The schedule of values shall be prepared in such form and supported 
by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected to by the 
Architect, shall be used as a basis for reviewing the Contractor's Applications for Payment. 

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end 
of the period covered by the Application for Payment. 

§ 5.1 .6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be 
computed as follows: 

.1 Take that portion of the Contract Sum properly allocable to completed Work as determined by 
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum 
allocated to that portion of the Work in the schedule of values, less retainage ofTen percent ( 10.00 
%). Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute 
shall be included as provided in Section 7.3.9 of AlA Document A201ThL2007, General Conditions 
of the Contract for Construction; 

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and 
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved 
in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less 
retainage ofTen percent ( 10.00 %); 

.3 Subtract the aggregate of previous payments made by the Owner; and 

.4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment 
as provided in Section 9.5 of AlA Document A201-2007. 

§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under 
the following circumstances: 

.1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the 
full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete 
Work, retainage applicable to such work and unsettled claims; and 
(Section 9.8.5 of AlA Document A201-2007 requires release of applicable retainage upon 
Substantial Completion of Work with consent of surety, if any.) 

.2 Add, if final completion of the Work is thereafter materially delayed through no fault of the 
Contractor, any additional amounts payable in accordance with Section 9.10.3 of AlA Document 
A201-2007. 

§ 5.1 .8 Reduction or limitation of retainage, if any, shall be as follows: 
(!fit is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resultingfrom 
the percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract 
Documents, insert here provisions for such reduction or limitation.) 

§ 5.1.9 Except with the Owner's prior approval, the Contractor shall not make advance payments to suppliers for 
materials or equipment which have not been delivered and stored at the site. 

§ 5.2 FINAL PAYMENT 
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 
Contractor when 

.1 the Contractor has fully performed the Contract except for the Contractor's responsibility to correct 
Work as provided in Section 12.2.2 of AlA Document A20 1-2007, and to satisfy other requirements, 
if any, which extend beyond final payment; and 

.2 a final Certificate for Payment has been issued by the Architect. 

§ 5.2.2 The Owner's final payment to the Contractor shall be made no later than 30 days after the issuance of the 
Architect's final Certificate for Payment, or as follows: 
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ARTICLE 6 DISPUTE RESOLUTION 
§ 6.1 INITIAL DECISION MAKER 
The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AlA Document A201-2007, unless 
the parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker. 
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, 
if other than the Architect.) 

§ 6.2 BINDING DISPUTE RESOLUTION 
For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AlA Document A201-2007, the 
method of binding dispute resolution shall be as follows: 
(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution 
below, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims 
will be resolved by litigation in a court of competent jurisdiction.) 

[ ] Arbitration pursuant to Section 15.4 of AlA Document A201-2007 

[ X ] Litigation in a court of competent jurisdiction 

[ ] Other (Specify) 

ARTICLE 7 TERMINATION OR SUSPENSION 
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AlA Document 
A201-2007. 

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AlA Document A20 1-2007. 

ARTICLE 8 MISCELLANEOUS PROVISIONS 
§ 8.1 Where reference is made in this Agreement to a provision of AlA Document A201-2007 or another Contract 
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 
Documents. 

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated 
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is 
located. 
(Insert rate of interest agreed upon, if any.) 

12.00 %per annum 

§ 8.3 The Owner's representative: 
(Name, address and other information) 

Sarpy County Purchasing 
1210 Golden Gate Drive 
Papillion, NE 
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§ 8.4 The Contractor's representative: 
(Name, address and other information) 

Eugene J Valasek, Jr. 
2911 G Street 
Omaha, NE 68107 
Telephone Number: 402-734-1818 

§ 8.5 Neither the Owner's nor the Contractor's representative shall be changed without ten days written notice to the 
other party. 

§ 8.6 Other provisions: 

§ 8.6 .1 RESIDENCY VERIFICATION 
The Vendor agrees to comply with the residency verification requirements of Neb. Rev. Stat. §4-1 08 through §4-
114. The Vendor is required and hereby agrees to use a federal immigration verification system to determine the 
work eligibility status of new employees physically performing services within the State of Nebraska. A federal 
immigration verification system means the electronic verification of the work authorization program authorized by 
the Illegal Immigration Reform and immigrant Responsibility Act of 1996,8 U.S.C. 1324a, known as theE-Verify 
Program, or an equivalent federal program designated by the United States Department of Homeland Security or 
other federal agency authorized to verify the work eligibility status of a newly hired employee. 

If the Vendor is an individual or sole proprietorship, the following applies: 

.I The Vendor must complete the United States Citizenship Attestation Form, available on the 
Department of Administrative Services website at www.das.state.ne.us . 

. 2 If the Vendor indicates on such attestation form that he or she is a qualified alien, 
the Vendor agrees to provide the U.S. Citizenship and Immigration Services documentation 
required to verify the Vendor's lawful presence in the United States using the Systematic Alien 
Verification for Entitlements (SAVE) Program . 

.3 The Vendor understands and agrees that lawful presence in the United States is required 
and the Vendor may be disqualified or the contract terminated if such lawful presence cannot be verified as required 
by Neb. Rev. Stat. Sect. 4-108. 

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS 
§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated in 
the sections below. 

§ 9.1.1 The Agreement is this executed AlA Document AIOI-2007, Standard Form of Agreement Between Owner 
and Contractor. 

§ 9.1.2 The General Conditions are AlA Document A20 1-2007, General Conditions of the Contract for 
Construction. 

§ 9.1.3 The Supplementary and other Conditions of the Contract: 

Document 
A201- 2007 

Title 
General Conditions of 
the Contract for 
Construction - as edited 
with Supplementary 
Conditions and bound in 

Date 
July 22, 2011 

Pages 
43 Pages 
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the Project Manual 

§ 9.1.4 The Specifications: 
(Either list the Specifications here or refer to an exhibit attached to this Agreement.) 

Section 
000110 

§ 9.1.5 The Drawings: 

Title 
Table of Contents 

Date 
July 22, 2011 

(Either list the Drawings here or refer to an exhibit attached to this Agreement.) 

Number 
000110 

§ 9.1.6 The Addenda, if any: 

Number 
Addendum RC-1 

Title 
Table of Contents 

Date 
August 5, 2011 

Date 

Pages 
I 

July 22, 2011 

Pages 
I 

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding 
requirements are also enumerated in this Article 9. 

§ 9.1.7 Additional documents, if any, forming part of the Contract Documents: 

.1 AlA Document E20l ThL2()()7, Digital Data Protocol Exhibit, if completed by the parties, or the 
following: 

.2 Other documents, if any, listed below: 
(List here any additional documents that are intended to form part of the Contract Documents. AlA 
Document A201-2007 provides that bidding requirements such as advertisement or invitation to bid, 
Instructions to Bidders, sample forms and the Contractor's bid are not part of the Contract 
Documents unless enumerated in this Agreement. They should be listed here only if intended to be 
part of the Contract Documents.) 

ARTICLE 10 INSURANCE AND BONDS 
The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AlA Document 
A201-2007. 
(State bonding requirements, if any, and limits of liability for insurance required in Article 11 of AlA Document 
A201-2007.) 

Type of insurance or bond 
Performance Bond 

Payment Bond 

Limit of liability or bond amount ($0.00) 
100% of Contract Amount 
100% of Contract Amount 
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Tom RichardsChairman 
(Printed name and title) 
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AC~RD' CERTIFICATE OF LIABILITY INSURANCE J DATE CMMIDDJYYYY) 

"-....--" 08/23/11 

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BElWEEN THE ISSUING INSURER(&), AUTHORIZED 

- REPRESENTATIV[: OR PRCDt.:C::R, Atm THE CERTIFICATE HOLDER. 
IMPORTANT: If the certificate holder Is an ADDITIONAL INSURED, the pollcy(les) must be endorsed. If SUBROGATION IS WAIVED, subject to 
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the 
certificate holder in lieu of such endorsemen~ 

PRODUCER 402-333-2727 ~~~~cT Abe Workman 
Hansen ~ency, Inc. 
14154 W. enter Road 402-333-5151 l'l"tlo.~: 402-333-2727 

I FAX 40 iAIC. No): 2-333-5151 
Omaha, NE 68144 abe@hansenagencylnc.com 
Albert A. Workman 

ciis"i'o!'tli:ID 11: WEATHER 

INSURERISl A~FORDING COVERA.GE NAIC# 

INSURED Weathercraft Enterprises, Inc INSURER A :Allied Insurance 42579 
2911 G Street INSURERS: 
Omaha, NE 68107-1535 INSURERC: 

INSURERD: ...... 
INSURERE: 
INSURERF: 

COVERAGES CERTIFICATE NUMBER· REVISION NUMBER· 
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PE'RIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

INSR TYPE OF INSURANCE ~~ .. '!!" ~a: POLICY NUMBER I tf'.~~JfiVv, lr~'-6?,~ LIMITS LTR 
GENERAL LIABILITY EACH OCCURRENCE $ 1,000,000 

----:-:-
ACPGLA07205010742 05101/11 05/01/12 ~~~l§'Es YE~~~~encel 100,000 A _!_ .E2_,MMERCIAL GENERAL LIABILITY X $ 

I CLAIMS·MAOE 00 OCCUR i MED EXP j!'ny one person} $ 5,000 
I PERSONAL & ADV INJURY $ 1,000,000 - I 

GENERAL AGGREGATE s 2,000,0otl 
,--

~'L AGGR~ LIMIT APnS PER: PRODUCTS· COMP/OP AGG $ 2,000,000 

POLICY X ~8-r LOC $ 

AUTOMOBILE LIABILITY COMBINED SINGLE LIMIT 
$ 1,000,000 (Ea~dent; 

8''"'"" ACPBA7205010742 05101/11 05101/12 
BODILY INJURY (Per person} $ 

All OWNED AUTOS BODILY INJURY CPer accident) $ 
A X I SCHEDULED AUTOS PI'!O?IORTY Do\M!l.GE -- $ X HIRED AUTOS (Per aockfent) 

I--

r!- NON-OWNED AUTOS $ 

I $ 

,_!. UMBRELLA LIAB HOCCUR ! E:ACH OCCURRENCE $ 4,000,00(] 
EX~ESt;UAB CLAIMS·MAOE I ~CPCAA7205010742 I 

AGGREGATE $ 05101/11 05101/12 
DEDUCTIBLE $ 

r--- I 
RETENTION $ . 

~ 

WORKERS COMPENSATION 

I 
17~*~fJ:~s I !OTH· 

AND EMPLOYERS" LIABILITY ' 

N/AI I 

-ER. 
Y/N 

1,000,000 A ANY PROPRIETORJPARTNERIEXECUTIVE D ACPWC720501 0742 05101/11 05101/12 E.L. EACH ACCIDENT $, 
OFFICER/MEMBER EXCLUDED? 

I 1,000,00(1 CMandaCOry in NH) I E.L. DISEASE· EA EMPLOYEE $ 

u~~:.~~ ~~ERATIONSbelow E.L. DISEASE - POLICY LIMIT $ 1,000,000 
A Equipment Floater CPCIM7205010742 05101/11 05101/12 TooiFLT 35,00( 

A Elec. Data Process CPCIM7205010742 05101/11 05101t'12 LeasedEq 50,00( 

liESCRIPTION OF OPERATIONS f LOCATIONS I VEHiCLES jAitach ACORD 101, Additional Remar11$ Schedule, If mGre sp;;ce IS required) 
In regards to the following J!ro{!ct: Sa~ Coun~ West Annex Roof 
Replacement, 1257 Golden Ga Drive, aplllion, NE 68046. Both Sarlft County 
Board of Commissioners and Carlson West Povondra Architects sha I e named 
as addW~~!.,!nsureds with respect to work performed for Sarpy County West 
Annex o 
CERTIFICATE HOLDER CANCELLATION 

Sarpy County Board of 
Commissioners 

SHOULD ANY OF TfiE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN 
ACCORDANCE WITH THE POUCY PROVISIONS. 

1210 Golden Gate Drive 
Papillion, NE 68046 
L 

ACORD 25 (2009/09) 

AUTHORIZED REPRESENTATIVE 
Albert A. Workman 

@ 1988-2009 ACORD CORPORATION. All rights reserved. 
The ACORD name and logo are registered marks of ACORD 

' 
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Performance Bond 

CONTRACTOR: 
(Name, legal status and addreiiB) 
Wgathercraft Enterprises, Inc. 

C:>rporaticn 

C'NASURETY 
Bond No. 71158281 

SURETY: 
(Name, legal status and principal place 
of buaineaa) 
WESTERN SURErY COM?ANY 
South Dakota Corporaticn 
333 Douth W~as~ Avenue 

2911 G St., 
O:naha"'" NE 68107 
OWN~R: 

41st Floo.I: This document has important legal 

(Name, legal status and address) 
c.;:;,unty of Sarpy 

Chicago, IL 60604 consequences. Consultation with 
an attorney is encouraged with 
respect to its completion or 
modification. 

G~ernmental Entity 
1210 Golaen Gate Dr., 

P~pillion, NR 6RC46 
CONSTRUCTION CONTRACT 
Date: Augu:st 17, 2011 

lUnount: Seve~ty-Nine Thousa~d Five Hundred ana 00/100 
$79,500.00 

Description: 
(Name curd locatum) 

Any singular reference to 
Contractor, Surety, o.Nner or 
other party shall be considered 
plural where applicable. 

AlA Document A312-2010 
combines two separate bonds, a 
Performance Bond and a 
Payment Bond, into one form. 
This is not a single combined 
Performance and Payment Bond. 

Removal & Replacemen~ of Ro~f Syste~ at The Existing 
Associated General, Mechani=al & Electrical Work 

Sarpy County West JL~ex Building & 

BOND" 
Date: August 23, 2011 
(Not earrier than Comtruction Contract Date) 

JUnount: Seventy Ni~e Tho~ond ?ive H~•dred and 00/100 
$79,500.00 

Modifications to this Dond: [R) None . 0 See Section 16 

CONTRACTOR AS PRINCIPAL SURETY 
Company: (Corporate Seal) Company: 
Weathercraft Enterprises, Inc. WESTERN 

~gna~=---------------------------------
Kame 
and Title: and Title: 
(Any additional aignmures appear on the last page of this Performance »~·-..kl'--' 

(FOR INFORMATION ONLY -Name, address and telephone) 
AGENT or BROKER: OWNER"S REPRESENTATIVE: 
QUINN INSURANCE, INC. (Architect, Engineer or other party:) 

Carl~on We~t rovo~dra Ar~hitect~ 

11815 "M'' STR3:ET, STE. 200 
O~RA, NE 68137-2232 
(1102) 891-123~ 

Printed in cooperation wifll the Amri:an lnsfifute of Architects (AIAJ. 

5060 Dodge St. 
Omaha, NE 68132 
(402) 551-150C 

7be langi.Ril(/e in thi$ document c:onl'a"m$ to the language u$«! in AlA Document A312- Petftnnance Bond- 2010 Edition. 1 
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§ 1 The Contractor and Surety, jointly and severally, bind theiilllelves, their heirs, executors, administratocs, successors 
and assigns to the Owner for the performance of the Construction Contract, which is incorporated herein by reference. 

§ 2 If the Contractor performs tho Construction Contract, tho Surety and tho Contractor shall havo no obligation under 
this Bond, e:rcept when applicable to participate in a conference as provided in Section 3. 

§ 3 If there is no Owner Default under the Construction Contract, the Surety's obligation under this Bond shall arise 
after 

. , the Owner first provides notice to tho Contractor and tho Surety that tho Owner is considering declaring 
a Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among 
the Owner, Contractor and Surety to discuss the Contractor's performance. If the Owner does not 
request a conference, the Surety rnay, within five (5) business days after receipt of the Owner's notice, 
request such a conference. If the Surety timely requests a conference, the Owner shall attend. Unless 
the Owner agrees otherwise, any conference requested under this Section 3.1 shall be held within ten 
(10) business days of the Surety's receipt of the Owner's notice. If the Owner, the Contractor and the 
Surety agree, tho Contractor shall be allowed a reasonable time to perform the Construction Contract, 
but such an agreement shall not waive the Owner's right, if any, subsequently to declare a Contractor 
Default; 

.2 the Owner declares a Contractor Default, terminates the Construction Contract and notifies the Surety; 
and 

.3 the Owner bas agreed to pay the Balance of the Contract Price in accordance with the terms cL the 
Construction Contract to the Surety or to a contractor selected to pcrfOI.'Ul the Construction Contract. 

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constitute a failure 
to comply with a condition precedent to the Surety's obligations, or release the Surety from its obligations, except to 
the extent the Surety demonstrates actual prejudice. 

§ 5 When the Owner bas satisfied the conditions cL Section 3, the Surety shall promptly and at the Surety's expense 
take one of the following actions: 

§ 5.1 Arrange for the Contractor, with the consent of the Owner, to perform and complete the Construction Contract; 

§ 5.2 Undertake to perform and complete the Construction Contract itself, through its agents or independent 
contractors; 

§ 5.3 Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner fer a contract for 
perfonnanoe and completion of the Construction Contract, arrange for a contract to be prepared for execution by the 
Ownel" and a oontract.or selected with the Ownel"'s concurrence, to be secnreri with performanre and payment. bond!! 
executed by a qualified surety equivalent to tfu, bonds issued on the Construction Contract, and pay to the Owner the 
amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Owner as 
a result of tho Contractor Default; or 

§ 5.4 Waive its right to perform and complete, an-ange for completion, or obtain a new contractor and with reasonable 
promptness under the circumstances: 

. , .After investigation, determine the amount fer which it may be liable to the Owner and, as soon as 
practicable after the amount is determined, make payment to the Owner; or 

.2 Deny liability in whole or in part and notify the Owner, citing tho reasons for dcnicl. 

§ 6 If the Surety does not proceed as provided in Section 5 with reasonable promptness, the Surety shall be deemed to 
be in default on this Bond seven days after receipt of an additional written notice from the 0\'llner to the Surety 
demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any 
remedy available to the Owner. If the Surety proceeds as provided in Section 5. •1, and the Owner refuses the payment 
or the Surety bas denied liability, in whole or in part, without further notice the Owner shall be entitled to enforce any 
remedy available to the Owner. 

Printed in cooperation with the American lnsfitute of Architects (AlA). 

The language in thi$ document confl::r"m$ to the language u$8d in AlA Document A312- Perltmrance Bond- 2010 Edition. 2 
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§ 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall not 
be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the 
Surety shall not be greater than those of the Owner under the Con;;bouction Contract. Subject to the commitment by the 
Ownor to pey tho Balance of tho Contraat Price, the Surocy is obligated, without duplication, for 

• f the responsibilities of the Contractor for correction of defective work and completion of the 
C"'..onstnJction Contract; 

.2 additional legal, design professional and delay COlJts resulting from the Contractor's Default, and 
resulting from the actions or failure to act of the Surety under Section 5; and 

.3 liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual 
damages caused by delayed perfOl'InallCe or non-performance of the Contractor. 

§ 8 If the Surety elects to act under Section 5.1, 5.3 or 5.4, the Surety's liability is limited to the amount of this Bond. 

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the 
Construction Contract, and the Balance of the Contract Price shall not be reduced or set off on aocount of any such 
unrelated obligations. No right of action shall accrue on this Dond to any person or entity other than the Owner or its 
heirs, executors, administrators, successors and assigns. 

§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to 
related subcontracts, purchase orders and other obligations. 

§ 1 f .Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in 
the location in which the work or part of the work is located and shall be instituted v..ithin two years after a declaration 
of Contractor Default or within two years after the Contractor ceaBed working or within two years after the Surety 
refuses or fails to perform its obligations under this Bond, whichever occure first. If the provisions of this Paragraph 
are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of 
the suit shall be applicable. 

§ 12 Notice to the Surety, the Owner or the Coo.tractor shall be mailed or delivered to the address shown on the page 
on which their sisnature appears. 

§ 13 When this Bond has been furnished to comply with a statutory or other legal requircmont in the location where 
the construction was to be performed, any provision in this Bond conflicting with said statutory- or legal requirement 
shall be deemed deleted herefrom and provisions conforming to such statutozy or other legal requirement shall be 
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory- bond and 
not as a common law bond. 

§ 14 Definitions 
§ 14. f Balance of the Contract Price. The total amount payable by the Owner to the Contractor under the Construction 
Contract of'tcr all proper adjustments have been made, including allowance to the Contractor of any amounts received 
or to be received by the Owner in settlement of insurance or other claims for damages to which the Contractor is 
entitled, reduced by all valid and proper payments made to or on behalf of the Contractor under the Construction 
Contract. 

§ 14.2 Construction Contract. The agreement between the Owner and Contractor identified on the CO\"er page, 
including all Contract Documents and changes made to the agreement and the Contract Documents. 

§ 14.3 Contractor Default. Failure of the Contractor, which has not been remedied or waived, to perform or otherwise to 
comply with a material term of the Construction Contract. 

§ 14.4 OWner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required 
under the Construction Contract or to perform and complete or comply with the other material terms of the 
Construction Contract. 

§ 14.5 Contract Documents • .All the documents that comprise the agreement between the Owner and Coo.tractor. 

§ 15 If this Bond is issued far an agreement between a Contractor and subcontractor, the term Contractor in this Bond 
shall be doomed to bo Subcontractor and the term Owner shall bo deemed to bo Contractor. 

Printed in cooperation with the American lnslituttJ af Archilltcts (AlA). 

The language in this document confr:rrns fD the language used In AlA Document A312- Performance Bond- 2010 Edition. 3 
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§ 16 Modifications to this bond are as fallows: 

(Space is provided below for additional signatures of added parties, other than those appearing on the txJver page.) 
CONTRACTOR AS PRINCIPAL SURETY 
Company: (Corporate Seal) Company: (Corporate Seal) 

~gna~=-----------------------------­
Kame and Title: 
Address 

Prinled in cooperation wnh the American Institute af Architects (AIAJ. 

Signature: ------------------------­
Name and Title: 
Address 

The language in this document confcrms ID lbe language used In AlA Documenl A312- Perlbnnance Bond- 2010 Edition. 4 
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Payment Bond 

CONTRACTOR: 
(Name, legal status and addreBB) 
Waathercraft Enterpri::se::s, Inc. 

C::>rporaticn 

C'NASURETY 
Ronn N~. 71158287 

SURETY: 
(Name, legalatatus and principal place 
of business) 
WESTERN SURE'TY COM?JI.NY 
South Dakota Corporaticn 
333 South W~as~ Avenue 

7.911 G ~t" .• , 
~a, NE 68107 
OWNER: 

41st Floor This document has important legal 

(Name, legal status and addreBS) 
C::>unty of Sarpy 

Chicago, IL 60604 consequences. Consultation with 
an attorney is encouraged with 
respect to its completion or 
modification. 

GJVernmental Entity 
1210 Golden Gate Dr., 

P~r-illinn, K~ nA046 
CONSTRUCTION CONTRACT 
Date: Augu::st 17, 2011 

Junount: Seve~ty-Nine Thousar.d Five Hundred and 00/100 
$79,500.00 

Description: 
(Name and location) 

Any singular reference to 
Contractor, Surety, Owner or 
other party shall be considered 
plural where applicable. 

AlA Document A312-2010 
combines two separate bonds, a 
Performance Bond and a 
Payment Bond, into one form. 
This is not a single combined 
Performance and Payment Bond. 

Removal & Replacemen~ of Ro::>f Syste~ at The 
Associated General, Mechani=al & Electrical 

Existing Sarpy County West }L~ex Building & 
Work 

BOND 
Date: August 23, 2011 
(Not earlier than Comtruction Contract Date) 

lUnount: Seventy Ni~e Thou~and ?ive Hu_~dred and 00/100 
$79,500.00 

Modifications to this Dond: [KJ None 0 See Section 18 

CONTRACTOR AS PRINCIPAL SURETY 
Company: (Corporate Seal) Company: 
Weathercraft Enterprises, Inc. WESTERN SURE'TY COM?Jl.NY 

Signature: Signature: -:Ji~j~~~f:.....lL.::.~~~~~~~;:i: 
Kame Name .JULIE 
and Title: and Title: 
(Any additional aignaturea appear on the lGat page of thia Payment Bond.) 

(FOR INFORMATION ONLY- Name, address ond telephone) 
AGENT or BROKER: OWNER'S REPRESENTATIVE: 
QUINN INSURANCE, INC. (Architect, Engineer or other party:) 

Curl~on We~t rovo~dru Ar=hitect~ 

11815 "M'' STJG:ET, STE. 200 
OM)XA, NE 68137-2232 
(~02) 891-123~ 

PriniiJd in cooperation wfth the American fm:litUte of Archilects (AlA). 

5060 Dodge St. 
Omaha, NE 68132 
(402) 551-150C 

The fangUBge in this document r::onlt:Jnns ID the language used in AlA Document A312- Payment Bond- 2010 /Edition. 5 
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§ 1 The Contractor and Surecy, jointly and severally, bind themselves, their heirs, executors, administratocs, successors 
and assigns to the Owner to pay for labor, materials and equipment furnished for use in the perfo:nnanoe of the 
Construction Contract, which is incorporated herein by reference, subject to the following terms. 

§ 2 If the Contractor promptly makes payment of all suma due to Claimants, and defends, indemnifies and holds 
harmless the Owner from claims, demands, liens or suits by any person or enticy seeking payment far labor, materials 
or equipment furnished far usc in the performance of the Construction Contract, then the Surety and the Contractor 
shall have no obligation under this Bond. 

§ 3 If there is no Owner Default under the Construction Contract, the Surety's obligation to the Owner under this Bond 
shall arise after the Owner has promptly notified the Contractor and the Sm-ety (at the address described in Section 13) 
of claims, demands, liens or suite against the Owner or the Owner'! property by any person or enticy seeking payment 
for labor, materials or equipment furnished for use in the performance of the Construction Contract and tendered 
defense of such claims, demands, liens or suits to the Contractor and the Surety. 

§ 4 When the Owner has sati...c:fied the conditions in Section 3, the Surety shall promptly and at the Surety's expense 
defend, indemnify and hold harmless the Owner against a duly tendered claim, dc:rrumd, lien or suit. 

§ 5 The Surety's obligations tn a Claimant under this Rond shall arise after the following: 

§ 5.1 Claimants, who do not have a direct contract with the Contractor, 
.1 have furni11hed a written notice of non-payment to the C-ontractor, stating with substantial accuracy the 

amount claimed and the name of the party to whom the materials were, or equipment was, furnished or 
supplied or for whom the labor was done or performed, within ninety (90) days after having last 
performed labor or last furnished materials or equipment included in the Claim; and 

.2 have sent a Claim to the Surety (at the addres3 described in Sectia:~. 13). 

§ 5.2 Claimants, who are employed by or have a direct contract with the Contractor, have sent a Claim to the Surety (at 
the address described in Section 13). 

§ 6 If a notice of non-payment required by Section 5.1.1 is given by the Owner to the Contractor, that is sufficient to 
8atisfY a Claimant's obligation to furnish a written notice of non -payment under Section 5.1.1. 

§ 7 When a Claimant has satisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surety shall 
promptly and at the Surety's expense take the following actions: 

§ 7.1 Send an answer to the Claimant, with a cow to the Owner, within sixty (60) days after receipt of the Claim, 
stating the amount!! that arc undisputed and tho basis for challenging any amounts that arc disputed; and 

§ 7.2 Pay or arrange for payment of any undisputed amount!!. 

§ 7.3 The Surety'3 failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed to 
constitute a waiver of defenses the Surety or C-ontractor may have or acquire as to a Claim, except as to undisputed 
amounts for which the Surety and Claimant have reached agreement. If, however, the Surecy fails to discharge it!! 
obligations under Section 7.1 or Section 7 . .2, the Surety shall indemnify the Claimant for the reasonable attorney's 
fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant. 

§ 8 The Surety's total Obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney's 
fees provided under Section 7 .3, and the amount of this Bond shall be credited for any payments made in good faith 
by the Surety. 

§ 9 Amount!! owed by the Owner to the Contractor under the Construction Contract shall be used for the performance 
of the Construction Contract and to satisfy claim!, if any, under any construction performance bond. By the 
Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the 
performance ofthe Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under this 
Bond, subject to the Owner's priority to use the funds for the completion of the work. 

Printed in cooperation with thll American lnslifule of Architects (AIAJ. 
The /anglltlge in thl$ document COI7It:rtn$ fD the lang~J~~ge used in AlA Document A312- Payment Bond- 2010 Edition. 6 
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§ 1 0 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are 
unrelated to tho Construction Contrllllt. Tho Ownor shall not be liable for the payment of any oosts or expenses of any 
Claimant under this Bond, and shall have under this Bond no obligation to make payments to, or give notice on behalf 
of, Claimants or otherwise have any obligations to Claimants under this Bond 

§ 11 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to 
related subcontracts, purchase orders and other obligations. 

§ 12 No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent 
jurisdiction in the state in which the project that is the subject of the Con..-truction Contract is located or after the 
expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety pursuant to 
Section 6.1.2 or 6.2, or (2) on which the last labor or service was performed by anyone or the last materials or 
equipment were furnished by anyone under the Construction Contract, whichever of (1) or (2) first occurs. If the 
provisions of this Paragraph arc void or prohibited by lllW, the minimum period of limitation available to sureties as a 
defense in the jurisdiction of the ;rui.t shall be applicable. 

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown 
on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be 
sufficient compliance !lS of the date received. 

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where 
the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement 
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be 
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and 
not as a common law bond. 

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor and 
Owner shall pmmptlyfnrnish a oopy of this Bond or shall permit a oopyt.o he made. 

§ 16 Definitions 
§ 16.1 Claim. A written statement by the Claimant including at a minimum: 

.1 the name of the Claimant; 

.2 the name of the person fur whom the labor was done, or materials or equipment furnished; 

.a a copy of the agreement or purchase order pursuant to which labor, materials or equipment was 
furnished for use in the performance of the Construction Contract; 

.4 a brief description of the labor, materials or equipment furnished; 

.5 the date on which the Claimant last performed labor or last furnished materials or equipment for use in 
the performanr.e of the f'.onstrnction f'.ont.ract; 

.6 the total amount earned by the Claimant for labor, material:~ or equipment furnished 119 of the date of 
the Claim; 

.7 the total amount of previous payments received by the Claimant; and 

.8 the total amount due and unpaid to the Claimant for labor, materials or equipment furnished as of the 
date of the Claim. 

§ 16.2 Claimant An individual or entity having a direct contract with the Contractor or with a subcontractor of the 
Qmtractor to furnish labor, materials or equipment for use in the performance ol the Construction Contract. The term 
Claimant also includes any individual or entity that has rightfully asserted a clnim under an applicable mechanic's lien 
or similar statute against the real property upon which the Project is located. The intent of this Bond shall be to 
include without limitation in the terms "labor, materials or equipment" that part of water, gas, power, light, heat, oil, 
gasoline, telephone service or rental equipment used in the Construction Contract, architectural and engineering 
services required for performance ol the work of the Contractor and the Contractor's subcontractors, and all other 
items for which a mechanic's lien may be asserted in the jurisdiction where the labor, materials or equipment were 
furnished. 

§ 16.3 Construction Contract. The agreement between the Owner and Contractor identified on the cover page, 
including all Contract Documents and all changes made to the agreement and the Contract Documents. 

Ptinlrtd in cooperation with the Amenic;an lnntute of Architects (AlA). 

The language in this document confa'lns lo the language used in AlA Document A312- Payment Bond- 2010 Edition. 7 
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§ 16.4 ONner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required 
under the Construction Contract or to perform and complete or comply with the other material terms of the 
Construction Contract. 

§ 16.5 contract Documents • .All the documents that comprise the agreement between the Owner and Contractor. 

§ 17 If this Bond is issued for an agreement between a Contractor and subocntractor, the term Contractor in this Bond 
shall be deemed to be Subocntractor and the term Owner shall be deemed to be Contractor. 

§ 18 Modifications to this bond are as follows: 

(Space is provided below for additional &ignatures of added partie&, other than those appearing on the cover page.) 
CONTRACTOR AS PRINCIPAL SURETY 
Company: (Corporate Seal) Company: (Corporate Seal) 

~gnature: ______________________________ ___ 

l\ame and Title: 
Signature: ----------------------------­
Name and Title: 

Address Address 

Printed in cooperation with the ~n IMfitute r1f Archifec~ (AlA). 
The lall{lusge in this document COf1/r:rms fD the language used in AlA Document A312- Payment Bond- 2010 Edition. 8 
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STATE OF ____ N_eb_r_a_s_k_a___ ~· (ALI.urney-in-Facl.) 
COUNTY OF ___ _.,l)Q<>o<.>u..,g .... l...,a..,s.__ __ 

Eond No. __ ~7~lwl...,5~8~2~8L7~---
} 

-ACKNOWLEDGMENT OF SURETY 

0n this a ;:s day of __ -1-A-"~=>="T'u"".::>"'"rt-,_· ---------- _Jr>_.:;_l '-I -·before me, a notary public in 
and for said County, personally appeared ~ .TL-r.H' K HILDRETH 
to me personally known and being by me duly sworn, did say, that he is the Attorney-in-Fact of WESTERN SURETY COMPANY, 
a corporation a Sioux Falls, South Dakota, created, organized and existing under and by virtue a the laws of the State of South 
Dakota, that the said instrument was executed on behalf of the said corporation by authority of its Board of Directors and that 
the said JULIE K HILDRETH 
acknowledges said instrument to be the free act and deed of said corporation and that he has authority to sign said instrument 
without affixing the corporate seal of said corporation. 

IN WITNESS WHEREOF, I have hereuntn subscribed my name and affixed my official seal at -----------
Omaha Nebrask::c. the day 

My~~~ 
Form 1 06-4-2000 

GENERAL NOTARY· State of Nebraska 
COAl L YN STEINHOFF 
My Comm. Exp. Sept. 21, 2012 
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\'\estern Surety Company 
POWER OF ATI.'ORNEY- CER'fll<'IED COPY 

Band No. __ 7.:...,1"'-'1"'-'5::..:8::..:2:..:8.._7.:...._ __ _ 

KDow All Man By 'Ihese Presents, that WESTERl.l" SURETY COMPANY, a carporatian duly DrJJanized and existin& under the 1..-..s 
of the State of South Dakota, and havii>K its principal office in Sioux Falls, South. Dakota (the "Company"), does by these presents make, 
constitute and appoint JULIE K HILDRETH 

its true and lawful attorney(s)-in-fact. with iiill power and authm:i.ty hereby conferred, to execute, acknowledge and deliver fur and Dnits 
behalf as Surety, bood~ fnr: 

Princip&: Weathercraft Enterprises, Inc. 

Obligee: County of Sarpy 

.Amount: $500,000.00 

and to bind the Compsmy thereby ..., £ully and to the same extent as if such bands were sicned. by the Senior V1ee President, sealed with 
the corporate seal afthe Company and duly attested by its Secretary, hereby ra:tifYinc and~ all that the said attorney(s)-in-fact 
may do within the above stated limi1:atianl. Said appointm.en.t i5 made under and by authority of the fDllo'VI'inlr bylaw ofWeotern Surety 
Company which remains in full force and etreet. 

"Section'!. All bonds, policies, undcrtnkings, Powers of Attorney or other obligations of the corporation shall~ cxooutod in the 
corporate name of the Company by the President, Secretary, any Assistant Secretary, Tr~er, or :my V"lCEI President or by such other 
officers as the Board ofDireetars may authorize. Tha President, any V~eePresiden.t, Secretary, any .Assistant Secretary, or theTreawrer 
may appoint Attorneys in F...t or agents who shall have authority to usue bonds, policies, or undertakings in the nam.e of the Company. 
The corporate seal is not necessary !Dr the validity of any bonds, policies, undert.akmgs, Powl!!n of Attorney or other obligations of the 
corporation. 'l'hA lrienatm·P. nf "'1Y nr.h offi""'" ""d thP. ClOT]>m"lltP. AMI m"y he printP.d by fior.!rimile." 

All autbority hereby conferred shall expire and terminate, without :notjce, unless used before miclDight of December 30 
.?. 0 1 1 , but until auah ti:me shall be irrevocable and in full force and effoot. 

In V.1tne"" Whereof, Weatern Surety Campsmy baa Cl!lUSed these presents to be signed by its Senior Vice Presidcmt, Paul T. Bruflat, 
and~"ts R_tobeaffixedtbis 23rd dayof l\.uguot 2011 

~ET~'" 
~ ~ .. ----.. <-a" i!~ .. ;t' &0~ .. -..;;._..,.'\ 

§If!! ~"T -...,~ •\?0~ 
=flli~ ~!'"'i 
:!w~ :z: 
..-:..,.~ C!l'. l-.t'Z 

';;,~'*\."£ 14."l*i 
ST • ~ 
co 

Onthis 23rd dayof P.ugust ,wLheyear 2011 ,befure.IDIO,allliLacypublli:,per:»onallyapp~ed 
Paul T. Bruflat, who heine to me duly sworn, acknowledged that he signed the above Power of Attorney as the aforesaid affi.eer of 
WBSTJ<RNSURETYOOMPANY ............................... .,._ .............. _. .... _,.,.~--

}-" D-~~LL ..-.l tW /II 
~::'::.::ca>l otary Public- South Dakota , , -----· My Convnlssion Expires NoverriJer 30, 2012 

I the undcreipod of6ccr of Western Surety CompOJIY, a stock corporation of the State of South Dakota, do hereby ccrtiJY that the 
attached Power of Attorney i.! in full force and efl'ect and is irrevocable, and furthermore, that Secticm 1 of the bylaws of the Company & 

~At fm-th in thP. Po-.r nf Attorney ;. nnw ;n f""'*!. 

I:ntestimODY whereof, I have hereunto set my hand ancheal of Western Surety Company this ___ ..,2..:3:..:r,_,d,__ ____ day of 
August 2011 

Fonn F5306-9-2006 



September 2, 2011 

Tom Richards, Chairman 

CARLSON A 
WEST 

POVONORA \ 

A R C H l ~ f C T S 

Sarpy County Board of Commissioners 
1210 Golden Gate Drive 
Papillion, Nebraska 68046 

Re: Sarpy County 
West Annex Roof Replacement 
Papillion, Nebraska 
CWPA Project No. 11122 

Dear Mr. Richards: 

Enclosed please find three copies of the Contract signed by Weathercraft Enterprises, Inc. for the 
Sarpy County West Annex Roof Replacement project. A Performance and Payment Bond and a 
Certificate of Liability Insurance have been attached to each contract. 

Please have these documents reviewed by your legal council and insurance representatives for 
compliance with your requirements. 

If the contracts are acceptable, please sign all three contracts. Please retain one for your files and 
return the other two contracts and attachments to our office. We will keep one copy and forward 
one to the General Contractor. · 

If you have any questions, please do not hesitate to call me. 

Sincerely, 
Carlson West Povondra Architects 

$~~ o_Q_Q. 
Brian Dembowski 
Construction Administrator 

BD/mmb 

Enclosures 

·~':,(-:) C,-:._-,dge Street Omah~, Ne 68132 
! t' -1 (J ~ . S 5 1 ~ 50 0 Fax 4 0 2 5 5 ! . 9 4 8 8 



Deb Houghtaling Sarpy County Clerk 
Fred Uhe 
Chief Deputy 

1210 Golden Gate Drive· Papillion, Nebraska 68046-2895 

Renee Lansman 
Assistant Chief Deputy 

Phone: 402-593-2105 ·Fax: 402-593-4471 ·Website www.Sarpy.com • Email: Clerk@sarpy.com 

Carlson West Povondra Architects 
Brian Dembowski 
5060 Dodge Street 
Omaha, NE 68132 

September 14, 2011 

RE: Sarpy County West Annex Roof Replacement Project CWPA Project No. 11122 

Enclosed are two signed contracts for the above referenced contract. 

Enclosures 
DH/sm 

Sincerely, 

Deb Houghtaling 
Sarpy County Clerk 



Sarpy County West Annex Roof Replacement 
1257 Golden Gate Drive 
Papillion, Nebraska 

CWPA 11122 

Tabulation of Bids 
August 11,2011 3:00pm 

General Contract Bidders 

Weathercraft Enterprises 
Inc. 

Stonebrook Roofing 

Scott Enterprises 

Riverside Construction 

Aksarben Roofing Co. 

R.L. Craft 

Boone Brothers 

McKinnis Roofing 

A R C H I r E C T S 

Base Bid Bid Bond 
Lump Sum 

$79,500.00 X 

$87,135.00 X 

$92,600.00 X 

$93,758.00 X 

$99,199.00 X 

$105,796.00 X 

$107,000.00 X 

$108,000.00 X 

5060 Dodge Street Omaha, Ne 68132 
Tel 402.551.1500 Fax 402.551.9488 

www. cwparch I te cts .com 
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SARPY "WEST ANNEX ROOFREPLA~Nr 

Sarpy County 
West Annex Roof Replacement 
1257 Golden Gate Drive 
Papillion, Nebraska 

CWP Project No. 11122 
July 22, 2011 

CWPA 11109 

Bid of: w tiA-lhJZt Ltef) r I £r/k;t_p;tJS/£~/ Y:ti C- e 

V(1 a corporation organized and existing under the laws of the State of Nebraska; 

ruL y 22, 2011 

[ ] a corporation organized and existing under the laws of the State of --:---------­
and is/is not licensed to do business in the State of Nebraska as a foreign corporation; 

[ ] a partnership consisting of _______ partners; or 

[ ] a sole proprietor; 

hereinafter called the Bidder. 

To: Deb Houghtaling, Sarpy County Clerk 
Sarpy County Courthouse 
1210 Golden Gate Drive 
Papillion, Nebraska 68046 

The undersigned acknowledges that he has received and familiarized himself with the following: 

Project Manual: per Project Manual Section 00 01 10 -Table of Contents 

Drawings: per on Sheet CC0.1 and Project Manual Section 00 0115- List of Drawing Sheets 

Addenda: CC-~:/through CC-_2(_ 

The undersigned further acknowledges that he has visited the site and familiarized himself with local 
conditions affecting the cost of the Work at the place where the Work is to be done. 

In submitting this Bid, the undersigned agrees: 

1. To furnish all material, labor, tools, expendable equipment, and all utility and transportation 
services necessary to perform and complete, in a workmanlike marmer, all of the Work required for 
the Combined Construction, including Gen.eral Construction and Electrical Work, in accord with 
the Bidding Documents prepared by CARLSON \VEST POVONDRA ARClllTECTS for the 
consideration hereinafter set forth. 

2. To hold his Bid open for fourtY (15) days after the receipt ofBids and to accept.the provisions of 
the Instructions to Bidders regarding disposition ofBid Security. 

3. To enter into and execute a Contract if awarded on the basis of this Bid, to furnish a Pertbnnance 
Bond and a Labor and Material Payment Bond in accord with the General Conditions and General 

BID FORM- COMBINED CONTRACT ©CWPA2011 00 4113-1 
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•.: SARPY WEST ANNEX ROOF REPLACEMENT CWPA 11109 JULy 22, 2011 

Requirements of this Contract, and to deliver executed Owner-Contractor Agreements and Bonds to 
the Architect within six (6) days after notification of award. 

4. To complete the Work on or before September 30. 2011. 

LUMP SUM BASE BID: The undersigned hereby proposes and agrees to perform the foregoing for: 

ATTACHED FORMS: The undersigned has attached the Bid Security and other items required in the 
Instructions to Bidders. 

In submitting this Bid, it is understood that the right to reject any and all Bids and to waive irregularities 
in the bidding have been reserved by the Owner. 

Dated this -----'1~/_--fi_T+ ____ day of fJ Y1 I,(,$ J '2011. 

Wtto1bt£tct?trE/ fi').Jlittp/lu~t:S. f'Nc, 
Corporate Name of Bidder ' " 

Area Code!I'elephone Number 

BID FORM- COMBINED CONTRACT ©CWPA2011 00 4113-2 



Sarpy County Purchasing Department 

SARPY COUNTY COURTHOUSE 
1210 GOLDEN GATE DRIVE 
PAPILLION, NE 68046 

MEMO 

To: Sarpy County Board of Commissioners 

From: Beth Cunard 

Re: Award of West Annex Roof Replacement 

Brian Hanson, Purchasing Agent 
(402) 593-2349 

Debby Peoples, Asst. Purchasing Agent 
(402) 593-4164 

Beth Cunard, Senior Buyer/Contract Administrator 
(402) 593-4476 

Lois Spethman, Supply Clerk/Purchaser 
(402) 593-2102 

On August 11, 2011, the Purchasing Department opened eight (8) bids for the 
Replacement of the West Annex Roof for the Facilities Management Department. The 
bids have been reviewed by the County and project architect and it is recommended that 
the bid be awarded to the low bidder, Weathercraft Enterprises, Inc. in the amount of 
$79,500.00. This project incorporates a very similar scope of work as the recently 
completed East Annex Roof Replacement Project. 

This item will be placed on the August 16, 2011 agenda and is recommended for 
approval. If you have any questions, please feel free to contact me at 593-4476. 

August 12, 2011 

cc: Deb Houghtaling 
Mark Wayne 
Scott Bovick 
Brian Hanson 
Ross Richards 

Beth Cunard 



Weathercraft Enterprises, Inc. 
2911 G Street 

Omaha, NE 68107 
(402) 734-1818 

Fax (402) 734-1953 



SARPY WEST ANNEX ROOF REPLACEMENT 

Sarpy County 
West Annex Roof Replacement 
1257 Golden Gate Drive 
Papillion, Nebraska 

CWP Project No. 11122 
July 22, 2011 

CWPA 11109 

Bid of: W EA-lh£1 {_f2f1 ~~ £.Atktt,P£1SJ£~1 fdc ~ 
£X1 a corporation organized and existing under the laws of the State of Nebraska; 

JULy 22, 2011 

[ ] a corporation organized and existing under the laws ofthe State of _________ _ 
and is/is not licensed to do business in the State of Nebraska as a foreign corporation; 

[ ] a partnership consisting of _______ partners; or 

[ ] a sole proprietor; 

hereinafter called the Bidder. 

To: Deb Houghtaling, Sarpy County Clerk 
Sarpy County Courthouse 
1210 Golden Gate Drive 
Papillion, Nebraska 68046 

The undersigned acknowledges that he has received and familiarized himself with the following: 

Project Manual: per Project Manual Section 00 01 10 - Table of Contents 

Drawings: per on Sheet CC0.1 and Project Manual Section 00 0115- List ofDrawing Sheets 

Addenda: CC-~jthrough CC-_k_ 

The undersigned further acknowledges that he has visited the site and familiarized himself with local 
conditions affecting the cost ofthe Work at the place where the Work is to be done. 

In submitting this Bid, the undersigned agrees: 

1. To furnish all material, labor, tools, expendable equipment, and all utility and transportation 
services necessary to perform and complete, in a workmanlike manner, all of the Work required for 
the Combined Construction, including General Constmction and Electrical Work, in accord with 
the Bidding Documents prepared by CARLSON WEST POVONDRA ARCIDTECTS for the 
consideration hereinafter set forth. 

2. To hold his Bid open for fourty (15) days after the receipt of Bids and to accept the provisions of 
the Instructions to Bidders regarding disposition of Bid Security. 

3. To enter into and execute a Contract if awarded on the basis of this Bid, to furnish a Performance 
Bond and a Labor and Material Payment Bond in accord with the General Conditions and General 

BID FORM- COMBINED CONTRACT ©CWPA2011 00 4113-1 
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SARPY WEST ANNEX ROOF REPLACErvtENT CWPA 11109 JULY 22,2011 

Requirements of this Contract, and to deliver executed Owner-Contractor Agreements and Bonds to 
the Architect within six (6) days after notification of award. 

4. To complete the Work on or before September 30. 2011. 

LUMP SUM BASE BID: The undersigned hereby proposes and agrees to perform the foregoing for: 

the Lump Sum of SeV!lM AJ/;JI£Jh 01/{.fllfl/ hiJii- Hl{aft21fd--t ~ollars ($ 79, S(;ltJ, ttl). 
(f o be shown in both words and fi{mes. In case of discrepancy, the amount shown in words will govern) 

7 

ATTACHED FORMS: The undersigned has attached the Bid Security and other items required in the 
Instructions to Bidders. 

In submitting this Bid, it is understood that the right to reject any and all Bids and to waive irregularities 
in the bidding have been reserved by the Owner . 

. --(1-f i/J _,--
Dated this I I day of~~"'~·., 'Jd.._ t l-( S I , 2011. 

W£EJJhiZLC:&I/£/' f;..JT~t,PI'll.itt:S_~Nc"'-· <--' __ 

Corporate Name of Bidder 

_d_!]_ 11 ~ s J: 0rrJIJII;; N ![ ~ 6' ltJ1 _ Eugene J. Valasek, Jr~re ·dent_ 
Address of Bidder 

!/!~ ~73 if-! S I~ 
.'\rea Codelfelephor.e Number 

BID FORM- COMBINED CONTRACT © CWPA 2011 00 4113-2 
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Bid Bond 

CONTRACTOR: 
(Name, legalatatua and address) 
Weathe::craft :;:nterprise.=, L1c. 

CDrporation 

Bond ND. 7·152310 

SURETY: 
(Name, legal status and principal place 
of busirtes:s) 

WESTERN SURETY :OMPANY 
South Dakota Corporation 
333 South Wabash Aven·Je 

2':lll G St. I 

O:naha, NE 68107 
OWNER: 

41st Floor This document has important legal 

(Num~, l~galstutus and addre/Js) 
C:>unty of Sarpy 

Chicago, IL 60604 consequences. Consultation with 
an attorney is encouraged with 
respect to its completion or 
modification. 

Governmental :;:ntity 
% City En~ineer, 1210 Golden Gate Dr.-S~e 
lll8, 
P~illion, NE 68046 

Any singular reference to 
Contractor, Surety, Owner or 
other party shall be considered 
plural where applicable. 

BOND AMOUNT: Five Percent of Amount Bid 
5. C % of Amour.t Bid 

PROJECT: 
(Name, location or address, and Project number, if any) 
S~rpy County West An.~ex Roof Ropla~emont, 1257 Golden Gate Dr., Papill~o~, NE 

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the 
C'.<mtract.or ancl Snmty hincl themRfllVP.R, thP.ir hflirl', exflmJt.or:;;_ arlmini:;;trat.or:::, :::nrcP.:;;:;;cm; anrl a:;;:;;ign:;;, jointly ancl 
severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor 
within the time specified in the bid documents, or within such time period as may be agreed to by the 0'?.1ner and 
Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such 
bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted 
in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract 
and for the prompt payment of labor and m~terial furnished in the prosecution thereof; or (2) pays to the Owner the 
clift'P.rence, not t.o excflflrl thfl amonnt oft.hi:;; lloncl, hflt.Wef!n thfl amo11nt specifiecl in :;;aiel hicl ancl s11r.h larger amo11nt 
for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this 
obligation shall be null and void, otherwise to remain in full force and effect.. The Surety hereby waives any notice of 
an agreement between the Owner and Contractor to extend the time in which the Owner IIUlY accept the bid. W aivcr of 
notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for 
acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety'3 consent for 
an extension beyond sixty (60) days. 

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall 
be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor. 

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, 
any pmvi:;;ion in t.hi:;; lloncl conflicting with :;;aiel :;;tat11tory or legal rP.qniremflnt :;;hall hfl clf!flmflrl ciP.lf!t.f!cl herefmm ancl 
provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so 
furnished, the intent. is that. this Bond shall be construed as a statutory bond and not as a common law bond. 

Signed and sealed this 11th day of ____ __,A,_,u=g-"u"'s"-'t"----- 2011 

~L/& Clw.HG(_ 
(~ 

(Seal) 

' 
~14 \Uf't!L~ 

Printed in cooperation with the American Institute uf Architects (AlA). 

The language in this document canb'ms to the /angl/8ge used in AlA Doc11menl A310- Bid Bond- 2010 Edition. 
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Bid Bond Instructions 

GENERAL INFORMATION 

Purpose. AlA Document A310 2010 establishes the maximum penal amount that may be due the Owner if the Bidder 
fails to execute the contract and to provide the required performance and payment bonds, if any_ It. provides assurance 
that, if a bidder is offered a contract based on its tendered proposal but fails to enter into the contract, the Owner will be 
paid the difference in cost to award the contract to the next qualified bidder, so long as the difference does not exceed the 
maximum penal amount of the bond. 

Related DocUDlents. A310 is not incorporated by reference into other AlA documents. For further reference on bonding 
procedures, see AlA Document A701 'lM-1997, Instructions to Bidders; and ALl\. Document G612 TM-2001, Cwner's 
Instructions to Architect. 

Use of Non-AlA Forms. AlA Document A31 0 may be used with any appropriate AlA or non ·AlA document. 
CAUTION SHOULD BE EXERCISED BEFORE ITS USE TO VERIFY ITS COMPLIANCE WITH CURRENT 
LAWS AND REGULATIONS BY CONSULTING WITH AN ATTORNEY OR A BOND SPECLI\LIST. 

USING A310-2010 

Modifications. Particularly with respect to professional or contractor licensing laws, building codes, taxes, monetary and 
interest charges, arbitration, indenmification, format and font size. AlA Contract Documents may require modification to 
comply with ~tate or local laws. TJsers are enconrageoi to commit. an attorney heforP. completing or moclifYing a clocument._ 

In a purchased paper AlA Contract Document, necessary modifications may be accomplished by writing or typing the 
appropriate terms in the blank spaces provided on the document, or by attaching Supplementary Conditions, special 
conditions or referenced amendments. 

Modifications directly to purchased paper AlA Contract Documents may also be achieved by striking out language. 
However, care must be taken in making these kinds of deletions. Under NO circumstances should standard language be 
struck out to render it illegible. For example, users should not apply blocking tape, correction fluid or Xs that would 
completely obscure text. Such practices may raise suspicion of fraudulent concealment, or suggest that the completed 
and signed document has been tampered with. Both parties should initial handwritten changes. 

Using AlA software, modifications to insert information and revise the standard AlA text may be made as the software pennits. 

By reviewing properly made modifications to a standard AlA Contract Document, parties familiar with that document 
can quickly understand the essence of the proposed relationship. Commercial exchanges are greatly simplified and 
expedited, good faith dealing is encouraged, and otherwise latent clauses are exposed for scrutiny. 

AlA C'..ontract DocllmP.nt.<; may not he rP.t.ypeoi or eler.tmnir.ally Rr.anneoi. Retyping can int.mcl11r:e typographic errors anoi clo11rl 
legal interpretation given to a standard clause. Furthermore, retyping and electronic scanning are not pennitted under the user's 
limited license for use of the doc.ument, constitute the creation of a derivative work and violate the AlA's copyright. 

Identification of the Parties. The Contractor, the Surety, and the Owner should be identified using their respective full 
names and addresses or legal titles under which the bond is to be executed. The state in which the Surety is incorporated 
also should be identified in the space provided. 

Bond Amount. The dollar amount of the bond should be provided in both written and numerical form. 

Project Description. The proposed project should be described in sufficient detail to identify (1) the official name or 
title of the facility; (2) the location of the site; (3) the proposed building type. size, scope or usage; and (4) the project 
number required by the owner, if any. A project number may be required by certain public owners to adequately identify 
the project to which the bond pertains. 

Execution of the Bond. The bond mmt. be signed by both the Contractor and the Surety_ The parties executing (signing) 
the bond should print their title and impress their corporate seal, if any. Where appropriate, attach a copy of the 
resolution or bylaw authorizing the individual to act on behalf of the firm or entity. As to the Surety, this usually take;; 
the form of a power of attorney issued by the Surety company to the bond producer (agent) who signs on its behalf. 

PrinfBd in cooperation with the American Institute af Architecu (AIAJ. 

The language in this document conforms to the language used in AlA Document A310- Bid Bond- 2010 Edition. 
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Western Surety Company 
POWER OF ATTORNEY- CERTIFIED COPY 

Bond No. __ ..:...7 =.1=.1:=:5.:.2.:::3..:1-"0 ___ _ 

Know All Men By These Presents, that WESTERN SURETY COMPANY, a corporation duly organized and existing under the law. 
of the State of South Dakota, and having its principal office in Sioux Falls, South Dakota (the "Company"), does by these presents make, 
constitute and appoint :ULIE K HILDRE':'H 

its true and lawful attorney(s)-in-fact, with full power and authority hereby conferred, to execute, acknowledge and deliver for and on its 
behalf as Surety, bonds for: 

Principal: Weathercraft Enterprises, Inc. 

Obligee: Ccunty of Sarpy 

Amount: $500,000.00 

and to bind the Company thereby as fully and to the same extent. as if such bonds were signed by the Senior Vice President, sealed with 
the corporate seal of the Company and duly attested by its Secretary, hereby ratifying and confirming all that the said attorney(s)-in-fact 
may do within the above stated limitations. Said appointment is made under and by authority ofthe following bylaw of Western Surety 
Company which remains in full force and effect. 

"Section 7. All bonds, policies, undertakings, Powers of Attorney or other obligations of the corporation shall be executed in the 
corporate name of the Company by the President, Secretary, any Assistant Secretary, Treasurer, or any Vice President or by such other 
officer< as the Board of Directors may authorize. The Preoident, any Vice President, Secretary, any Assistant Secretary, or the Treasurer 
may appoint Attorneys in Fact or agents who shall have authority to issue bonds, policies, or undertakings in the name of the Company. 
The corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the 
Cll1'Jl0l'Sition. ThP. ~ignllhll'P. nfSiny mch officP.r 11nrl thP. COl'pOl'lltP. ~I>SI] m11y hP printP.il hy rncsimiJP.." 

All authority hereby conferred shall expire and terminate, without notice, unless used before midnight of November 11 
? 0 1 1 , but until •uch time shall be irrevocable and in full force and effect. 

In Witne•• Whereof, Western Surety Company has cau•ed these presents to be •igned by its Senior Vice Preoident, Paul T. Bruflat, 
anditsc~lffC!tobeafli.xedthis 11th dayof l\uguot 2011 

.~ .... .., ~~EJ";'~Jo,.,., 
~~~····'"'"··· .. ~~d'~ 
~.q: •. o~ .. ""~ 
~~/ ~ft 'T"*f)!'"··,"'\ :.,:Q (A;);>: 
!!wl :z::: 
~ -,v':. ~ ~ ~· ...r:: 
\~\~£A"/*/ 
ST'f~~~~A 
couNfc.f411~ 

On thi• 11th day of Jl.ugus t , iu Lhe y~ar 2 011 , befure me, a tiDLary public, personally app~ared 
Paul T. Bruflat, who being to me duly sworn, acknowledged that he signed the above Power of Attorney as the aforesaid officer of 
\\'ESTERN SURETY COMPANY and acknowledged said instrument to be the voluntary act and deed of said corporation . 

..... ~ .. ~--.. --.t .J n ~ 
S D. KRELL S ~ /JI 
~=~®~ ~Public- South Dakota , , 
·--~·~·~,~~~-----~------· My Commission Expires November 30, 2012 

I the undersigned officer of Western Surety Compm1y, a stock corporation of the State of South Dakota, do hereby certify that the 
attached Power of Attorney is in full force and effect and is irrevocable, and furthermore, that Section 1 of the bylaws of the Company as 
opt. fnrt.h in thP. "Pt~WP.r nf At.t.omP.y i< nnw in fnrcP.. 

In testimony whereof, I have hereunto oet my hand and seal of Western Surety Company this ---~1,_,1"-t""h,_,_ ____ day of 
August 2011 

Fonn F5306-9-2006 
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".".ACKNOWLEDGMENT OF SURETY 
STATE OF Nebraska "" (Attorney-in-Fact) Bond No. 71152310 
COUNTY OF Douglas 

On this \ \ day of ~U.. ct ,U \ \ , before me, a notary public in 
and for said County, personally appeared~ ,n LIE K HII,DRETH 
to me personally known and being by me duly sworn, did say, that he is the Attorney-in-Fact of WESTERN SURETY COMPANY, 
a corporation of Sioux Falls, South Dakota, created, organized and existing under and by virtue of the laws of the State of South 
Dakota, that the said instrument was executed on behalf of the said corporation by authority of its Board of Directors and that 
the said ,JULIE K HILDRETH 
acknowledges said instrument to be the free act and deed of said corporation and that he has authority to sign said instrument 
without affixing the corporate seal of said corporation. 

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my official seal at -----------
Omaha Nebras k2 , the day and year last above written. 

My commi;;sion expires 

Fe b 1: d-'3 ; '). 0 ( '1-----
Form 108-4.2000 

GENERAL t«JTAAY • State d Nebraska 
KENNETH E. DIETZ 

My Conm Exp. Feb. 23, 2014 

-------------- --
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© 2011 CWPA 

Seal of Coordinating Professional:

I, Michael West, am the 
Coordinating Professional on 
the Sarpy County West Annex 
Roof Replacement project.  
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CARLSON WEST POVONDRA ARCHITECTS 
5060 Dodge Street 
Omaha, Nebraska  68132-2966 
402-551-1500 
 
JULY 22, 2011 
      
ADVERTISEMENT FOR  BIDS 
 
Sarpy County 
West Annex Roof Replacement 
1257 Golden Gate Drive 
Papillion, Nebraska 
 
CWP Project No. 11122 
 
YOU ARE HEREBY NOTIFIED  that the Sarpy County Board of Commissioners shall receive sealed 
bids on a Roof Replacement contract for the existing West Annex Building at 1257 Golden Gate Drive in 
Papillion, Nebraska; That said bids shall be received by the Owner until 3:00 p.m., Thursday, August 11, 
2011 by Deb Houghtaling, Sarpy County Clerk (First Floor of the Sarpy County Administration 
Building), 1210 Golden Gate Drive, Papillion, NE 68046. Immediately thereafter bids will be publicly 
opened and read aloud in the Sarpy County Administrative Conference Room (Second Floor of the Sarpy 
County Administration Building), 1210 Golden Gate Drive, Papillion, NE.  All interested parties are 
invited to attend.   
 
Bids must be on a Lump Sum basis and shall be in accord with the Instructions to Bidders. 
 
Materials to be incorporated into the complete project shall be purchased tax exempt in the name of the 
Owner, and the Bidder shall exclude from his Bid all State of Nebraska and Local Option Sales and Use 
Tax for such materials in accordance with the General and Supplementary Conditions of the Contract for 
Construction. 
 
A Pre-Bid Conference will be held at 10:00 a.m., Thursday, August 4, 2011, at the Sarpy County 
Administration Conference Room (Second Floor Sarpy County Administration Building), 1210 Golden 
Gate Drive, Papillion, Nebraska.  Bidders are encouraged to be present. There is no other time scheduled 
to allow bidder access to the West Annex Roof and/or occupied spaces below. 
 
Questions and substitution requests must be submitted in writing and received by the Architect no later 
than August 5, 2011. Items received after this date will not be considered. 
 
Bidding documents may be examined at the office of the Architect, CARLSON WEST POVONDRA 
ARCHITECTS, 5060 DODGE STREET, OMAHA, NEBRASKA  68132-2966, and at the following 
exchanges after July 22, 2011: 
 
FREMONT CHAMBER OF COMMERCE, 92 West 5th Street, Fremont, NE 68025 
LINCOLN BUILDERS BUREAU, 5910 So. 58th, Suite C, Lincoln, NE 68516 
MASTER BUILDERS OF IOWA, 221 Park Street, Des Moines, IA  50309 
OMAHA BUILDERS EXCHANGE, 4255 So. 94th Street, Omaha, NE 68127 
REED CONSTRUCTION INC, 30 Technology Parkway South, Suite 500, Norcross, GA 30092 
  
Bidders may obtain electronic (PDF) copies of Bidding Documents online at the Sarpy County website: 
www.sarpy.com/purchasing/bidspecs.html 
 
Use of electronic Bid Documents implies consent to all terms and conditions of the Digital Data 
Licensing Agreement, a copy of which is found within the Project Manual. 
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Bidders may obtain hard copies of Bidding Documents at their own expense for the non-refundable cost 
of reproduction and shipping from A & D Technical Supply, 4320 South 89th Street, Omaha, Nebraska, 
68127, (402) 592-4950 during their normal business hours.  
 
Bid Security in the amount of five percent (5%) of the Bid must accompany each Bid in accord with the 
Instructions to Bidders. 
 
A bid bond executed by a duly authorized surety and in appropriate form may be submitted in lieu of the 
deposit of money or certified check.  All deposits of money, certified checks or bid bonds must be 
submitted in separate sealed envelopes plainly identified.  The deposit money, certified check or bid bond 
will be held as surety as to assure that the bidder will enter into a contract and furnish the required 
performance and payment bonds.  The bid security should be made payable to Sarpy County Treasurer.  
The deposit money, certified checks or bids bonds of the unsuccessful bidders shall be returned as soon as 
the successful bidder is determined.  The deposit of money, certified check or bid bond of the successful 
bidder shall be returned upon the execution of the contract documents. 
 
The Owner reserves the right to reject any or all Bids and to waive informalities or irregularities in the 
bidding. 
 
 
Deb Houghtaling, Sarpy County Clerk 
Sarpy County Courthouse 
1210 Golden Gate Drive 
Papillion, NE  68046 
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SECTION 002113 - INSTRUCTIONS TO BIDDERS 
 
 
The Instructions to Bidders for this Contract are based upon the American Institute of Architects' 
Document A701, INSTRUCTIONS TO BIDDERS - 1997, Articles 1 through 8, hereinafter referred to as 
the Instructions to Bidders, a copy of which is attached herein.  A vertical line in the left margin of the 
document indicates where necessary information has been added to or deleted from the original 
document. 
 
 
Attachment:  AIA Document A701 Instructions to Bidders with Supplementary Instructions, pages 1 
through 6. 
 
 
 
 
 
 



AlA Document A701'" -1997 
Instructions to Bidders 

for the following PROJECT: 
(Name and location or address): 
Sarpy County West Annex Roof Replacement 
1257 Golden Gate Drive 
Papillion, Nebraska 
THE OWNER: 
(Name, legal status and address): 
Sarpy County Board of Commissioners 
1210 Golden Gate Drive 
Papillion, Nebraska 68045 

THE ARCHITECT: 
(Name, legal status and address): 
Carlson West Povondra Architects 
5060 Dodge Street 
Omaha, Nebraska 68132 

TABLE OF ARTICLES 

1 DEFINITIONS 

2 BIDDER'S REPRESENTATIONS 

3 BIDDING DOCUMENTS 

4 BIDDING PROCEDURES 

5 CONSIDERATION OF BIDS 

6 POST·BID INFORMATION 

7 PERFORMANCE BOND AND PAYMENT BOND 

8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 

ADDITIONS AND DELETIONS: 
The author of this document has 
added Information needed for its 
completion. The author may also 

have revised the text of the original 
AlA standard form. An Additions and 

Deletions Report that notes added 
information as well as revisions to 
the standard form text Is available 

from the author and should be 
reviewed. A vertical line in the left 

margin of this document indicates 
where the author has added 
necessary information and where 
the author has added to or deleted 
from the original AlA text. 

This document has Important legal 
consequences. Consultation with an 
attorney is encouraged with respect 
to its completion or modification. 

AlA Document A701"' -1997. Copyright® 1970, 1974, 1978, 1987 and 1997 by The American Institute of Architects. All rights reserved. WARNING: This 
AlA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AJA® Document, or 1 
any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This 
document was produced by AlA software at 14:37:15 on 0711312011 under Order No.4737936842_1 which expires on 10112/2011, and Is not for resale. 
User Notes: (963734831) 



ARTICLE 1 DEFINITIONS 
§ 1.1 Bidding Documents include the Bidding Requirements and the proposed Contract Documents. The Bidding 
Requirements consist of the Advertisement or Invitation to Bid, Instructions to Bidders, Supplementary Instructions 
to Bidders, the bid form, and other sample bidding and contract forms. The proposed Contract Documents consist of 
the form of Agreement between the Owner and Contractor, Conditions of the Contract (General, Supplementary and 
other Conditions), Drawings, Specifications and all Addenda issued prior to execution of the Contract. 

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, AlA Document A201, or in 
other Contract Documents are applicable to the Bidding Documents. 

§ 1.3 Addenda are written or graphic instruments issued by the Architect prior to the execution of the Contract which 
modify or interpret the Bidding Documents by additions, deletions, clarifications or corrections. 

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted 
in accordance with the Bidding Documents. 

§ 1.5 'The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the 
Bidding Documents as the base, to which Work may be added or from which Work may be deleted for sums stated 
in Alternate Bids. 

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from the amount of 
the Base Bid if the correspondjng change in the Work, as described in the Bidding Documents, is accepted. 

§ 1.7 A Unit Pri~ is an amount stated in the Bid as a price per unit of measurement for materials, equipment or 
services or a portion of the Work as described in the Bidding Documents. 

§ 1.8 A Bidder is a person or entity who submits a Bid and who meets the requirements set forth in the Bidding 
Documents. 

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment or labor for a portion 
oftheWork. 

ARTICLE 2 BIDDER'S REPRESENTATIONS 
§ 2.1 The Bidder by making a Bid represents that: 
§ 2.1.1 The Bidder has read and understands the Bidding Documents or Contract Documents, to the extent that such 
documentation relates to the Work for which the Bid is submitted, and for other portions of the Project, if any, being 
bid concurrently or presently under construction. 

§ 2.1.2 The Bid is made in compliance with the Bidding Documents. 

§ 2.1.3 The Bidder has vigited the site, become familiar with local conditions and limitations under which the Work 
is to be performed and has correlated the Bidder's personal observations with the requirements of the proposed 
Contract Documents. Contractors will not be given extra payments for conditions which can be determined by 
examining the site and Bidding Documents. 

§ 2.1.4 The Bid is based upon the materials, equipment and systems required by the Bidding Documents without 
exception. 

ARTICLE 3 BIDDING DOCUMENTS 
§3.1 COPIES 
§ 3.1.1 Bidders may obtain complete sets of the Bidding Documents from the issuing office designated in the 
Advertisement or Invitation to Bid in the number and for the deposit sum, if any, stated therein. A Bidder receiving a 
Contract award will be given up to four full sets of Bidding Documents at no additional cost. 

§ 3.1.2 Not used. 

AlA Document A701 111 -1997. Copyright@ 1970, 1974, 1978, 1987 and 1997 by The American lnsUtute of Architects. All rights reserved. WARNING: This 
AlA,., Document Is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AlA" Document, or 2 
any portion of it, may result In severe civil and criminal penaHies, and will be prosecuted to the maximum extent possible under the law. This 
document was produced by AlA software at 14:37:15 on 07/1312011 under Order No.4737936842_1 which expires on 10/12/2011, and is not for resale. 
User Notes: (963734831) 



§ 3.1.3 Bidders shall use complete sets of Bidding Documents in preparing Bids; neither the Owner nor Architect 
assumes responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding 
Documents. 

§ 3.1.4 The Owner and Architect may make copies of the Bidding Documents available on the above terms for the 
purpose of obtaining Bids on the Work. No license or grant of use is conferred by issuance of copies of the Bidding 
Documents. 

§ 3.21NTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS 
§ 3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and with other work 
being bid concurrently or presently under construction to the extent that it relates to the Work for which the Bid is 
submitted, shall examine the site and local conditions, and shall at once report to the Architect errors, 
inconsistencies or ambiguities discovered. 

§ 3.2.2 Bidders and Sub-bidders requiring clarification or interpretation of the Bidding Documents shall make a 
written request which shall reach the Architect at least seven days prior to the date for receipt of Bids. 

§ 3.2.3 Interpretations, corrections and changes of the Bidding Documents will be made by Addendum. 
Interpretations, corrections and changes of the Bidding Documents made in any other manner will not be binding, 
and Bidders shall not rely upon them. 

§ 3.3 SUBSTITUTIONS 
§ 3.3.1 The materials, products and equipment described in the Bidding Documents establish a standard of required 
function, dimension, appearance and quality to be met by any proposed substitution. 

§ 3.3.2 No substitution will be considered prior to receipt of Bids unless written request for approval has been 
received by the Architect at least ten days prior to the date for receipt of Bids. Such requests shall include the name 
of the material or equipment for which it is to be substituted and a complete description of the proposed substitution 
including drawings, performance and test data, and other information necessary for an evaluation. A statement 
setting f01th changes in other materials, equipment or other portions of the Work, including changes in the work of 
other contracts that incorporation of the proposed substitution would require, shall be included. The burden of proof 
of the merit of the proposed substitution is upon the proposer. The Architect's decision of approval or disapproval of 
a proposed substitution shall be final. 

§ 3.3.3 If the Architect approves a proposed substitution prior to receipt of Bids, such approval will be set forth in an 
Addendum. Bidders shall not rely upon approvals made in any other manner. 

§ 3.3.4 No substitutions will be considered after the Contract award unless specifically provided for in the Contract 
Documents. 

§ 3.4 ADDENDA 
§ 3.4.1 Addenda will be transmitted to all who are known by the issuing office to have received a complete set of 
Bidding Documents. 

§ 3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are on file for that 
purpose. 

§ 3.4.3 Addenda will be issued no later than four days prior to the date for receipt of Bids except an Addendum 
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids. 

§ 3.4.4 Each Bidder shall ascertain prior to submitting a Bid that the Bidder has received all Addenda issued, and the 
Bidder shall acknowledge their receipt in the Bid. 

ARTICLE 4 BIDDING PROCEDURES 
§ 4.1 PREPARATION OF BIDS 
§ 4.1.1 Bids shall be submitted on the forms included with the Bidding Documents. 

AlA Document A701TM -1997. Copyright© 1970, 1974, 1978, 1987 and 1997 by The American Institute of Architects. All rights reserved. WARNING: This 
AlA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AJA1111 Document, or 3 
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§ 4.1.2 All blanks on the bid form shall be legibly executed in a non-erasable medium. 

§ 4.1.3 Sums shall be expressed in both words and figures. In case of discrepancy, the amount written in words shall 
govern. 

§ 4.1.4 Inter lineations, alterations and erasures must be initialed by the signer of the Bid. 

§ 4.1.5 All requested Alternates shall be bid. If no change in the Base Bid is required, enter "No Change." 

§ 4.1.6 Where two or more Bids for designated portions of the Work have been requested, the Bidder may, without 
forfeiture of the bid secwi.ty, state the Bidder's refusal to accept award of less than the combination of Bids 
stipulated by the Bidder. The Bidder shall make no additional stipulations on the bid form nor qualify the Bid in any 
other manner. 

§ 4.1.7 Each copy of the Bid shall state the legal name of the Bidder and the nature oflegal form of the Bidder. The 
Bidder shall provide evidence of legal authority to perform within the jurisdiction of the Work. Each copy shall be 
signed by the person or pen;ons legally authorized to bind the Bidder to a contract. A Bid by a corporation shall 
further give the state of incorporation and have the corporate seal affixed. A Bid submitted by an agent shall have a 
current power of attorney attached certifying the agent's authority to bind the Bidder. 

§ 4.2 BID SECURITY 
§ 4.2.1 Each Bid shall be accompanied by a bid security in the form and amount required if so stipulated in the 
Instructions to Bidders. The Bidder pledges to enter into a Contract with the Owner on the terms stated in the Bid 
and will, if required, furnish bonds covering the fuithful performance of the Contract and payment of all obligations 
arising thereunder. Should the Bidder refuse to enter into such Contract or fail to furnish such bonds if required, the 
amount of the bid ~WCurity shall be forfeited to the Owner as liquidated damages, not as a penalty. The amount of the 
bid security shall not be forfeited to the Owner in the event the Owner fails to comply with Section 6.2. 

§ 4.2.1.1 Bid Security shall be in the amount of five percent ( 5%) of the amount of the bid and shall be in the form of 
a Bid Bond executed by the Bidder. In lieu of Bid Bond, bidders may submit Bid Security in the form of cash, 
certified check, cashiers check, money order or bank draft payable to the Owner as represented on the first page of 
this document. 

§ 4.2.2 If a surety bond is required, it shall be written on AlA Document A31 0, Bid Bond, unless otherwise provided 
in the Bidding Documents, and the attorney-in-fact who executes the bond on behalf of the surety shall affix to the 
bond a certified and current copy of the power of attorney. 

§ 4.2.3 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered 
until either (a) the Contract has been executed and bonds, if required, have been furnished, or (b) the specified time 
has elapsed so that Bids may be withdrawn or (c) all Bids have been rejected. 

§ 4.3 SUBMISSION OF BIDS 
§ 4.3.1 All copies of the Bid, the bid security, if any, and any other documents required to be submitted with the Bid 
shall be enclosed in a sealed opaque envelope. The envelope shall be addressed to the party receiving the Bids and 
shall be identified w-ith the Project name, the Bidder's name and address and, if applicable, the designated portion of 
the Work for which the Bid is submitted and the notation "SEALED BID ENCLOSED" . If the Bid is sent by mail, 
the sealed envelope shall be enclosed in a separate mailing envelope with the notation "SEALED BID ENCLOSED" 
on the face thereof. 

§ 4.3.2 Bids shall be deposited at the designated location prior to the time and date for receipt of Bids. Bids received 
after the time and date for receipt of Bids will be returned unopened. 

§ 4.3.3 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids. 

§ 4.3.4 Oral, telephonic, telegraphic, facsimile or other electronically transmitted bids will not be considered. 
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§ 4.4 MODIFICATION OR WITHDRAWAL OF BID 
§ 4.4.1 A Bid may not be modified, withdrawn or canceled by the Bidder until fifteen (15) calendar days following 
the time and date designated for the receipt of Bids, and each Bidder so agrees in submitting a Bid. 

§ 4.4.2 Prior to the time and date designated for receipt of Bids, a Bid submitted may be modified or withdrawn by 
notice to the party receiving Bids at the place designated for receipt of Bids. Such notice shall be in writing over the 
signature of the Bidder. Written confirmation over the signature of the Bidder shall be received, and date- and time­
stamped by the receiving party on or before the date and time set for receipt of Bids. A change shall be so worded as 
not to reveal the amount of the original Bid. 

§ 4.4.3 Withdr-awn Bids may be resubmitted up to the date and time designated for the receipt of Bids provided that 
they are then fully in conformance with these Instructions to Bidders. 

§ 4.4.4 Bid security, if required, shall be in an amount sufficient for the Bid as resubmitted. 

ARTICLE 5 CONSIDERATION OF BIDS 
§ 5.1 OPENING OF BIDS 
At the discretion of the Owner, if stipulated in the Advertisement or Invitation to Bid, the properly identified Bids 
received on time will be publicly opened and will be read aloud. An abstract of the Bids may be made available to 
Bidders. 

§ 5.2 REJECTION OF BIDS 
"The Owner shall have the right to reject any or all Bids. A Bid not accompanied by a required bid security or by 
other data required by the Bidding Documents, or a Bid which is in any way incomplete or irregular is subject to 
rejection. 

§ 5.3 ACCEPTANCE OF BID (AWARD) 
§ 5.3.1 It is the intent of·ihe Owner to award a Contract to the lowest qualified Bidder provided the Bid has been 
submitted in accordance with the requirements of the Bidding Documents and does not exceed the funds available. 
The Owner shall have the right to waive informalities and irregularities in a Bid received and to accept the Bid 
which, in the Owner's judgment, is in the Owner's own best interests. 

§ 5.3.2 The Owner shall have the right to accept Alternates in any order or combination, unless otherwise specifically 
provided in the Bidding Documents, and to determine the low Bidder on the basis of the sum of the Base Bid and 
Alternates accepted. 

ARTICLE 6 POST·BID INFORMATION 
§ 6.1 CONTRACTOR'S QUALIFICATION STATEMENT 
Bidders to whom award of a Contract is under consideration shall submit to the Architect, upon request, a properly 
executed AlA Document A305, Contractor's Qualification Statement, unless such a Statement has been previously 
requited and submitted aJj a prerequisite to the issuance of Bidding Documents. 

§ 6.2 OWNER'S FINANCIAL CAPABILITY 
The Owner shall, at the request of the Bidder to whom award of a Contract is under consideration and no later than 
!Seven days prior to the expiration of the time for withdrawal ofBids, furnish to the Bidder reasonable evidence that 
financial arrangement~ have been made to fulfill the Owner's obligations under the Contract Unless such reasonable 
evidence is furnished, the Bidder will not be required to execute the Agreement between the Owner and Contractor. 

§ 6.3 SUBMITTALS 
§ 6.3.1 The Bidder shall, as soon as practicable or as stipulated in the Bidding Documents, after notification of 
8election for the award of a Contract, furnish to the Owner through the Architect in writing: 

.1 a designation of the Work to be performed with the Bidder's own forces; 

.2 names of the manufacturers, products, and the suppliers of principal items or systems of materials and 
equipment proposed for the Work; and 

.3 names of persons or entities (including those who are to furnish materials or equipment fabricated to 
a special design) proposed for the principal portions of the Work. 
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§ 6.3.2 The Bidder will be required to establish to the satisfaction of the Architect and Owner the reliability and 
responsibility of the persons or entities proposed to furnish and perform the Work described in the Bidding 
Documents. 

§ 6.3.3 Prior to the execution of the Contract, the Architect will notify the Bidder in writing if either the Owner or 
Architect, after due investigation, has reasonable objection to a person or entity proposed by the Bidder. If the 
Owner or Architect has reasonable objection to a proposed person or entity, the Bidder may, at the Bidder's option, 
(1) withdraw the Bid or (2) submit an acceptable substitute person or entity with an adjustment in the Base Bid or 
Alternate Bid to cover the difference in cost occasioned by such substitution. The Owner may accept the adjusted 
bid price or disqualify the Bidder. In the event of either withdrawal or disqualification, bid security will not be 
forfeited. 

§ 6.3.4 Persons and entities proposed by the Bidder and to whom the Owner and Architect have made no reasonable 
objection mu~1 be used on the Work for which they were proposed and shall not be changed except with the written 
consent of the Owner and Architect. 

ARTICLE 7 PERFORMANCE BOND AND PAYMENT BOND 
§ 7.1 BOND REQUIREMENTS 
§ 7 .1.1 If stipulated in the Bidding Documents, the Bidder shall furnish bonds covering the faithful performance of 
the Contract and payment of all obligations arising thereunder. Bonds may be secured through the Bidder's usual 
sources. 

§ 7.1.2 If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be included in the Bid. 
If the furnishing of ~iUch bonds is required after receipt of bids and before execution of the Contract, the cost of such 
bonds shall be added to the Bid in determining the Contract Sum. 

§ 7.1.3 If the Owner requires that bonds be secured from other than the Bidder's usual sources, changes in cost will 
be adjusted as provided in the Contract Documents. 

§ 7.2 TIME OF DELIVERY AND FORM OF BONDS 
§ 7.2.1 The Bidder shall deliver the required bonds to the Owner not later than three days following the date of 
execution of the Contract. If the Work is to be commenced prior thereto in response to a letter of intent, the Bidder 
shall, prior to commencement of the Work, submit evidence satisfactory to the Owner that such bonds will be 
futnished and delivered in accordance v.i.th this Section 7 .2.1. 

§ 7 .2.2 Unless otherwise prov1ded, the bonds shall be written on AlA Document A312, Performance Bond and 
Payment Bond_ Both bonds shall be written in the amount of the Contract Sum. 

§ 7.2.3 The bonds shall be dated em or after the date of the Contract. 

§ 7.2.4 The Bidder shallt·equire the attorney-in-fact who executes the required bonds on behalf of the surety to affix 
thereto a certified and current copy of the power of attorney. 

ARTICLE 8 FORM OF AGREEMENT BElWEEN OWNER AND CONTRACTOR 
Unless otherwise required in the Bidding Documents, the Agreement for the Work will be written on AlA 
Document .AlOl, Standard Form of Agreement Between Owner and Contractor Where the Basis ofPayment Is a 
Stipulated Sum. 
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BID FORM – COMBINED CONTRACT © CWPA 2011 00 41 13-1 

 
Sarpy County 
West Annex Roof Replacement 
1257 Golden Gate Drive 
Papillion, Nebraska 
 
CWP Project No. 11122 
July 22, 2011 
 
Bid of: _____________________________________________________________________________, 
 
[    ]   a corporation organized and existing under the laws of the State of Nebraska; 
 
[    ]   a corporation organized and existing under the laws of the State of  ________________________ 

and is/is not licensed to do business in the State of Nebraska as a foreign corporation; 
 
[    ]   a partnership consisting of ________________ partners; or  
 
[    ]   a sole proprietor; 
 
hereinafter called the Bidder. 
 
To: Deb Houghtaling, Sarpy County Clerk 

Sarpy County Courthouse 
1210 Golden Gate Drive 
Papillion, Nebraska  68046 

 
The undersigned acknowledges that he has received and familiarized himself with the following: 
 
 Project Manual: per Project Manual Section 00 01 10 - Table of Contents 
  

Drawings: per on Sheet CC0.1 and Project Manual Section 00 01 15 - List of Drawing Sheets 
  

Addenda: CC-____ through CC-_____           
 
The undersigned further acknowledges that he has visited the site and familiarized himself with local 
conditions affecting the cost of the Work at the place where the Work is to be done. 
 
In submitting this Bid, the undersigned agrees: 
 
1. To furnish all material, labor, tools, expendable equipment, and all utility and transportation 

services necessary to perform and complete, in a workmanlike manner, all  of the Work required for 
the Combined Construction, including General Construction and  Electrical Work,  in accord with 
the Bidding Documents prepared by CARLSON  WEST  POVONDRA  ARCHITECTS for the 
consideration hereinafter set forth. 

 
2. To hold his Bid open for fourty (15) days after the receipt of Bids and to accept the provisions of 

the Instructions to Bidders regarding disposition of Bid Security. 
 
3. To enter into and execute a Contract if awarded on the basis of this Bid, to furnish a Performance 

Bond and a Labor and Material Payment Bond in accord with the General Conditions and General 
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Requirements of this Contract, and to deliver executed Owner-Contractor Agreements and Bonds to 
the Architect within six (6) days after notification of award. 

 
4. To complete the Work on or before September 30, 2011. 
 
LUMP SUM BASE BID: The undersigned hereby proposes and agrees to perform the foregoing for:  
 
the Lump Sum of ________________________________________________Dollars ($____________). 
(To be shown in both words and figures. In case of discrepancy, the amount shown in words will govern.) 
 
 
ATTACHED FORMS:  The undersigned has attached the Bid Security and other items required in the 
Instructions to Bidders. 
 
 
In submitting this Bid, it is understood that the right to reject any and all Bids and to waive irregularities 
in the bidding have been reserved by the Owner.   

 
 
Dated this _____________________day of ___________________, 2011. 
 
___________________________________________________________ 
Corporate Name of Bidder 
 
______________________________________ ______________________________________ 
Address of Bidder     Authorized Officer Name 
 
______________________________________ ______________________________________ 
Area Code/Telephone Number    Authorized Officer Signature 
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GENERAL AND SUPPLEMENTARY CONDITIONS        © CWPA 2011 007213-1 
OF THE CONTRACT FOR CONSTRUCTION 

SECTION 007213 - GENERAL AND SUPPLEMENTARY CONDITIONS  
OF THE CONTRACT FOR CONSTRUCTION 

 
 

1.1 GENERAL AND SUPPLEMENTARY CONDITIONS 

A. AIA Document A201, "General Conditions of the Contract for Construction" as modified with 
Supplementary Conditions hereby incorporated into the Procurement and Contracting 
Requirements by reference. 

1. An EDITED version of AIA Document A201, "General Conditions of the Contract for 
Construction" as modified with Supplementary Conditions is bound in this Project 
Manual. A vertical line in the left margin of the document indicates where necessary 
information has been added to or deleted from the original document. Text added to the 
original A201 document is indicated by an underline beneath the text and text deleted 
from the original A201 document is indicated by a superstroke line through the text.  

B. Attachments: 
 

1. AIA Document A201 General Conditions of the Contract for Construction with 
Supplementary Conditions; 43 pages. 

 
 



In it. 

I 

AlA Document A201'"- 2007 
General Conditions of the Contract for Construction 

for the following PROJECT: 
(Name and location or address) 
Sarpy Countv West Annex Roof Replacement 
1257 Golden Gate Drive 
Papillion, Nebraska 
THE OWNER: 
(Name, legal status and address) 
Samy Countv Board of Commissioners 
1210 Golden Gate Olive 
Papillion. Nebraska 68045 

THE ARCHITECT: 
(Name, legal .~tatu$ and address) 
Carlson West Povondra Architects 
5060 Dodge Street 
Omaha. Nebraska 68132 

TABLE OF ARTICLES 

1 GENERAL PROVISIONS 

2 OWNER 

3 CONTRACTOR 

4 ARCHITECT 

5 SUBCONTRACTORS 

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 

7 CHANGES IN THE WORK 

8 TIME 

9 PAYMENTS AND COMPLETION 

10 PROTECTION OF PERSONS AND PROPERTY 

11 INSURANCE AND BONDS 

12 UNCOVERING AND CORRECTION OF WORK 

13 MISCELLANEOUS PROVISIONS 

14 TERMINATION OR SUSPENSION OF THE CONTRACT 

15 CLAIMS AND DISPUTES 

This document has important 
legal consequences. 
Consultation with an attorney 
is encouraged with respect to 
Its completion or modification. 

AlA Document A201 110 - 2007. Copyright@ 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American 
Institute of Architects. All rights reserved. WARNING: This AlA" Document is protected by U.S. Copyright Law and International Treaties. Unauthorized 1 
reproduction or distribution of this AlA® Document, or any portion of it, may result In severe civil and criminal penalties, and will be prosecuted to the 
maximum extent possible under the law. This document was produced by AlA software at 14:38:40 on 07/13/2011 under Order No.4737936842_1 which 
expires on 10/1212011, and Is not for resale. 
User Notes: (1817266227) 
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1.1.1 
Aesthetic Effect 
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Allowances 
3.8, 7.3.8 
All-risk Insurance 
11.3.1' 11.3.1.1 
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2.1.1, 2.2.2, 2.4, 3.1.3, 3.10.2, 3.12.8, 3.12.9, 3.12.10, 
4.2.7, 9.3.2, 13.5.1 
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Architect, Definition of 
4.1.1 
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4.2.3, 4.2.6, 4.2.7, 4.2.10, 4.2.12, 4.2.13, 5.2.1, +A; 
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Architect's Additional Services and Expenses 
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3.2.4, 3.3.1, 4.2.6, 4.2.7, 13.5.2 
Architect's Interpretations 
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Attorneys' Fees 
3.18.1, 9.10.2, 10.3.3 
Award of Separate Contracts 
6.1.1' 6.1.2 
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15.3.1, 15.3.2, 15.4.1 

AlA Document A201TM- 2007. Copyright® 1911. 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American 
Institute of Architects. All rights reserved. WARNING: This AlA"' Document is protected by U.S. Copyright Law and International Treaties. Unauthorized 2 
reproduction or distribution of this AlA" Document, or any portion of it, may result In severe civil and criminal penalties, and will be prosecuted to the 
maximum extent possible under the law. This document was produced by AlA software at 14:38:40 on 07/13/2011 under Order No.4737936842_1 which 
expires on 10/12/2011, and Is not for resale. 
User No1es: (1817266227) 



In it. 

Boller and Machinery Insurance 
11.3.2 
Bonds, Lien 
7.3.7.4, 9.10.2, 9.10.3 
Bonds, Performance, and Payment 
7.3.7.4, 9.6.7, 9.10.3, 11.3.9, 11.4 
Building Permit 
3.7.1 
Capitalization 
1.3 
Certificate of Substantial Completion 
9.8.3, 9.8.4, 9 .8.5 
Certificates for Payment 
4.2.1, 4.25, 4 .2.9, 9 .3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9-/1-; 
9.7.1, 9.10.1, 9.10.3, 14.1.1.3, 14.2.4, 15.1.3 
Certificates of Inspection, Testing or Approval 
13.5.4 
Certificates of Insurance 
9.10.2, 11.1.3 
Change Orders 
1.1.1, 2.4.1, 3.4 .2, 3.7.4, 3.8.2.3, 3.11.1, 3.12.8, 4.2.8, 
5.2.3, 7.1.2, 7 . 1.~ , 7.2, 7.3.2, 7 .3.6, 7.3.9, 7.3.10, 
8.3.1, 9.3.1.1, 9.10.3, 10.3.2, 11.3.1.2, 11.3.4, 11.3.9, 
12.1.2, 15.1.3 
Change Orders, Definition of 
7.2.1 
CHANGES IN THE WORK 
2.2.1, 3.11, 4.2.8, 7, 7.2.1, 7 .3.1, 7.4, 7.4.1. 8.3.1, 
9.3.1.1, 11.3 .9 
Claims, Definition of 
15.1.1 
CLAIMS AND DISPUTES 
3.2.4, 6.Ll,~.3.1. 7.3.9, 9.3 .3, 9 .10.4, 10.3.3, 15, 
15.4 
Claims and Timely Assertion of Claims 
15.4.1 
Claims for Additional Cost 
3.2.4, 3.7.4, 6.1.1, 7.3.9, 10.3.2, 15.1.4 
Claims for Additional Time 
3.2.4, 3.7.46.1.1, 8.3.2, 10.3.2, 15.1.5 
Concealed or Unknown Conditions, Claims for 
3.7.4 
Claims for Damages 
3.2.4, 3.18, 6.1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3, 11.1.1, 
11.3.5, 11 .3.7, 14.1.3, 14.2.4, 15.1.6 
Claims Subject to Arbitration 
15.3.1, 15.4.1 
Cleaning Up 
3.15, 6.3 
Commencement of the Work, Conditions Relating to 
2.2.1, 3.2.2, 3 .4 .1. 3.7.1, 3.10.1, 3.12.6, 5.2.1, 5.2.3, 
6.2.2, 8.1.2, 8.2.2, 8.3.1, 11.1, 11.3.1, 11.3.6, 11.4.1, 
15.1.4 
Commencement of the Work, Definition of 
8.1.2 

Communications Facilitating Contract 
Administration 
3.9.1, 4.2.4 
Completion, Conditions Relating to 
3.4.1, 3.11, 3.15, 4.2.2, 4.2.9, 8.2, 9.4.2, 9.8, 9.9.1, 
9.10, 12.2, 13.7, 14.1.2 
COMPLETION, PAYMENTS AND 
9 
Completion, Substantial 
4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 
12.2, 13.7 
Compliance with Laws 
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ConsoHdation or Joinder 
15.4.4 
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1.1.1, 3.4.2, 3.12.8, 4.2.8, 7.1.1, 7.1.2, 7.1.3, 7.3, 
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Construction Schedules, Contractor's 
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2 
Contingent Assignment of Subcontracts 
5.4, 14.2.2.2 
Continuing Contract Performance 
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Contract, Definition of 
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CONTRACT, TERMINATION OR 
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Contract Administration 
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1.1, 2.1.1, 3.1.1, ~3.5.1. 3.12.1, 3.12.2, 3.12.3, 
4.1.1, 15.1.1, 5.1, 6.1.2, 7.2.1, 7.3.1, 8.1, 9.1, 9.8.1 
Delays and Extensions of Time 
~3.2 .. 3.7.4, 5.2.3, 7.2.1, 7.3.1, -+.4;-7.4.1. 8.3, 
9.5.1, 9:+;-9.7.1. 10.3.2, 10.4.1, 14.3.2, 15.1.5, 15.2.5 
Disputes 
4t:3,6.3.1. 7.3.9, 15.1, 15.2 
Documents and Samples at the Site 
3.11 
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Drawings, Definition of 
1.1.5 
Drawings and Specifications, Use and Ownership of 
3.11 
Effective Date of Insurance 
8.2.2, 11.1.2 
Emergencies 
10.4, 14.1.1.2, 15.1.4 
Employees, Contractor'~ 
3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 
10.3.3, 11.1 .1, 11.3.7, 14.1, 14.2.1.1 
Equipment, Labor, Materials or 
1.1.3, 1.1.6, 3.4. ~3.5. 1. 3.8.2, 3.8.3, 3.12, 3.13.1, 
3.15.1, 4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 9.3.3, 
9.5.1.3, 9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2 
Execution and Progress of the Work 
1.1.3 .• 1.2.1 , 1.2.2, 2.2.3, 2.2.5, 3.1, 3.3.1, 3.4.1, ~ 
3.5.1. 3.7.1 , 3.10.1, 3.12, 3.14, 4.2, 6.2.2, 7.1.3, 7.3.5, 
8.2, 9.5.1, 9.9.1, 10.2, 10.3, 12.2, 14.2, 14.3.1, 15.1.3 
Extensions of Time 
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3, 7.4, 9.S.l, 9.7, 7.4.1, 
9.5.1. 9.7.1, 10.3.2, 10.4.1, 14.3, 15.1.5, 15.2.5 
Failure of Payment 
9.5.1.3, 9.7, 9.10.2, 13.6, 14.1.1.3, 14.2.1.2 
Faulty Work 
(See Defective or Nonconforming Work) 
Final Completion and Final Payment 
4.2.1, 4.2.9, 9.8.2, 9.10, 11.1.2, 11.1.3, 11.3.1, 11.3.5, 
12.3.1, 14.2.4, 14.4.3 
Financial Arrangements, Owner's 
2.2.1" 13.2.2, 14.1.1.4 
Fire and Extended Coverage Insurance 
11.3.1.1 
GENERAL PROVISIONS 
1 
Governing Law 
13.1 
Guarantees (See Warranty) 
Hazardous Materials 
10.2.4, 10.3 
Identification of Subcontractors and Suppliers 
5.2.1 
Indemnification 
H+;-3.17.1.3.18,9.10.2, 10.3.3, 10.3.5, 10.3.6, 
11.3.1.2, 11.3.7 
Information and Services Required of the Owner 
2.1.2, 2.2, 3.2.2, 3.12.4, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 
9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 11.4, 13.5.1, 
13.5.2, 14.1.1.4, 14.1.4, 15.1.3 
Initial Decision 
15.2 
Initial Decision Maker, Definition of 
1.1.8 
Initial Decision Maker, Decisions 
14.2.2, 14.2.4, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 

Initial Decision Maker, Extent of Authority 
14.2.2, 14.2.4, 15.1.3, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 
15.2.5 
Injury or Damage to Person or Property 
10.2.8, 10.4.1 
Inspections 
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 
9.9.2, 9.10.1, 12.2.1, 13.5 
Instructions to Bidders 
1.1.1 
Instructions to the Contractor 
3.2.4, 3.3.1, 3.8.1, 5.2.1, 7, 8.2.2, 12, 13.5.2 
Instruments of Service, Definition of 
1.1.7 
Insurance 
3.18.1, 6.1.1, 7.3.7, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 11 
Insurance, Boiler and Machinery 
11.3.2 
Insurance, Contractor's Liability 
11.1 
Insurance, Effective Date of 
8.2.2, 11.1.2 
Insurance, Loss of Use 
11.3.3 
Insurance, Owner's Liability 
11.2 
Insurance, Property 
10.2.5, 11.3 
Insurance, Stored Materials 
~9.3.2. 11.4.1.4 
INSURANCE AND BONDS 
11 
Insurance Companies, Consent to Partial Occupancy 
9:9:-1-9.9.1. 11.4.1.5 
Insurance Companies. Settlement with 
11.4.10 
Intent of the Contract Documents 
1.2.1, 4.2.7, 4.2.12, 4.2.13, 7.4 
Interest 
13.6 
Interpretation 
1.2.3, 1.4, 4.1.1, 5.1, 6.1.2, 15.1.1 
Interpretations, Written 
4.2.11, 4.2.12, 15.1.4 
Judgment on Final A ward 
15.4.2 
Labor and Materials, Equipment 
1.1.3, 1.1.6, 3.4, ~3.5.1, 3.8.2, 3.8.3, 3.12, 3.13, 
3.15.1, 4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 9.3.3, 
9.5.1.3, 9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2 
Labor Disputes 
8.3.1 
Laws and Regulations 
1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3.13.1, 4.1.1, 9.6.4, 9.9.1, 
10.2.2, 11.1.1, 11.3, 13.1.1, 13.4, 13.5.1, 13.5.2, 
13.6.1, 14, 15.2.8, 15.4 
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Liens 
2.1.2, 9.3.3, 9.10.2, 9.10.4, 15.2.8 
Limitations, Statutes of 
12.2.5, 13.7, 15.4.1.1 
Limitations ofLiability 
2.3.1, 3.2.2, 3.3, 3.12.19, 3.17, 3.5.1. 3.12.10, 3.17.1. 
3.18.1, 4.2.6, 4.2.7, 4.2.12, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 
10.2.5, 10.3.3, 11.1.2, 11.2, 11.3.7, 12.2.5, 13.4.2 
Limitations ofTime 
2.1.2, 2.2, 2.4, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7, 
5.2, 5.3.1, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9:-2;-9.2.1. 9.3.1, 
9 .3.3, 9.4.1, 9.5, 9.6, 9.7;-9.7.1. 9.8, 9.9, 9.10, 11.1.3, 
11.3.1.5, 11.3.6, 11.3.10, 12.2, 13.5, 13.7, 14, 15 
Loss of Use Insurance 
11.3.3 
Material Suppliers 
15, 3.12.1, 4.2.4, 4.2.6, 5.2.1, 9.3, 9.4.2, 9.6, 9.10.5 
Materials, Hazardous 
10.2.4, 10.3 
Materials, Labor, Equipment and 
1.1.3, 1.1.6, 1.5.1, 3 .4.1, J..,.§.,-3.5.1. 3.8.2, 3.8.3, 3.12, 
3.13.1, 3.15.1, 4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 
9 .3.3, 9.5.1.3, 9.10.2, 10.2 1.2, 10.2.4, 14.2.1.1, 
14.2.1.2 
Means, Methods, Techniques, Sequences and 
Procedures of Construction 
3.3.1, 3.12.10, 4.2.2, 4.2.7. 9 .4.2 
Mechanic's Lien 
2.1.2, 15.2 8 
Mediation 
8.3.1, 1(1.3.5, 10.3.6, 15.2.1, 15.2.5, 15.2.6, 15.3, 
15.4.1 
Minor Changes in the Work 
1.1 .1, 3.12.8, 4.2.8, 7.1, 7.4 
NUSCELLANEOUSPRO~IONS 

13 
Modifications, Definition of 
1.1.1 
Modifications to the Contract 
1.1.1, 1.1.2, 3.11, 4.1.2, 4.2.1, 5.2.3, 7, 8.3.1, 9;1, 
9.7.1.10.3.2, 11.3.1 
Mutual Responsibility 
6.2 
Nonconforming Work, Acceptance of 
9.6.6, 9.9.3, 12.3 
Nonconforming Work. Rejection and Correction of 
2.3.1, 2.4.1, J..,.§.,-3.5.1. 4.2.6, 6.2.4, 9.5.1, 9.8.2, 9.9.3, 
9.10.4, 12.2.1 
Notice 
2.2.1, 2.3.1, 2.4 .1, 3.2.4, 3.3.1, 3.7.2, 3.12.9, 5.2.1, 
9.-7;-9.7.1. 9.10, 10.2.2, 11.1.3, 11.4.6, 12.2.2.1, 13.3, 
13.5.1, 13.5.2, 14.1, 14.2, 15.2.8, 15.4.1 
Notice, Written 
2.3.1, 2.4.1, 3.3.1, 3.9.2, 3.12.9, 3.12.10, 5.2.1, 9;1, 
9.7.1. 9.10, 10.2.2, 10.3, 11.1.3, 11.3.6, 12.2.2.1, 
13.3, 14, 15.2.8, 15.4.1 

Notice of Claims 
3.7.4, 4.5, 10.2.8, 15.1.2, 15.4 
Notice of Testing and Inspections 
13.5.1, 13.5.2 
Observations, Contractor's 
3.2, 3.7.4 
Occupancy 
2.2.2, 9.6.6, 9.8, 11.3.1.5 
Orders, Written 
1.1.1, 2.3, 3.9.2, 7, 8.2.2, 11.3.9, 12.1, 12.2.2.1, 
13.5.2, 14.3.1 
OWNER 
2 
Owner, Definition of 
2.1.1 
Owner, Information and Services Required of the 
2.1.2, 2.2, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 9.3.2, 
9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 11.3, 13.5.1, 
13.5.2, 14.1.1.4, 14.1.4, 15.1.3 
Owner's Authority 
1.5, 2.1.1, 2.3.1, 2.4.1, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 
4.1.2, 4.1.3, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, ~ 
6.3.1. 7.2.1, 7.3.1, 8.2.2, 8.3.1, 9.3.1, 9.3.2, 9.5.1, 
9.6.4, 9.9.1, 9.10.2, 10.3.2, 11.1.3, 11.3.3, 11.3.10, 
12.2.2, 12.3.1, 13.2.2, 14.3, 14.4, 15.2.7 
Owner's Financial Capability 
2.2.1, 13.2.2, 14.1.1.4 
Owner's Liability Insurance 
11.2 
Owner's Loss of Use Insurance 
11.3.3 
Owner's Relationship with Subcontractors 
1.1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2 
Owner's Right to Carry Out the Work 
2.4, 14.2.2 
Owner's Right to Clean Up 
6.3 
Owner's Right to Perform Construction and to 
Award Separate Contracts 
6.1 
Owner's Right to Stop the Work 
2.3 
Owner's Right to Suspend the Work 
14.3 
Owner's Right to Terminate the Contract 
14.2 
Ownership and Use of Drawings, Specifications 
and Other Instruments of Service 
1.1.1, 1.1.6, 1.1.7, 1.5, 2.2.5, 3.2.2, 3.11.1,~ 
3.17.1. 4.2.12, 5.3.1 
Partial Occupancy or Use 
9.6.6, 9.9, 11.3.1.5 
Patching, Cutting and 
3.14, 6.2.5 
Patents 
3.17 
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Payment, Applications for 
4.2.5, 7.3.9, ~9.2.1. 9.3, 9.4, 9.5, 9.6.3, 9:-=7;-9.7.1, 
9.8.5, 9.10.1, 14.2.3, 14.2.4, 14.4.3 
Payment, Certificates for 
4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9,+,-9.7.1. 
9.10.1, 9.10.3, 13.7, 14.1.1.3, 14.2.4 
Payment, Failure of 
9.5.1.3, 9.7, 9.10.2, 13.6, 14.1.1.3, 14.2.1.2 
Payment, Final 
4.2.1, 4.2.9, 9.8.2, 9.10, 11.1.2, 11.1.3, 11.4.1, 11.4.5. 
12.3.1, 13.7, 14.2.4, 14.4.3 
Payment Bond, Performance Bond and 
7.3.7.4, 9.6.7, 9.10.3, 11 .4.9, 11.4 
Payments, Progress 
9.3, 9.6, 9.8.5, 9.10.3, 13.6, 14.2.3, 15.1.3 
PAYMENTS AND COMPLETION 
9 
Payments to Subcontractors 
5.4.2, 9.5.1.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 11.4.8. 
14.2.1.2 
PCB 
10.3.1 
Performance Bond and Payment Bond 
7.3.7.4, 9.6.7, 9.10.3, 11.4.9. 11.4 
Permits, Fees, Notices and Compliance with Laws 
2.2.2, 3.7, 3.13, 7.3.7.4, 10.2.2 
PERSONS AND PROPERTY, PROTECTION 
OF 
10 
Polychlorinated Biphenyl 
10.3.1 
Product Data, Definition of 
3.12.2 
Product Data and Samples, Shop Drawings 
3.11, 3.12. 4 .2.7 
Progress and Completion 
4.2.2, 8.2, 9.8, 9.9.1, 14.1.4, 15.1.3 
Progress Payments 
9.3, 9.6, 9.8.5, 9.10.3, 13.6, 14.2.3, 15.1.3 
Project, Definition of the 
1.1.4 
Project Representatives 
4.2.10 
Property Insurance 
10.2.5, 11.3 
PROTECTION OF PERSONS AND PROPERTY 
10 
Regulations and Laws 
1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 9.9.1, 
10.2.2, 11.1, 11 .4, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14, 
15.2.8, 15.4 
Rejection ofWork 
~3.5.1. 4.2.6, 12.2.1 
Releases and Waivers ofLiens 
9.10.2 

Representations 
3.2.1, ~3.5.1. 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.4.2, 
9.5.1, 9.8.2, 9.10.1 
Representatives 
2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.1, 4.2.2, 4.2.10, 5.1.1, 
5.1.2, 13.2.1 
Responsibility for Those Performing the Work 
3.3.2, 3.18, 4.2.3, 5.3.1, 6.1.3, 6.2, 6.3, 9.5.1, 10 
Retainage 
9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3 
Review of Contract Documents and Field 
Conditions by Contractor 
3.2, 3.12.7, 6.1.3 
Review of Contractor's Submittals by Owner and 
Architect 
3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2 
Review of Shop Drawings, Product Data and 
Samples by Contractor 
3.12 
Rights and Remedies 
1.1.2, 2.3, 2.4, ~3.5.1. 3.7.4, 3.15.2, 4.2.6, 4.5. 5.3, 
5.4, 6.1, 6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 
12.2.2, 12.2.4, 13.4, 14, 15.4 
Royalties, Patents and Copyrights 
3.17 
Rules and Notices for Arbitration 
15.4.1 
Safety of Persons and Property 
10.2, 10.4 
Safety Precautions and Programs 
3.3.1, 4.2.2, 4.2.7, 5.3.1, 10.1, 10.2, 10.4 
Samples, Definition of 
3.12.3 
Samples, Shop Drawings, Product Data and 
3.11, 3.12, 4.2.7 
Samples at the Site, Documents and 
3.11 
Schedule of V aloes 
9.2, 9.3.1 
Schedules, Construction 
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2 
Separate Contracts and Contractors 
1.1.4, 3.12.5, 3.14.2, 4.2.4, 4.2.7, 6, 8.3.1, 11.4.7, 
12.1.2 
Shop Drawings, Definition of 
3.12.1 
Shop Drawings, Product Data and Samples 
3.11, 3.12, 4.2.7 
Site, Use of 
3.13, 6.1.1, 6.2.1 
Site Inspections 
3.2.2, 3.3.3, 3.7.1, 3.7.4, 4.2, 9.4.2, 9.10.1, 13.5 
Site Visits, Architect's 
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.5 
Special Inspections and Testing 
4.2.6, 12.2.1, 13.5 
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Specifications, Definition of the 
1.1.6 
Speeifieeti8BSSpecifications, The 
1.1.1, 1.1.6, 1.2.2, 1.5, 3.11, 3.12.10, 3.17, 4.2.14 
Statute of Limitations 
13.7, 15.4.1.1 
Stopping the Work 
2.3, 9.7, 10.3, 14.1 
Stored Materials 
6.2.1, 9.3.2, 10.2.1.2, ~10.2.4. 11.4.1.4 
Subcontractor, Definition of 
5.1.1 
SlJBCONfRACTORS 
5 
Subcontractors, Work by 
1.2.2, 3.3.2, 3.12.1, 4.2.3, 5 .2.3, 5.3, 5.4, 9.3.1.2, 
9.6.7 
Subcontractual Relations 
5.3, 5.4, 9.3.1.2, 9.6, 9.10, 10.2.1, 11.4.7, 11.4.8. 
14.1, 14.2.1 
Submittals 
3.10, 3.11, 3.12, 4.2 .7, 5.2.1, 5.2.3, 7.3.7, 9.2, 9.3, 
9.8, 9.9.1, 9.10.2, 9.10.3, 11.1 .3 
Submittal Schedule 
3 .10.2, 3.12.5, 4.2.7 
Subrogation, Waivers of 
6.1.1, 11.4.5. 11.3.7 
Substantial Completion 
4.2.9, 8.1.1 , 8.1.3, 8 .2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 
12.2, 13 .7 
Substantial Completion, Definition of 
9.8.1 
Substitution of Subcontractors 
5.2.3, 5.2.4 
Substitution of Architect 
4 .1.3 
Sub!>titutions ofMaterials 
3.4.2. H;-3.51. 7.3.8 
SuiHubcontractor, Definition of 
5.1.2 
Subgurface Conditiong 
3.7.4 
Successors and Assigns 
13.2 
Superintendent 
3.9, 10.2.6 
Supervision and Constrnction Procedures 
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 
7 .1.3, 7.3.7, 8.2. 8.3.1, 9.4.2, 10, 12, 14, 15.1.3 
Surety 
5.4.1.2, 9.8.5, 9 .10.2, 9.10.3, 14.2.2, 15.2.7 
Surety,~entof 

9.10.2, 9.10.3 
Surveys 
2.2.3 
Suspension by the Owner for Convenience 
14.3 

Suspension of the Work 
5.4.2, 14.3 
Suspension or Termination of the Contract 
5.4.1.1, 11.4.9. 14 
Taxes 
3.6, 3.8.2.1, 7.3.7.4 
Termination by the Contractor 
14.1, 15.1.6 
Termination by the Owner for Cause 
5.4.1.1, 14.2, 15.1.6 
Termination by the Owner for Convenience 
14.4 
Termination of the Architect 
4.1.3 
Termination of the Contractor 
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ARTICLE 1 GENERAL PROVISIONS 
§ 1.1 BASIC DERNITIONS 
§ 1.1.1 THE CONTRACT DOCUMENTS 
The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the 
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in 
the Agreement and Modifications issued after execution of the Contract. A Modification is (1) a written amendment 
to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive or (4) a written 
order for a minor change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the 
Contract Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, 
other information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor's bid or 
proposal, or portions of Addenda relating to bidding requirements. 

§ 1.1.2 THE CONTRACT 
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 
agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written 
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be 
consttued to create a contractual relationship of any kind (1) between the Contractor and the Architect or the 
Architect's consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner 
and the Architect or the Architect's consultants or (4) between any persons or entities other than the Owner and the 
Contractor. 1he Architect shall. however, be entitled to performance and enforcement of obligations under the 
Contract intended to facilitate performance of the Architect's duties. 

§ 1.1.3 THE WORK 
The term "Work" means the construction and services required by the Contract Documents, whether completed or 
partially completed, and includes all other labor, materials, equipment and services provided or to be provided by 
the Contractor to fulfill the Contractor's obligations. The Work may constitute the whole or a part of the Project. 

§ 1.1.4 THE PROJECT 
'lbe Pr~ject 1s the total construction of which the Work performed under the Contract Documents may be the whole 
or a part and which may include construction by the Owner and by separate contractors. 

§ 1.1.5 THE DRAWINGS 
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and 
dimensions of the Work, generally including plans, elevations, sections, details, schedules and diagrams. 

§ 1.1.6 THE SPECIFICATIONS 
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials, 
equipment, systems, standards and workmanship for the Work, and performance of related services. 

§ 1.1.71NSTRUMENTS OF SERVICE 
Instruments of Service are representations, in any medium of expression now known or later developed, of the 
tangible and intangible creative work performed by the Architect and the Architect's consultants under their 
respective professional services agreements. Instruments of Service may include, without limitation, studies, 
surveys, models, sketches, drawings, specifications, and other similar materials. 

§ 1.1.81NITIAL DECISION MAKER 
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in 
accordance with Section 15.2 and certify termination of the Agreement under Section 14.2.2. 

§ 1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS 
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and 
completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by 
one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent 
consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the 
indicated results. 
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§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement ofDrawings shall not 
control the Contractor in dividing the Work among Subcontractors or in establishing the extent ofWork to be 
performed by any trade. 

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction 
industry meanings are used in the Contract Documents in accordance with such recognized meanings. 

§ 1.3 CAPITALIZATION 
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of 
numbered articles or (3) the titles of other documents published by the American Institute of Architects. 

§ 1.41NTERPRETATION 
In the interest of breVIty the Contract Documents frequently omit modifying words such as "all" and "any" and 
articles such as "the" and "an," but the fact that a modifier or an article is absent from one statement and appears in 
another is not intended to affect the interpretation of either statement. 

§ 1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE 
§ 1.5.1 The Architect and the Architect's consultants shall be deemed the authors and owners of their respective 
Instruments of Service, includmg the Drawings and Specifications, and will retain all common law, statutory and 
other reserved rights, including copyrights. The Contractor, Subcontractors, Sub-subcontractors, and material or 
equipment suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or distribution to 
meet official regulatory requirements or for other purposes in connection with this Project is not to be construed as 
publication in derogation of the Architect's or Architect's consultants' reserved rights. 

§ 1.5.2 Ihe Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers are authorized to use 
and reproduce the Instruments of Service provided to them solely and exclusively for execution of the Work. All 
copies made under this authonzation shall bear the copyright notice, if any, shown on the Instruments of Service. 
The Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers may not use the 
Instruments of Service on other projects or for additions to this Project outside the scope of the Work without the 
specific written consent of the Owner, Architect and the Architect's consultants. 

§ 1.6 TRANSMISSION OF DATA IN DIGITAL FORM 
If the parties intend to transmit Instruments of Service or any other information or documentation in digital form, 
they shall endeavor to establish necessary protocols governing such transmissions, unless otherwise already 
provided in the Agreement or the Contract Documents. 

ARTICLE 2 OWNER 
§ 2.1 GENERAL 
§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the 
Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall have 
express authority to bind the Owner with respect to all matters requiring the Owner's approval or authorization. 
Except as otherwise provided in Section 4.2.1, the Architect does not have such authority. The term "Owner" means 
the Owner or the Owner's authorized representative. 

§ 2.1.2 The Owner shall furnish to the Contractor within fifteen days after receipt of a written request, information 
necessary and relevant for the Contractor to evaluate, give notice of or enforce mechanic's lien rights. Such 
information shall include a correct statement of the record legal title to the property on which the Project is located, 
usually referred to as the site, and the Owner's interest therein. 

§ 2.21NFORMATION AND SERVICES REQUIRED OF THE OWNER 
§ 2.2.1 Prior to commencement of the Work, the Contractor may request in writing that the Owner provide 
reasonable evidence that the Owner has made financial arrangements to fulfill the Owner's obligations under the 
Contract. Thereafter, the Contractor may only request such evidence if(l) the Owner fails to make payments to the 
Contractor as the Contract Documents require; (2) a change in the Work materially changes the Contract Sum; or (3) 
the Contractor identifies in writing a reasonable concern regarding the Owner's ability to make payment when due. 
The Owner shall furnish such evidence as a condition precedent to commencement or continuation of the Work or 
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the portion of the Work affected by a material change. After the Owner furnishes the evidence, the Owner shall not 
materially vary such financial arrangements without prior notice to the Contractor. 

§ 2.2.2 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, 
including those required under Section 3. 7.1, the Owner shall secure and pay for necessary approvals, easements, 
assessments and charges required for construction, use or occupancy of permanent structures or for permanent 
changes in existing facilities. 

§ 2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for 
the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of 
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the 
Work. 

§ 2.2.4 The Owner shall furnish information or services required of the Owner by the Contract Documents with 
reasonable promp1ness. 1he Owner shall also furnish any other information or services under the Owner's control 
and relevant to the Contractor· s performance of the Work with reasonable promp1ness after receiving the 
Contractor's written request for such information or services. 

§ 2.2.5 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor e&e e8f!y ef 
die Cemraet Deeameats fer JMiFPeses efm&leag FepreEluetieas J'UFSUilBt te Seetiea 1.3.2.all cooies of the Contract 
Documents returned to the printer by unsuccessful bidders for deposit claim. The Contractor may purchase 
additional co_pies at the cost of reproduction. postage and handling. 

§ 2.3 OWNER'S RIGHT TO STOP THE WORK 
If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as 
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the 
Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such 
order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part 
of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent 
required by Section 6.1 .3. 

§ 2.4 OWNER'S RIGHT TO CARRY OUT THE WORK 
If the Contractor defaults or neglect<; to carry out the Work in accordance with the Contract Documents and fails 
within a ten-day period after receipt of written notice from the Owner to commence and continue correction of such 
default or neglect with diligence and promp1ness, the Owner may, without prejudice to other remedies the Owner 
may have, correct such deficiencies. In such case an appropriate Change Order shall be issued deducting from 
payments then or thereafter due the Contractor the reasonable cost of correcting such deficiencies, including 
Owner's expenses and compensation fi:>r the Architect's additional services made necessary by such default, neglect 
or failure. Such action by the Owner and amounts charged to the Contractor are both subject to prior approval of the 
Architect. If payments then or thereafter due the Contractor are not sufficient to cover such amounts, the Contractor 
shall pay the difference to the Owner. 

ARTICLE 3 CONTRACTOR 
§ 3.1 GENERAL 
§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the 
C-Ontract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the 
jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have 
express authority to bind the Contractor with respect to all matters under this Contract. The term "Contractor" means 
the Contractor or the Contractor's authorized representative. 

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents. 

§ 3.1.3 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract 
Documents either by activities or duties of the Architect in the Architect's administration of the Contract, or by tests, 
inspections or approvals required or performed by persons or entities other than the Contractor. 
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§ 3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR 
§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, 
become generally familiar with local conditions under which the Work is to be performed and correlated personal 
observations with requirements of the Contract Documents. 

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the 
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as 
the information furnished by the Owner pursuant to Section 2.2.3, shall take field measurements of any existing 
conditioo.s related to that portion of the Work, and shall observe any conditions at the site affecting it. These 
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the 
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor 
shall promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the 
Contractor as a request for information in such form as the Architect may require. It is recognized that the 
Contractor's review is made in the Contractor's capacity as a contractor and not as a licensed design professional, 
unless otherwise specifically provided in the Contract Documents. 

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable 
laws, statutes, 01 dinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor 
shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a 
request for information in such form as the Architect may require. 

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the 
Architect is'!lues in response to the Contractor's notices or requests for information pursuant to Sections 3.2.2 or 
3.2.3, the Contractor shall make Claims as provided in Article 15. If the Contractor fails to perform the obligations 
of Sections 3 2.2 or 3 2.3, the Contractor shall pay such costs and damages to the Owner as would have been 
avoided if the Contractor had performed such obligations. If the Contractor performs those obligations, the 
Contractor shall not be liable to the Owner or Architect for damages resulting from errors, inconsistencies or 
omissions in the Contract Documents, for differences between field measurements or conditions and the Contract 
Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, ordinances, codes, rules 
and regulations, and lawful orders of public authorities. 

§ 3.2.5 The Owner is entitled to reimbursement from the Contractor for amounts paid to the Architect for evaluating 
and responding to the Contractor's requests for information that are not prepared in accordance with the Contract 
Documents or where requested information is available to the Contractor from a careful study and comparison of 
the Contract D<>w--wnents. field conditions. other Owner-provided information. Contract-pre,pared coordination 
drawings. or prior Project correspondence or documentation. 

§ 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES 
§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor's best skill and attention. The 
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, 
sequences and procedures and for coordinating all portions of theW ork under the Contract, unless the Contract 
Documents give other specific instructions concerning these matters. If the Contract Documents give specific 
instructions concerning construction means, methods, techniques, sequences or procedures, the Contractor shall 
evaluate the jobsite safety thereof and, except as stated below, shall be fully and solely responsible for the jobsite 
safety of such means, methods, techniques, sequences or procedures. If the Contractor determines that such means, 
methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely written notice to the 
Owner and Architect and shall not proceed with that portion of the Work without further written instructions from 
the Architect. If the Contractor is then instructed to proceed with the required means, methods, techniques, 
sequences or procedures without acceptance of changes proposed by the Contractor, the Owner shall be solely 
responsible for any loss or damage arising solely from those Owner-required means, methods, techniques, sequences 
or procedures. 

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor's employees, 
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or 
on behalf ot: the Contractor or any of its Subcontractors. 
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§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to deterinine that 
such portions are in proper condition to receive subsequent Work. 

§ 3.4 LABOR AND MATERIALS 
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent 
and whether or not incorporated or to be incorporated in the Work. 

§ 3.4.2 Except in the case of minor changes in the Work authorized by the Architect in accordance with Sections 
3 .12.8 or 7 .4, the Contractor may make substitutions only with the consent of the Owner, after evaluation by the 
Architect and in accordance with a Change Order or Construction Change Directive. 

§ 3.4.2.1 The Owner shall be entitled to reimbursement from the Contractor for amounts paid to the Architect for 
reviewing the Contractor's proposed substitutions and making agreed upon changes in the Drawings and 
Specifications resulting from such substitutions. 

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor's employees and other 
persons carrying out tht: Work. The Contractor shall not permit employment of unfit persons or persons not properly 
skilled in task.'l assigned to them. 

§ 3.5 WARRANTY 
The ContJ.·actor warrants to the Owner and Architect that materials and equipment furnished under the Contract will 
be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further 
warrants that theW ork will conform to the requirements of the Contract Documents and will be free from defects, 
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or 
equipment not conforming to these requirements may be considered defective. The Contractor's warranty excludes 
remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or 
insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the 
Architect, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment. 

§3.6TAXES 
The Contractor mall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are 
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled 
to go into effect. 

§ 3.6.1 Only upon written request by the Contractor. the Owner will furnish the successful bidder with a completed 
State of Nebraska Tax Exempt Form 13. Materials to be incorporated into the completed work and considered by the 
State of Nebraska to be exempt from 8ales tax shall be purchased tax exempt in the name of the Owner. and the 
Bidder shall exclude from his Bid all State of Nebraska and Local Ootion Sales and Use Tax for such materials. The 
bidder shall include State of Nebraska and Local Option Sales and Use Tax for materials which are consumed in 
performing the Work but which are not incomorated into the completed project. 

.1 The contractor is responsible for the timely request of necessary tax exemption forms. 

§ 3.7 P&RMIJ&, F&&S, NOl=IC&S A~D COMPbiANC& WR'M bAWS 
PERMITS, FEES. NOTICES. AND COMPUANCE WITH LAWS 
§ 3. 7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure liftS 1'~ fur the building 
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper 
execution and completion of the Work that are customarily secured after execution of the Contract and legally 
required at the time bids are received or negotiations concluded. Saroy County will pay the fee associated with the 
Building Permit and the State Fire Marshall Plan Review fee. Payment of other applicable permit fees, inspection 
fees. licensing and other governmental fees shall be the responsibility of the Contractor. 

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities applicable to performance of the Work. 
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§ 3. 7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, 
rules and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility 
for such Work and shall bear the costs attributable to correction. 

§ 3.7.4 Concealed or Unknown Conditions. If the Contractor encounters conditions at the site that are (1) 
subsurface or otherwise concealed physical conditions that differ materially from those indicated in the Contract 
Documents or (2) unknown physical conditions of an unusual nature, that differ materially from those ordinarily 
found to exist and generally recognized as inherent in construction activities of the character provided for in the 
Contract Documents, the Contractor shall promptly provide notice to the Owner and the Architect before conditions 
are disturbed and in no event later than 21 days after first observance of the conditions. The Architect will promptly 
investigate such conditions and, if the Architect determines that they differ materially and cause an increase or 
decrease in the Contractor's cost o:t: or time required for, performance of any part of the Work, will recommend an 
equitable adjustment in the Contract Sum or Contract Time, or both. If the Architect determines that the conditions 
at the site are not materially different from those indicated in the Contract Documents and that no change in the 
terms of the Contract is justified, the Architect shall promptly notify the Owner and Contractor in writing, stating the 
reasons. If either party disputes the Architect's determination or recommendation, that party may proceed as 
provided in Article 15. 

§ 3.7.5 It: in the course of the Work, the Contractor encounters human remains or recognizes the existence ofburial 
markers .. archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately 
!illspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such 
notice, the Owner !lball promptly take any action necessary to obtain governmental authorization required to resume 
the operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but 
shall continue with all other operations that do not affect those remains or features. Requests for adjustments in the 
Contract Sum and Contract Time arising from the existence of such remains or features may be made as provided in 
Article 15. 

§ 3.8 ALLOWANCES 
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items 
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, 
but the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable 
o~ection. 

§ 3.8.2 Unless otherwise provided in the Contract Documents, 
.1 .'\:lleJR:tHI:ees allowances shall cover the cost to the Contractor of materials and equipment delivered at 

the site and all required taxes, less applicable trade discounts; 
.2 Contractor's ~ts for unloading and handling at the site, labor, installation costs, overhead, profit and 

other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but 
not in the allowances~ and 

.3 WfleReo.w whenever costs are more than or less than allowances, the Contract Sum shall be adjusted 
accordingly by Change Ordec. The amount of the Change Order shall reflect (1) the difference 
between actual costs and the allowances under Section 3.8.2.1 and (2) changes in Contractor's costs 
under Section 3.8.2.2. 

§ 3.8.3 Material'S and equipment under an allowance shall be selected by the Owner with reasonable promptness. 

§ 3.9 SUPERINTENDENT 
§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance 
at the Project site during performance of the Work. The superintendent shall represent the Contractor, and 
communications given to the superintendent shall be as binding as if given to the Contractor. 

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall :furnish in writing to the Owner 
through the Architect the name and qualifications of a proposed superintendent. The Architect may reply within 14 
days to the Contractor in writing stating (1) whether the Owner or the Architect has reasonable objection to the 
proposed superintendent or (2) that the Architect requires additional time to review. Failure of the Architect to reply 
within the 14 day period shall constitute notice of no reasonable objection. 
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§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made 
reagonable and timely objection. The Contractor shall not change the superintendent without the Owner's consent, 
which shall not unreasonably be withheld or delayed. 

§ 3.10 CONTRACTOR'S CONSTRUCTION SCHEDULES 
§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner's and 
Architect's information a Contractor's construction schedule for the Work. The schedule shall not exceed time limits 
current under the Contract Documents, shall be revised at appropriate intervals as required by the conditions of the 
Work and Project, shall be related to the entire Project to the extent required by the Contract Documents, and shall 
provide for expeditious and practicable execution of the Work. 

§ 3.1 0.2 The Contractor shall prepare a submittal schedule, promptly after being awarded the Contract and thereafter 
as necessaty to maintain a current submittal schedule, and shall submit the schedule(s) for the Architect's approval. 
The Architect''> approval shall not unreasonably be delayed or withheld The submittal schedule shall (l) be 
coordinated with the Contractor's construction schedule, and (2) allow the Architect reasonable time to review 
submittals. If the Contractor fails to submit a submittal schedule, the Contractor shall not be entitled to any increase 
in Contract Sum or extengion of Contract Time based on the time required for review of submittals. 

§ 3.10.3 The Contractor shall perlorm the Work in general accordance with the most recent schedules submitted to 
the Owner and Architect. 

§ 3.11 DOCUMENTS AND SAMPLES AT THE SITE 
The Contractor mall maintain at the site for the Owner one copy of the Drawings, Specifications, Addenda, Change 
Orders and other Modifications, in good order and marked currently to indicate field changes and selections made 
during construction, and one copy of approved Shop Drawings, Product Data, Samples and similar required 
submittals. These shall be available to the Architect and shall be delivered to the Architect for submittal to the 
Owner upon completion of the Work as a record of the Work as constructed. 

§ 3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by the 
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier or distributor to illustrate some portion of 
the Work. 

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams and 
other information fumighed by the Contractor to illustrate materials or equipment for some portion of the Work. 

§ 3.12.3 Samples are physical examples that illustrate materials, equipment or workmanship and establish standards 
by which the Work will be judged. 

§ 3.12.4 Shop Drawings. Product Data, Samples and similar submittals are not Contract Documents. Their purpose is 
to demonstrate the way by which the Contractor proposes to conform to the information given and the design 
concept exptessed in the C'.ontract Documents for those portions of the Work for which the Contract Documents 
require submittals. Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals 
upon which the Architect is not expected to take responsive action may be so identified in the Contract Documents. 
Submittals that are not required by the Contract Documents may be returned by the Architect without action. 

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve and submit to the 
Architect Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents in 
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of 
the Owner or of separate contractors. 

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples and similar submittals, the Contractor represents to 
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified 
materials, field measurements and field construction criteria related thereto, or will do so and (3) checked and 
coordinated the information contained within such submittals with the requirements of the Work and of the Contract 
Documents. 
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§ 3.12. 7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal 
and review of Shop Drawings, Product Data, Samples or similar submittals until the respective submittal has been 
approved by the Architect. 

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of 
re~Sponsibility for deviations from requirements of the Contract Documents by the Architect's approval of Shop 
Drawings, Product Data, Samples or similar submittals unless the Contractor has specifically informed the Architect 
in writing of such deviation at the time of submittal and ( 1) the Architect has given written approval to the specific 
deviation as a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued 
authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop 
Drawings, Product Data, Samples or similar submittals by the Architect's approval thereof. 

§ 3.12.9 The Contractor rilia1l direct specific attention, in writing or on resubmitted Shop Drawings, Product Data, 
Samples or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the 
absence of such written notice, the Architect's approval of a resubmission shall not apply to such revisions. 

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of 
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of 
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor's 
responsibilitie<> for construction means, methods, techniques, sequences and procedures. The Contractor shall not be 
required to provide professional services in violation of applicable law. If professional design services or 
certifications by a design professional related to systems, materials or equipment are specifically required of the 
Contractor by the Contract Documents, the Owner and the Architect will specify all performance and design criteria 
that such services must satisfy. The Contractor shall cause such services or certifications to be provided by a 
properly licensed design professional, whose signature and seal shall appear on all drawings, calculations, 
specifications, certifications, Shop Drawings and other submittals prepared by such professional. Shop Drawings 
and other submittals related to the Work designed or certified by such professional, if prepared by others, shall bear 
such professional's written approval when submitted to the Architect. The Owner and the Architect shall be entitled 
to rely upon the adequacy, accuracy and completeness of the services, certifications and approvals performed or 
provided by such design professionals, provided the Owner and Architect have specified to the Contractor all 
performance and design criteria that such services must satisfy. Pursuant to this Section 3 .12.1 0, the Architect will 
review, approve or take other appropriate action on submittals only for the limited purpose of checking for 
conformance with information given and the design concept expressed in the Contract Documents. The Contractor 
shall not be responsible for the adequacy of the performance and design criteria specified in the Contract 
Documents. 

§ 3.12.11 The Architect's review of Contractor's submittals will be limited to examination of an initial submittal and 
one (1) resubmittal. The Architect's review of additional submittals will be made only with the consent of the Owner 
after notification by the Architect. The Owner is entitled to obtain reimbursement from the Contractor for amounts 
paid to the Architect for evaluation of additional resubmittals. 

§ 3.13 USE OF SITE 
The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities and the Contract Documents and shall not unreasonably 
encumber the site with materials or equipment. 

§ 3.14 CUTTING AND PATCHING 
§ 3.14.1 The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make 
its parts fit together properly. All areas requiring cutting, fitting and patching shall be restored to the condition 
existing prior to the cutting, fitting and patching, unless otherwise required by the Contract Documents. 

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed 
construction of the Owner or separate contractors by cutting, patching or otherwise altering such construction, or by 
excavation. The Contractor shall not cut or otherwise alter such construction by the Owner or a separate contractor 
except with written consent of the Owner and of such separate contractor; such consent shall not be unreasonably 
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withheld The Contractor shall not unreasonably withhold from the Owner or a separate contractor the Contractor's 
consent to cutting or otherwise altering the Work 

§ 3.15 CLEANING UP 
§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials or 
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste 
materials, rubbish, the Contractor's tools, construction equipment, machinery and surplus materials from and about 
the Project. 

§ 3.1 5.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and Owner 
shall be entitled to reimbursement from the Contractor. 

§ 3.16 ACCESS TO WORK 
The Contractor shall pro\'ide the Owner and Architect access to the Work in preparation and progress wherever 
located. 

§ 3.17 ROYALTIES, PATENTS AND COPYRIGHTS 
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement 
of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof; but 
shall not be responsible for such defense or loss when a particular design, process or product of a particular 
manufacturer or manufacturers is required by the Contract Documents, or where the copyright violations are 
contained in Drawings, Specifications or other documents prepared by the Owner or Architect. However, if the 
Contractor has reason to believe that the required design, process or product is an infringement of a copyright or a 
patent, the Contractor shall be responsible for such loss unless such information is promptly furnished to the 
Architect. 

§ 3.181NDEMNIFICATION 
§ 3.18.1 To the fullest extent permitted by law the Contractor shall indemnity and hold harmless the Owner, 
Architect, Architect's consultants, and agents and employees of any of them from and against claims, damages, 
losses and expenses, including but not limited to attorneys' fees, arising out of or resulting from performance of the 
Work, provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, 
or to injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the 
negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or 
anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is 
caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce 
other rights or obligations of indemnity ~which would otherwise exist as to a party or person described in this 
Section 3.18. 

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, 
a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the 
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages, 
compensation or benefits payable by or for the Contractor or a Subcontractor under workers' compensation acts, 
disability benefit acts or other employee benefit acts. 

ARTICLE 4 ARCHITECT 
§ 4.1 GENERAL 
§ 4.1.1 The Owner shall retain an architect lawfully licensed to practice architecture or an entity lawfully practicing 
architecture in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the 
Agreement and is referred to throughout the Contract Documents as if singular in number. 

§ 4.1.2 Duties, responsibilities and limitations of authority of the Architect as set forth in the Contract Documents 
shall not be restricted, modified or extended without written consent of the Owner, Contractor and Architect. 
Consent shall not be unreasonably withheld. 

§ 4.1.3 If the employment of the Architect is terminated, the Owner shall employ a successor architect as to whom 
the Contractor has no reasonable objection and whose status under the Contract Documents shall be that of the 
Architect. 
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§ 4.2 ADMINISTRATION OF THE CONTRACT 
§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be 
an Owner's representative during construction until the date the Architect issues the final Certificate ferFor 
Payment. The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract 
Documents. 

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed 
with the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, 
and to determine in general if the Work observed is being performed in a manner indicating that the Work, when 
fully completed, will be in accordance with the Contract Documents. However, the Architect will not be required to 
make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will 
not have control over, charge of, or responsibility for, the construction means, methods, techniques, sequences or 
procedures, or for the safety precautions and programs in connection with the Work, since these are solely the 
Contractor's right~ and responsibilities under the Contract Documents, except as provided in Section 3.3.1. 

§ 4.2.2. 1 The Owner is entitled to reimbursement from the Contractor for amounts paid to the Architect for site visits 
made necessary by the fault of the Contractor or by defects and deficiencies in the Work. 

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and 
quality of the portion of the Work completed, and report to the Owner (1) known deviations from the Contract 
Documenbs and from the most recent construction schedule submitted by the Contractor, and (2) defects and 
deficiencies obgerved in the Work. The Architect will not be responsible for the Contractor's failure to perform the 
Work in accordance with the requirements of the Contract Documents. The Architect will not have control over or 
charge of and will not be responsible for acts or omissions of the Contractor, Subcontractors, or their agents or 
employeeg, or any other persons or entities performing portions of the Work. 

§ 4.2.4 COMMUNICATIONS FACILITATING CONTRACT ADMINISTRATION 
Except as otherwise pro'\-ided in the Contract Documents or when direct communications have been specially 
authorized, the Owner and Contractor shall endeavor to communicate with each other through the Architect about 
Jltlltters arising out of or relating to the Contract. Communications by and with the Architect's consultants shall be 
through the Architect. Communications by and with Subcontractors and material suppliers shall be through the 
Contractor. Communications by and with separate contractors shall be through the Owner. 

§ 4.2.5 Based on the Architect's evaluations of the Contractor's Applications for Payment, the Architect will review 
and certifY the amounts due the Contractor and will issue Certificates for Payment in such amounts. 

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the 
Architect considers it necesslll)' or advisable, the Architect will have authority to require inspection or testing of the 
Work in accordance with Sections 13.5.2 and 13.5.3, whether or not such Work is fabricated, installed or completed. 
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to 
exercise such authonty shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, 
material and equipment suppliers, their agents or employees, or other persons or entities performing portions of the 
Work. 

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor's submittals 
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance 
with information given and the design concept expressed in the Contract Documents. The Architect's action will be 
taken in accordance with the submittal schedule approved by the Architect or, in the absence of an approved 
submittal schedule, with reasonable promptness while allowing sufficient time in the Architect's professional 
judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the 
accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for 
installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as 
required by the Contract Documents. The Architect's review of the Contractor's submittals shall not relieve the 
Contractor of the obligations under Sections 3.3, 3.5 and 3.12. The Architect's review shall not constitute approval 
of safety precautions or, unless otherwise specifically stated by the Architect, of any construction means, methods, 
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techniques, sequences or procedures. The Architect's approval of a specific item shall not indicate approval of an 
assembly of which the item is a component. 

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may authorize minor 
changes in the Work as provided in Section 7.4. The Architect will investigate and make determinations and 
recommendations regarding concealed and unknown conditions as provided in Section 3.7.4. 

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date 
of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the 
Owner, for the Owner's review and records, written warranties and related documents required by the Contract and 
assembled by the Contractor pursuant to Section 9.1 0; and issue a final Certificate for Payment pursuant to Section 
9.10. 

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more project representatives to assist in 
carrying out the Architect's responsibilities at the site. The duties, responsibilities and limitations of authority of 
such project representatives shall be as set forth in an exhibit to be incorporated in the Contract Documents. 

§ 4.2.11 The Archite<..1 will interpret and decide matters concerning performance under, and requirements of, the 
Contract Documents on written request of either the Owner or Contractor. The Architect's response to such requests 
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness. 

§ 4.2.12 Intetpretations and decisions of the Architect will be consistent with the intent o:t: and reasonably inferable 
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations 
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not 
show partiality to either and will not be liable for results of interpretations or decisions rendered in good faith. 

§ 4.2.13 The Architect's decisions on matters relating to aesthetic effect will be final if consistent with the intent 
expressed in the Contract Documents. 

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The 
Architect's response to such requests will be made in writing within any time limits agreed upon or otherwise with 
1easonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and 
Specifications :in response to the requests for information. 

ARTICLE 5 SUBCONTRACTORS 
§ 5.1 DEFINITIONS 
§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the 
Work at the site The term "Subcontractor" is referred to throughout the Contract Documents as if singular in 
number and means a Subcontractor or an authorized representative of the Subcontractor. The term "Subcontractor" 
does not include a separate contractor or subcontractors of a separate contractor. 

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to 
perform a portion of the Work at the site. The term "Sub-subcontractor" is referred to throughout the Contract 
Documents as if singular :in number and means a Sub-subcontractor or an authorized representative of the Sub­
subcontractor. 

§ 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK 
§ 5.2.1 Unless otherwise stated in the Contract Documents or the bidding requirements, the Contractor, as seea as 
praeaeaele within six ( 6) davs after award of the Contract, shall furnish iB wf'itmg an executed AlA Document G805 
to the Owner through the Architect that includes the names of persons or entities (including those who are to furnish 
materials or equipment fabricated to a special design) proposed for each principal portion of the Work. The 
Architect may reply within 14 days to the Contractor in writing stating ( 1) whether the Owner or the Architect has 
reasonable objection to any such proposed person or entity or (2) that the Architect requires additional time for 
review. Failure of the Owner or Architect to reply within the 14 8ay 14 day period shall constitute notice of no 
reasonable objection. 
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§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made 
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the 
Contractor has made reasonable objection. 

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the 
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but 
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall 
be increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order 
shall be issued before commencement of the substitute Subcontractor's Work. However, no increase in the Contract 
Sum or Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively 
in submitting names a8 required. 

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person or entity previously selected if the Owner or 
Architect makes reasonable objection to such substitution. 

§ 5.3 SUBCONTRACTUAL RELATIONS 
By appropriate agreement, written where legally required for validity, the Contractor shall require each 
Subcontra~:.1or, to the extent of the Work to be performed by the Subcontractor, to be bound to the Contractor by 
terms of the Contract Documents, and to assume toward the Contractor all the obligations and responsibilities, 
including the responsibility for safety of the Subcontractor's Work, which the Contractor, by these Documents, 
as.~es toward the Owner and Architect. Each subcontract agreement shall preserve and protect the rights of the 
Owner and Architect under the Contract Documents with respect to the Work to be performed by the Subcontractor 
so that 8ubcontracting thaeofwill not prejudice such rights, and shall allow to the Subcontractor, unless specifically 
provided othervvise in the subcontract agreement, the benefit of all rights, remedies and redress against the 
Contra~:.tor that the Contractor, by the Contract Documents, has against the Owner. Where appropriate, the 
Contractor shall require each Subcontractor to enter into similar agreements with Sub-subcontractors. The 
Contractor shall make available to each proposed Subcontractor, prior to the execution of the subcontract agreement, 
copies of the Contract Documents to which the Subcontractor will be bound, and, upon written request of the 
Subcontractor, identify to the Subcontractor terms and conditions of the proposed subcontract agreement that may 
be at variance with the Contract Documents. Subcontractors will similarly make copies of applicable portions of 
such documents available to their respective proposed Sub-subcontractors. 

§ 5.4 CONTINGENT ASSIGNMENT OF SUBCONTRACTS 
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided 
that 

.1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to 
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the 
Subcontractor and Contractor in writing; and 

.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the 
Contract. 

When the Owner accepts the as8ignment of a subcontract agreement, the Owner assumes the Contractor's rights and 
obligations under the suooontract. 

§ 5.4.2 Upon such assignment, ifthe Work has been suspended for more than 30 days, the Subcontractor's 
compensation shall be equitably adjusted for increases in cost resulting from the suspension. 

§ 5.4.3 Upon such assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a 
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, 
the Owner shall nevertheless remain legally responsible for all of the successor contractor's obligations under the 
subcontract. 

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
§ 6.1 OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS 
§ 6.1.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner's 
own forces, and to award separate contracts in connection with other portions of the Project or other construction or 
operations on the site under Conditions of the Contract identical or substantially similar to these including those 
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portions related to insurance and waiver of subrogation. If the Contractor claims that delay or additional cost is 
involved because of such action by the Owner, the Contractor shall make such Claim as provided in Article 15. 

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations 
on the site, the term "Contractor" in the Contract Documents in each case shall mean the Contractor who executes 
each separate Owner-Contractor Agreement. 

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner's own forces and of each separate 
contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with 
other separate contractors and the Owner in reviewing their construction schedules. The Contractor shall make any 
revisions to the construction schedule deemed necessary after a joint review and mutual agreement The construction 
schedules shall then constitute the schedules to be used by the Contractor, separate contractors and the Owner until 
subsequently revised. 

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations 
related to the Project with the Owner's own forces, the Owner shall be deemed to be subject to the same obligations 
and to have the same rights that apply to the Contractor under the Conditions of the Contract, including, without 
excluding others, those stated in Article 3, this Article 6 and Articles 10, 11 and 12. 

§ 6.2 MUTUAL RESPONSIBIUTY 
§ 6.2.11he Contractor shall afford the Owner and separate contractors reasonable opportunity for introduction and 
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 
Contractor's construction and operations with theirs as required by the Contract Documents. 

§ 6.2.2 If part of the Contractor's Work depends for proper execution or results upon construction or operations by 
the Owner or a separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly 
report to the Architect apparent discrepancies or defects in such other construction that would render it unsuitable 
for such proper execution and results. Failure of the Contractor so to report shall constitute an acknowledgment that 
the Owner's or separate contractor's completed or partially completed construction is fit and proper to receive the 
Contractor's Work, except as to defects not then reasonably discoverable. 

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a separate contractor 
because of the Contractor's delays, improperly timed activities or defective construction. The Owner shall be 
responsible to the Contractor for costs the Contractor incurs because of a separate contractor's delays, improperly 
timed activities, damage to the Work. or defective construction. 

§ 6.2.4 The Contractor shall promptly remedy damage the Contractor wrongfully causes to completed or partially 
completed construction or to property of the Owner or separate contractors as provided in Section 10.2.5. 

§ 6.2.5 The Owner and each separate contractor shall have the same responsibilities for cutting and patching as are 
described for the Contractor in Section 3 .14. 

§ 6.3 OWNER'S RIGHT TO CLEAN UP 
If a dispute arises among the Contractor, separate contractors and the Owner as to the responsibility under their 
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the 
Owner may clean up and the Architect will allocate the cost among those responsible. 

ARTICLE 7 CHANGES IN THE WORK 
§ 7.1 GENERAL 
§ 7 .1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the 
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the 
limitations stated in this Article 7 and elsewhere in the Contract Documents. 

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor and Architect; a Construction 
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the 
Contractor; an order for a minor change in the Work may be issued by the Architect alone. 
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§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents, and the 
Contractor shall proceed promptly, unless otherwise provided in the Change Order, Construction Change Directive 
or order for a minor change in the Work. 

§ 7 .1.4 In order to facilitate checking of quotations for extras or credits, all proposals. except those so minor that their 
proorietv can be seen by inspection. shall be accompanied by a complete itemization of costs including labor. 
materials and Subcontracts. Where major cost items are Subcontracts. they shall be itemized also. 

§ 7.2 CHANGE ORDERS 
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor and 
Architect stating their agreement upon all of the following: 

.1 The change in the Work; 

.2 The amount of the adjustment, if any, in the Contract Sum; and 

.3 The extent of the adjustment, if any, in the Contract Time. 

§ 7.3 CONSTRUCTION CHANGE DIRECTIVES 
§ 7 .3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and 
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract 
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes 
in the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the 
Contract Sum and Contract Time being adjusted accordingly. 

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change 
Order. 

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be 
based on one of the following methods: 

.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 
permit evaluation; 

.2 Unit prices stated in the Contract Documents or subsequently agreed upon; 

.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or 
percentage fee; or 

.4 As provided in Section 7.3. 7. 

§ 7.3.4 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally 
contemplated are materially changed in a proposed Change Order or Construction Change Directive so that 
application of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or 
Contractor, the applicable unit prices shall be equitably adjusted. 

§ 7.3.5 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in 
the Work involved and advise the Architect of the Contractor's agreement or disagreement with the method, if any, 
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or 
Contract Time. 

§ 7.3.6 A Construction Change Directive signed by the Contractor indicates the Contractor's agreement therewith, 
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall 
be effective immediately and shall be recorded as a Change Order. 

§ 7.3.7 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum, 
the Architect shall determine the method and the adjustment on the basis of reasonable expenditures and savings of 
those performing the Work attributable to the change, including, in case of an increase in the Contract Sum, an 
amount for overhead and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a 
reasonable amount. In such case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form 
as the Architect may prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise 
provided in the Contract Documents, costs for the purposes of this Section 7.3.7 shall be limited to the following: 

.1 Costs of labor, including social security, old age and unemployment insurance, fringe benefits 
required by agreement or custom, and workers' compensation insurance; 

AlA Document A201fM- 2007. Copyright® 1911. 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1986, 1970, 1976, 1987, 1997 and 2007 by The American 
Institute of Architects. All rights reserved. WARNING: This AIAf!J Document is protected by U.S. Copyright Law and International Treaties. Unauthorized 23 
reproduction or distribution of this AlA® Document, or any portion of it, may result In severe civil and criminal penalties, and will be prosecuted to the 
maximum extent possible under the law. This document was produced by AlA software at 14:38:40 on 07/13/2011 under Order No.4737936842_1 which 
expires on 10/12/2011, and Is not for resale. 
User Notes: (1817286227) 



In it. 

I 

.2 Costs of materials, supplies and equipment, including cost of transportation, whether incorporated or 
consumed; 

.3 Rental costs of machinery and equipment, exclusive ofhand tools, whether rented from the 
Contractor or others; 

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes related to 
the Work; and 

.5 Additional costs of supervision and field office personnel directly attributable to the change. 

§ 7 .3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a 
net decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and 
credits covering related Work or substitntions are involved in a change, the allowance for overhead and profit shall 
be figured on the basis of net increase, if any, with respect to that change. 

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor 
may request payment for Work completed under the Construction Change Directive in Applications for Payment 
The Architect will make an interim determination for purposes of monthly certification for payment for those costs 
and certify for payment the amount that the Architect determines, in the Architect's professional judgment, to be 
reasonably justified. The Architect's interim determination of cost shall adjust the Contract Sum on the same basis 
as a Change Order, su~ject to the right of either party to disagree and assert a Claim in accordance with Article 15. 

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the 
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such 
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be 
issued for all or any part of a Construction Change Directive. 

§ 7.4 MINOR CHANGES IN THE WORK 
The .Architect has authority to order minor changes in the Work not involving adjustment in the Contract Sum or 
extension of the Contract Time and not inconsistent with the intent of the Contract Documents. Such changes will be 
effected by written order signed by the Architect and shall be binding on the Owner and Contractor. 

ARTICLE 8 TIME 
§ 8.1 DEFINITIONS 
§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in 
the Contract Documents for Substantial Completion of the Work. 

§ 8.1.2 The date of commencement of the W 01k is the date established in the Agreement. 

§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9. 8. 

§ 8.1.4 The term "day'' as used in the Contract Documents shall mean calendar day unless otherwise specifically 
defined. 

§ 8.2 PROGRESS AND COMPLETION 
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement 
the Contractor confirms that the Contract Time is a reasonable period for performing the Work. 

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, prematurely 
commence operations on the site or elsewhere prior to the effective date of insurance required by Article 11 to be 
furnished by the Contractor and Owner. The date of commencement of the Work shall not be changed by the 
effective date of such insurance. 

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion 
within the Contract Time. 

§ 8.3 DELAYS AND EXTENSIONS OF TIME 
§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by an act or neglect of 
the Owner or Architect, or of an employee of either, or of a separate contractor employed by the Owner; or by 
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changes ordered in the Work; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other 
causes beyond the Contractor's control; or by delay authorized by the Owner pending mediation and arbitration; or 
by other causes that the Architect determines may justify delay, then the Contract Time shall be extended by Change 
Order for such reasonable time as the Architect may determine. 

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15. 

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of 
the Contract Documents. 

ARTICLE 9 PAYMENTS AND COMPLETION 
§ 9.1 CONTRACT SUM 
The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable by 
the Owner to the Contractor for performance of the Work under the Contract Documents. 

§ 9.2 SCHEDULE OF VALUES 
Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit to the 
Architect, before the first Application for Payment, a schedule of values allocating the entire Contract Sum to the 
various portions of the Work and prepared in such form and supported by such data to substantiate its accuracy as 
the Architect may require. This schedule, unless objected to by the Architect, shall be used as a basis for reviewing 
the Contractor's Applications for Payment 

§ 9.3 APPUCATIONS FOR PAYMENT 
§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the 
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under 
Section 94;-9.2 .. for completed portions of the Work. Such application shall be notarized, if required, and supported 
by such data substantiating the Contractor's right to payment as the Owner or Architect may require, such as copies 
of requisitions from Subcontractors and material suppliers, and shall reflect retainage if provided for in the Contract 
Documents. 

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in 
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the 
Architect, but not yet included in Change Orders. 

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the 
Contractor does not intend to pay a Subcontractor or material supplier, unless such Work has been performed by 
others whom the Contractor intend'!! to pay. 

§ 9.3.1.31he Owner shall pay ninety percent (90%) of the amount due the Contractor on account of progress 
payments. 

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and 
equipment delivered and suitably mored at the site for subsequent incorporation in the Work. If approved in advance 
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location 
agreed upon in wtiting. Payment for materials and equipment stored on or off the site shall be conditioned upon 
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner's title to such 
materials and equipment or otherwise protect the Owner's interest, and shall include the costs of applicable 
insurance, storage and transportation to the site for such materials and equipment stored off the site. 

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner 
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for 
Payment all Work for which Certificates for Payment have been previously issued and payments received from the 
Owner shall, to the best of the Contractor's knowledge, information and belief: be free and clear ofliens, claims, 
security interests or encumbrances in favor of the Contractor, Subcontractors, material suppliers, or other persons or 
entities making a claim by reason of having provided labor, materials and equipment relating to the Work. 
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§ 9.3.4 With each APPlication for Payment submit waivers of mechanics liens from subcontractors or sub­
subcontractors and suppliers for the construction period covered by the previous application. 

§ 9.4 CERTIFICATES FOR PAYMENT 
§ 9.4.1 'The Architect will, within seven days after receipt of the Contractor's Application for Payment, either issue 
to the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines 
is properly due, or notify the Contractor and Owner in writing of the Architect's reasons for withholding 
certification in whole or in part as provided in Section 9.5.1. 

§ 9.4.2 The is.'iuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, 
based on the Architect's evaluation of the Work and the data comprising the Application for Payment, that, to the 
~of the Architect's knowledge, information and belie~ the Work has progressed to the point indicated and that 
the quality of the Work is in accordance with the Contract Documents. The foregoing representations are subject to 
an evaluation of the Work for conformance with the Contract Documents upon Substantial Completion, to results of 
subsequent tests and inspections, to correction of minor deviations from the Contract Documents prior to completion 
and to specific qualifications expressed by the Architect. The issuance of a Certificate for Payment will further 
constitute a representation that the Contractor is entitled to payment in the amount certified. However, the issuance 
of a Certificate for Payment will not be a representation that the Architect has (1) made exhaustive or continuous on­
site inspections to check the quality or quantity of the Work, (2) reviewed construction means, methods, techniques, 
sequences or procedures, (3) teviewed copies of requisitions received from Subcontractors and material suppliers 
and other data requested by the Owner to substantiate the Contractor's right to payment, or ( 4) made examination to 
ascettain how or for what purpose the Contractor has used money previously paid on account of the Contract Sum. 

§ 9.5 DECISIONS TO WITHHOLD CERTIFICATION 
§ 9.5.1 'The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary 
to protect the Owner, if in the Architect's opinion the representations to the Owner required by Section 9.4.2 cannot 
be made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the 
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised 
amount, the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to 
make such representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of 
subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to 
such extent as may be necessary in the Architect's opinion to protect the Owner from loss for which the Contractor 
i& responsible, including loss resulting tiom acts and omissions described in Section 3.3.2, because of 

.1 defective Work not remedied; 

.2 third party claims filed or reasonable evidence indicating probable filing of such claims unless 
security acceptable to the Owner is provided by the Contractor; 

.3 failure of the Contractor to make payments properly to Subcontractors or for labor, materials or 
equipment; 

.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 

.5 damage to the Owner or a separate contractor; 

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the 
unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay; 
or 

.7 repeated failure to carry out the Work in accordance with the Contract Documents. 

§ 9.5.2 When the above reasons for withholding certification are removed, certification will be made for amounts 
previously withheld. 

§ 9.5.3 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option, 
issue joint checks to the Contractor and to any Subcontractor or material or equipment suppliers to whom the 
Contractor failed to make payment for Work properly performed or material or equipment suitably delivered. If the 
Owner makes payments by joint check, the Owner shall notifY the Architect and the Architect will reflect such 
payment on the next Certificate for Payment. 

§ 9.6 PROGRESS PAYMENTS 
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and 
within the time provided in the Contract Documents, and shall so notify the Architect. 
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§ 9.6.2 The Contractor shall pay each Subcontractor no later than seven days after receipt of payment from the 
Owner the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to 
the Contractor on account of the Subcontractor's portion of the Work. The Contractor shall, by appropriate 
agreement with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar 
manner. 

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of 
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on 
account of portions of the Work done by such Subcontractor. 

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid 
Subcontractors and material and equipment suppliers amounts paid by the Owner to the Contractor for subcontracted 
Work. If the Contractor fails to furnish such evidence within seven days, the Owner shall have the right to contact 
Subcontractors to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an 
obligation to pay or to see to the payment of money to a Subcontractor, except as may otherwise be required by law. 

§ 9.6.5 Contractor payments to material and equipment suppliers shall be treated in a manner similar to that provided 
in Sections 9.6.2, 9 .6.3 and 9.6.4. 

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the 
Owner shall not constitute acceptance ofW ork not in accordance with the Contract Documents. 

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum, 
payments received by the Contractor for Work properly performed by Subcontractors and suppliers shall be held by 
the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, under 
contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require 
money to be placed in a separate account and not commingled with money of the Contractor, shall create any 
fiduciary liability or tort liability on the part of the Contractor for breach of trust or shall entitle any person or entity 
to an award of punitive damages against the Contractor for breach of the requirements of this provision. 

§ 9,7 FAILURE OF PAYMENT 
If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after 
receipt of the Contractor's Application for Payment, or if the Owner does not pay the Contractor within seven days 
after the date established in the Contract Documents the amount certified by the Architect or awarded by binding 
di~ute resolution, then the Contractor may, upon seven additional days' written notice to the Owner and Architect, 
stop the Work until payment of the amount owing has been received. The Contract Time shall be extended 
appropriately and the Contract Sum mall be increased by the amount of the Contractor's reasonable costs of shut­
down, delay and start-up, plus interest as provided for in the Contract Documents. 

§ 9.8 SUBSTANTIAL COMPLETION 
§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof 
is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the 
Work for its intended use. 

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept 
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of 
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the 
responsibility of the Contractor to complete all Work in accordance with the Contract Documents. 

§ 9.8.3 Upon receipt of the Contractor's list, the Architect will make an inspection to determine whether the Work or 
designated portion thereof is substantially complete. If the Architect's inspection discloses any item, whether or not 
included on the Contractor's list, which is not sufficiently complete in accordance with the Contract Documents so 
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor 
shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification 
by the Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to 
determine Substantial Completion. 
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§ 9.8.3.1 The Architect will perform no more than two (2) inspections to determine whether the Work or designated 
portion thereof has attained Substantial Completion in accordance with the Contract Documents. The Owner shall be 
entitled to reimbursement from the Contractor for amounts paid to the Architect for additional inspections. 

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a 
Certificate of Substantial Completion that shall establish the date of Substantial Completion, shall establish 
responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and 
insurance, and shall fix the time within which the Cootractor shall finish all items on the list accompanying the 
Certificate. Warranties required by the Contract Documents shall commence on the date of Substantial Completion 
of the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion. 

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written 
acceptance of responsibilities assigned to them in such Certificate. Upon such acceptance and consent of surety, if 
any, the Owner shall make payment of retainage applying to such Work or designated portion thereof. Such payment 
shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents. 

§ 9.9 PARTIAL OCCUPANCY OR USE 
§ 9.9.1 "Ihe Owner may occupy or use any completed or partially completed portion of theW ork at any stage when 
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented 
to by the insurer as required under Section 11.3.1.5 and authorized by public authorities having jurisdiction over the 
Prqject. Such partial occupancy or use may commence whether or not the portion is substantially complete, provided 
the Owner and Contractor have accepted in writing the responsibilities assigned to each of them for payments, 
retainage, if any; security, maintenance, heat, utilities, damage to the Work and insurance, and have agreed in 
writing concerning the petiod for correction of the Work and commencement of warranties required by the Contract 
Documents. When the Contractor considers a portion substantially complete, the Contractor shall prepare and 
submit a list to the Architect as provided under Section 9.8.2. Consent of the Contractor to partial occupancy or use 
shall not be unreasonably withheld The stage of the progress of the Work shall be determined by written agreement 
between the Owner and Contractor or, if no agreement is reached, by decision of the Architect. 

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor and Architect shall jointly inspect 
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the 
Work. 

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not 
constitute acceptance of Work not complying with the requirements of the Contract Documents. 

§ 9.10 FINAL COMPLETION AND FINAL PAYMENT 
§ 9.1 0.1 Upon receipt of the Contractor's written notice that the Work is ready for final inspection and acceptance 
and upon receipt of a final Application for Payment, the Architect will promptly make such inspection and, when the 
Architect finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect 
will promptly issue 11 final Certificate for Payment stating that to the best of the Architect's knowledge, information 
and belief, and on the basis of the Architect's on-site visits and inspections, the Work has been completed in 
accordance with terms and conditions of the Contract Documents and that the entire balance found to be due the 
Cootractor and noted in the final Certificate is due and payable. The Architect's final Certificate for Payment will 
constitute a further representation that conditions listed in Section 9.10.2 as precedent to the Cootractor's being 
entitled to final payment have been fulfilled. 

§ 9.1 0.1.1 The Architect will perform no more than one ( 1) inspection to determine whether the Work or a designated 
portion thereof has attained Final Completion in accordance with the Contract Documents. The Owner shall be 
entitled to deduct from the Contract Sum amounts paid to the Architect for any additional inspections. 

§ 9.1 0.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits 
to the Architect (I) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected 
with the Work for which the Owner or the Owner's property might be responsible or encumbered (less amounts 
withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the 
Contract Documents to remain in force after final payment is currently in effect and will not be canceled or allowed 
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to expire until at least 30 days' prior written notice has been given to the Owner, (3) a written statement that the 
Contractor knows of no substantial reason that the insurance will not be renewable to cover the period required by 
the Contract Documents, (4) consent of surety, if any, to final payment and (5), if required by the Owner, other data 
establishing payment or satisfilction of obligations, such as receipts, releases and waivers ofliens, claims, security 
interests or encumbrances arising out of the Contract, to the extent and in such form as may be designated by the 
Owner. If a Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a 
bond satisfilctory to the Owner to indemnify the Owner against such lien. If such lien remains unsatisfied after 
payments are made, the Contractor shall refund to the Owner all money that the Owner may be compelled to pay in 
discharging such lien, including all costs and reasonable attorneys' fees. 

§ 9.1 0.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no filult 
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the 
Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the 
Contract, make payment of the balance due for that portion of the Work fully completed and accepted. If the 
remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract 
Documents, and if bonds have been furnished, the written consent of surety to payment of the balance due for that 
portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to 
certification of such payment. Such payment shall be made under terms and conditions governing final payment, 
except that it shall not constitute a waiver of claims. 

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from 
.1 liens, Claims, security interests or encumbrances arising out of the Contract and unsettled; 
.2 fililure of the Work to comply with the requirements of the Contract Documents; or 
.3 terms of special warranties required by the Contract Documents. 

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a 
waiver of claims by that payee except those previously made in writing and identified by that payee as unsettled at 
the time of final Application fbr Payment. 

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY 
§ 10.1 SAFETY PRECAUTIONS AND PROGRAMS 
The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs 
in connection with the performance of the Contract. 

§ 10.2 SAFETY OF PERSONS AND PROPERTY 
§ 10.2.11he Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to 
prevent damage, injury or loss to 

.1 employees on the Work and other persons who may be affected thereby; 

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the 
site, under care, custody or control of the Contractor or the Contractor's Subcontractors or Sub­
subcontractors; and 

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, 
roadways, structures and utilities not designated for removal, relocation or replacement in the course 
of construction. 

§ 10.2.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities bearing on safety of persons or property or their 
protection from damage, injury or loss. 

§ 1 0.2.3 The Contractor shall erect and maintain, as required by existing conditions and performance of the Contract, 
reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards, 
promulgating safety regulations and notifYing owners and users of adjacent sites and utilities. 

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment or unusual methods are 
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under 
supervision of properly qualified personnel. 
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§ 1 0.2.5 The Contractor shall promptly remedy damage and loss (other 1han damage or loss insured under property 
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in 
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed 
by any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under 
Sections 1 0.2.1.2 and 1 0.2.1.3, except damage or loss attributable to acts or omissions of the Owner or Architect or 
anyone directly or indirectly employed by either of them, or by anyone for whose acts either of them may be liable, 
and not attributable to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in 
addition to the Contractor's obligations under Section 3.18. 

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor's organization at the site whose duty 
shall be the prevention of accidents. This person shall be the Contractor's superintendent unless otherwise 
designated by the Contractor in writing to the Owner and Architect. 

§ 1 0.2. 7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or 
create an unsafe condition. 

§ 1 0.2.8 INJURY OR DAMAGE TO PERSON OR PROPERTY 
If either party suffers injury or damage to person or property because of an act or omission of the other party, or of 
others for whose acts such party is legally responsible, written notice of such injury or damage, whether or not 
insured, ~hall be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice 
~all provide sufficient detail to enable the other party to investigate the matter. 

§ 10.3 HAZARDOUS MATERIALS 
§ 10.3.1 The Contractor is r~ponsible for compliance with any requirements included in the Contract Documents 
regarding hazardous materials. If the Contractor encounters a hazardous material or substance not addressed in the 
Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or death 
to persons resulting from a material or substance, including but not limited to asbestos or polychlorinated biphenyl 
(PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, immediately 
stop Work :in the affected area and report the condition to the Owner and Architect in writing. 

§ 1 0.3.2 Upon receipt of the Contractor's written notice, the Owner shall obtain the services of a licensed laboratory 
to verifY the presence or absence of the material or substance reported by the Contractor and, in the event such 
material or substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the 
Contract Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications 
of persons or entities who are to perform tests verifying the presence or absence of such material or substance or 
who are to perfutm the task of removal or safe containment of such material or substance. The Contractor and the 
Architect will promptly reply to the Owner in writing stating whether or not either has reasonable objection to the 
persons or entities proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity 
proposed by the Owner, the Owner shall propose another to whom the Contractor and the Architect have no 
reasonable objection. When the material or substance has been rendered harmless, Work in the affected area shall 
resume upon written agreement of the Owner and Contractor. By Change Order, the Contract Time shall be 
extended appropriately and the Contract Sum shall be increased in the amount of the Contractor's reasonable 
additional costs of shut-down, delay and start-up. 

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor, 
Subcontractors. Architect, Architect's consultants and agents and employees of any of them from and against 
claims, damages, losses and expenses, including but not limited to attorneys' fees, arising out of or resulting from 
performance of the Work in the affected area if in fact the material or substance presents the risk ofbodily injury or 
death as described in Section 1 0.3.1 and has not been rendered harmless, provided that such claim, damage, loss or 
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property 
(other than the Work itself), except to the extent that such damage, loss or expense is due to the fault or negligence 
of the party seeking indemnity. 

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for materials or substances the Contractor brings 
to the site unless such materials or substances are required by the Contract Documents. The Owner shall be 
responsible for materials or substances required by the Contract Documents, except to the extent of the Contractor's 
fault or negligence in the use and handling of such materials or substances. 
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§ 10.3.5 The Contractor shall indemnify the Owner for the cost and expense the Owner incms (1) for remediation of 
a material or substance the Contractor brings to the site and negligently handles, or (2) where the Contractor firils to 
perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due to the Owner's 
fault or negligence. 

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for 
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the 
Contract Documents, the Owner shall indemnify the Contractor for all cost and expense thereby incurred. 

§ 10.4 EMERGENCIES 
In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor's discretion, to 
prevent threatened damage, injury or loss. Additional compensation or extension of time claimed by the Contractor 
on account of an emergency shall be determined as provided in Article 15 and Article 7. 

ARTICLE 11 INSURANCE AND BONDS 
§ 11.1 CONTRACTOR'S LIABILITY INSURANCE 
§ 11.1.1 The Contractor shall purchase from and maintain in a company or companies lawfully authorized to do 
business in the jurisdiction in which the Project is located and that carry a current A.M. Best Insurance Company 
rating of A- or better, such insurance as will protect the Contractor from claims set forth below which may arise out 
of or result from the Contractor's operations and completed operations under the Contract and for which the 
Contractor may be legally liable, whether such operations be by the Contractor or by a Subcontractor or by anyone 
directly or indirectly employed by any of them, or by anyone for whose acts any of them may be liable: 

.1 Claims under \\<orkers' compensation, disability benefit and other similar employee benefit acts that 
are applicable to the Work to be performed; 

.2 Claims for damages because of bodily injury, occupational sickness or disease, or death of the 
Contractor's employees; 

.3 Claims for damages because of bodily injury, sickness or disease, or death of any person other than 
the Contractor's employees; 

.4 Claims for damages insured by usual personal injury liability coverage; 

.5 Oaims for damages, other than to the Work itself, because of injury to or destruction of tangible 
property, including loss of use resulting therefrom; 

.6 Claims for damages because of bodily injury, death of a person or property damage arising out of 
ownership, maintenance or use of a motor vehicle; 

.7 Claims for bodily injury or property damage arising out of completed operations; and 

.8 Cla!ms ittvelz.iBg ee&I:FaemalliaaHiey iBsl:lf8ftee applieeale te 1:Be Centmete£'s ealig&fteas 'HB6er 
Seetiea 3.l8.To extent covered by standard insurance forms listed in Section 3. insurance shall 
include contractualliabilitv insurance to cover all indemnification and hold harmless agreements and 
provisions in contract documents. 

§ 11.1.2 The insurance required by Section 11.1.1 shall be written for not less than limits of liability specified in the 
Contract Document~ or required by law, whichever coverage is greater. Coverages, whether written on an 
occurrence or claims-made basis, shall be maintained without interruption from the date of commencement of the 
Work until the date of final payment and termination of any coverage required to be maintained after final payment, 
and, with respect to the Contractor's completed operations coverage, until the expiration of the period for correction 
of Work or for 8uch other period for maintenance of completed operations coverage as specified in the Contract 
Documents. 

§ 11.1.2.1 The limits of Worker's Compensation and Employer's Liabilitv insurance shall meet statutorv limits 
mandated by State and Federal Laws with minimum limits for Employer's Liabilitv as follows: 

Bodily injury by accident $500.000 each accident 
Bodily injury by disease $500.000 each accident 
Bodily injury by disease $500.000 policy limit 

§ 11.1.2.2 Commercial General Liabilitv Insurance. which shall be no less comprehensive and no more restrictive 
than coverage provided by a standard form Commercial General Liabilitv Policy GSO CG00010798) with standard 
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exclusions "a" through "o". with minimum limits shown below covering bodily injury, property damage and 
personal injurv. Any additional exclusions shall be identified on certificate of insurance and shall be subject to 
review and approval of Jurisdiction: 

General Aggregate Limit $2.000.000 
Products Completed Operations Aggregate Limit $1.000,000 
Personal and Advertising Injury Limit $ 500.000 
Each Occurrence Limit $1.000.000 
Fire Damage Limit (any one fire) $ 50.000 
Medical Damage Limit (any one person) $ 5.000 
1. This immrance must include the following features: 

.1 Coverage for all premises and operations. Policy shall be endorsed to provide the aggregate 
per project endorsement. 

.2 Personal and advertising injury . 

. 3 Operations by independent contractors . 

. 4 Contractualliabilitv coverage: Ifwork to be performed by Contractor includes construction 
or demolition operations within 50 feet of any railroad property and affecting any railroad 
bridge or trestle. tracks. road beds. tunnel. underoass. or crossing. then such policy will 
include a Railroad's Contractual Liabilitv Endorsement (ISO CG 24 17 10 93: see 
Figure 1.2). 

5 Coverage for demolition of any building or structure. collapse, explosion. blasting, excavation 
and damage to property below surface of ground (SCU coverage) . 

. 6 Any fellow emplovee exclusions shall be deleted as it applies to managerial and supervisory 
employees . 

. 7 Policy shall not contain a total or absolute pollution exclusion. Coverage shall be provided 
for pollution exposures arising from products and completed operations . 

. 8 Products and completed operations shall be maintained for duration of work. and shall be 
further maintained for a minimum period of three vears after final acceptance and payment. 
unless modified in the Special Provisions . 

. 9 Jurisdiction shall be named as additional insured with respect to work performed for 
Jurisdiction . 

. 1 0 Contractual liability coverage will also include contractually assumed defense costs in 
addition to policy limits . 

. 11 In lieu of including Jurisdiction as an additional insured on Contractor's commercial 
general liability insurance. Jurisdiction. at its gption, may require Contractor to provide an 
Owner's Protective liability policy by special provision. or may allow Contractor to provide 
an Owner's Protective liability policy by change order. If an Owner's protective liability 
policy is provided. minimum coverage. limits and exclusions shall be as shown above. 
and Contractor's premium cost of obtaining such insurance shall be considered incidental to 
work and shall not be subject to reimbursement by Jurisdiction. 

§ 11.1.2.3 Automobile Liability insurance. covering all owned. non-owned. hired and leased vehicles with a 
minimum combined single limit for bodily injury and prgperty damage of $1.000.000 per accident. Insurance must 
include contractual liability coverage. Any fellow employee exclusion shall be deleted. Policy shall provide auto 
cargo pollution endorsement (ISO CA 99 48). if reauested in Special Provisions. 

§ 11.1.2.4 Umbrella or Excess Liability coverage: Limits of $2.000.000 each occurrence and aggregate. This limit 
may be satisfied with a combination of primary and umbrella/excess insurance. At Jurisdiction's gption minimum 
insurance limits s.pecified above may be increased by special provision. This increase may be satisfied with a 
combination of primacy and umbrella/excess insurance. 

§ 11.1.2.5 Additional insurance endorsements: except for Worker's Compensation. insurance specified shall: 
.1 Include Jurisdiction as an additional insured with respect to work performed for Jurisdiction, 

with such additional insured endorsements providing coverage for Jurisdiction with respect to 
liability arising out of Contractor's work performed for Jurisdiction (including. but not limited 
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to, liability caused or contributed by negligence of Contractor. its subcontractors, Jurisdiction. 
third parties, or agents. employees. or officers of any of them). Be primaiy to and not in 
excess of or contributory with any other insurance available to Jurisdiction. 

§ 11.1.3 Certificates of insurance acceptable to the Owner shall be filed with the Owner prior to commencement of 
the Work and thereafter upon renewal or replacement of each required policy of insurance. These certificates and the 
insurance policies required by this Section 11.1 shall contain a provision that coverages afforded under the policies 
will not be canceled or allowed to expire until at least 30 days' prior written notice has been given to the Owner. An 
additional certificate evidencing continuation of liability coverage, including coverage for completed operations, 
shall be submitted with the final Application for Payment as required by Section 9.1 0.2 and thereafter upon renewal 
or replacement of such coverage until the expiration of the time required by Section 11.1.2. Information concerning 
reduction of coverage on account of revised limits or claims paid under the General Aggregate, or both, shall be 
furnished by the Contractor with reasonable promptness. If this insurance is written on a Comprehensive General 
Liability form. the certificates shall be ACCORD form 25-S. completed and supplemented in accordance with AlA 
Document G715-1991. Instructions Sheet and Supplemental Attachment for ACCORD Certificate of Insurance 25-
~ 

§ 11.1.4 The Contractor shall cause the commercial liability coverage required by the Contract Documents to include 
(1) the Owner, the Architect and the Architect's eesstik&Bts Consultants as additional insureds for claims caused in 
whole or in part by the Contractor's negligent acts or omissions during the Contractor's operations; and (2) the 
Owner as an additional insured for claims caused in whole or in part by the Contractor's negligent acts or omissions 
during the Contractor's completed operations. 

§ 11.2 OWNER'S LIABILITY INSURANCE 
The Owner shall be responsible for purchasing and maintaining the Owner's usual liability insurance. 

§ 11.3 PROPERTY INSURANCE 
§ 11.3.1 Unless otherwise provided, the Owner shall purchase and maintain, in a company or companies lawfully 
authorized to do business in the jurisdiction in which the Project is located, property insurance written on a builder's 
risk "all-risk" or equivalent policy form in the amount of the initial Contract Sum, plus value of subsequent Contract 
Modifications and cost of materials supplied or installed by others, comprising total value for the entire Project at 
the site on a replacement COf!lt e&sis ·.vidleut eptiea&l eeeeetil!les. basis. Such property insurance shall be maintained, 
unless otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and entities who 
are beneficiaries of such insurance, until final payment has been made as provided in Section 9 .I 0 or until no person 
or entity other than the Owner has an insurable interest in the property required by this Section 11.3 to be covered, 
whichever is later. lhis insurance shall include interests of the Owner, the Contractor, Subcontractors and Sub­
subcontractors in the Project. 

§ 11.3.1.1 Property ingurance shall be on an "all-risk" or equivalent policy form and shall include, without limitation, 
ingurance against the perils of fire (with extended coverage) and physical loss or damage including, without 
duplication of coverage .. theft. vandalism, malicious mischief, collapse, e~, 8eee, windstorm, fa.lsework, 
testing and startup, temporary buildings and debris removal including demolition occasioned by enforcement of any 
applicable legal requrrements, and shall cover reasonable compensation for Architect's and Contractor's services 
and expenges required as a result of such insured loss. 

§ 11.3.1.2 If the 0\\-ner does not intend to purchase such property insurance required by the Contract and with all of 
the coverages in the amount described above, the Owner shall so inform the Contractor in writing prior to 
commencement of the Work. The Contractor may then effect insurance that will protect the interests of the 
Contractor, Subcontractors and Sub-subcontractors in the Work, and by appropriate Change Order the cost thereof 
shall be charged to the Owner. If the Contractor is damaged by the failure or neglect of the Owner to purchase or 
mamtain insurance as described above, without so notifying the Contractor in writing, then the Owner shall bear all 
reasonable costs properly attributable thereto. 

§ 11.11.3 If the property insurance requires deductibles, the OwfteF Contractor shall pay costs not covered because of 
such tlethteaeles.deductibles up to $500.00 per occurrence. 
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§ 11.3.1.4 This property insurance shall cover portions of the Work stored off the site, and also portions of the Work 
in transit. 

§ 11.3.1.5 Partial occupancy or use in accordance with Section 9.9 shall not commence until the insurance company 
or companies providing property insurance have consented to such partial occupancy or use by endorsement or 
otherwise. The Owner and the Contractor shall take reasonable steps to obtain consent of the insurance company or 
companies and shall, without mutual written consent, take no action with respect to partial occupancy or use that 
would cause cancellation, lapse or reduction of insurance. 

§ 11.3.2 BOILER AND MACHINERY INSURANCE 
The Owner shall purchase and maintain boiler and machinery insurance required by the Contract Documents or by 
law, which shall specifically cover such insured objects during installation and until final acceptance by the Owner; 
this insurance shall include interests of the Owner, Contractor, Subcontractors and Sub-subcontractors in the WeRt; 
aBEl the Owfter aBEl CaRtfeetef' shall he nameEI iBsufeds.Work. 

§ 11.3.3 LOSS OF USE INSURANCE 
The Owner, at the Owner's option, may purchase and maintain such insurance as will insure the Owner against loss 
of use of the Owner's property due to fire or other hazards, however caused. The Owner waives all rights of action 
against the Contractor for loss of use of the Owner's property, including consequential losses due to fire or other 
hazards he·.vever eeuseEI.unless the loss occurs as a result of the Contractor's negligence. 

§ 11.3.4 If the Contractor requests in writing that insurance for risks other than those described herein or other 
special causes of loss be included in the property insurance policy, the Owner shall, if possible, include such 
insurance, and the cost thereof shall be charged to the Contractor by appropriate Change Order. 

§ 11.3.5 If Ekuiftg tfte PFejeet eaRs1:Aietien peri eEl tfte Owll:eF iB!KH'eS pFeperties, feel 8f' peFsenal 8f' hetft, at 81' aajaeent 
te tfte site hy Pfepef'ty iB!KH'aBee UB8ef' pelieies S8JI8f'ate fi:em these iB!KH'ing tfte Pf'ejeet, 8f' ifaftef' fi:nal payment 
pFeperty iBSWllftee is te he 1'1'&-JiEleEI en the eeBii'leteEI Pffljeet tMel:lgli a peliey 8f' pelieies etfteF then these iBStiring 
tfte Prejeet SHriBg the eensfietien perieEI, tfte O'NB:er shall waiw all fights iB aeeMElaBee vlitft the tet'ftls ef Seetien 
11 .3.7 fer Elamages e&tlSeEI hy fi:t:e ef' etfteF eauses ef less ee•f'et'eEI hy this 8ejl8f8te pt'eperty insumnee. ,.y} S8J18f'ate 
pelieies shall pFerAEle thi5 wei-rler ef suhf'egatien hy enEIMsement ef' etfteFWise.Not Used. 

§ 11.3.6 Before aB-work is to begin and exposure to loss may occur, the Owner shall file with the Contractor a eepy 
ef eaeh peliey tftat iBeluEles iBsllf'aBee ee'f'el'&ges Fequit'eEI hy this Seetien 11.3. Beeh peliey shell eentaiB all 
geneF&lly applieahle eenElitiens, Eleftnitiens, ew:elusiens aBEl enEI81"sem.ents FelateEl te this Pf'ejeet. Beeh peliey shall 
eentaiB a pre"Jisien that tfte peliey •.Tf'ill net he eaBeeleEI 8f' allewee te 9pif'e, &BS that its limits will net he Fedueed, 
tlftt!:l at least 39 day&' pFief' writteB netiee has heeB gi'f'eB te tfte CentraeteF.Certificate of Insurance reflecting 
insurance ~overages required in Section 11.3. The Certificate of Insurance will indicate that should any of the 
described policies be cancelled before the expiration date thereof, notice will be delivered in accordance with the 
policy provisions and in no event less than 30 days prior to cancellation. 

§ 11.3.7 WAIVERS OF SUBROGATION 
The Owft:eF aBS Centmetef' 'liaP"ie all fights ageiBst (1) eaeh ethel' 8BEi any eftheif' suheeBtt=aeters, sue 
suheentraetef'S. agents &BS empleyees, eaeh ef the etfter, &BEl (2) the At-ehiteet, Afehiteet's eensultaBts; S8JI8fate 
eentraetef's Ele!.!eFiheEI iB Aftiele {;, ifany, &DElany eftheif' suheentraetMs, sue sueeentraetef's, ageJtts aBEl empleyees, 
fef' Elameges eauseEle) · fife 8f' etfteF eauses ef less te tfte eJttent etWeretl h:y pFepef'ty ifisw:eBee ehtaiBee pHf'SH&Rt te 
this Seetien 11.3 8f' etfter pFepefty iBSHl'&Bee applieahle te tfte WadE; eK:e8Jit sueh Fights as they her1e te pFeeeees ef 
sueh iBS\H'aBee helEI h:y the 0\vBeF as iiElueiary. The 0\weF 8f' Centraetef', as apf!Fepf'iate, shall FeEJ:Hif'e ef tfte 
,'\t'ehiteet. Afehiteet's eensultems, S8J18f'ate eentraetef's Eleseflhee iB l.d"tiele {;,if &By, &BEl the suheentreetef's, stth 
suheentra"'*'Ms, ageJtts &BS empleyees ef any ef tftem., hy 8PJ'f'8J'f'late agreem.eJtts, vlf'itteB wheFe legally reEtuif'ee fer 
·l&litiity, simil&f' wai-vers eaeh iB BPleF ef ethel' parties enumeFateEI herem. The pelieies shallpFerliEle sueh waivers ef 
suhregatien hy eBElef'sement er etftePllise. l1L Vt'BY.'tlf' ef suhf'egatien shall he e:lfeetive as te a peFsen 8f' entity e¥eB 

thel:lgft that pet sen 8f' entity \Vel:llEI etherwise hiWe a Elaty ef iBElemBiiieetien, eentraetual 8f' etftet"Wi:se, aiEl Bet pay 
the ift!KH'&Bee pFem.ium Elif'eet;ly 8f' iBeif'eetly, &BEl whetheF 8f' net the fleFSeB 8f' eJttity hae &B iB!ltlml:lle iBteFest iB tfte 
pFepef'ty ElamageEI.Not Used. 
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§ 11.3.8 A loss insured under the Owner's property insurance shall be adjusted by the Owner as fiduciary and made 
payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements of any 
applicable mortgagee clause and of Section 11.3.10. The Contractor shall pay Subcontractors their just shares of 
insurance proceeds received by the Contractor, and by appropriate agreements, written where legally required for 
ulidity, shall require Subcontractors to make payments to their Sub-subcontractors in similar manner. 

§ 11.3.9 If required in writing by a party in interest, the Owner as fiduciary shall, upon occurrence of an insured loss, 
give bond for proper performance of the Owner's duties. The cost of required bonds shall be charged against 
proceeds received as fiduciary. The Owner shall deposit in a separate account proceeds so received, which the 
Owner shall distribute in accordance with such agreement as the parties in interest may reach, or as determined in 
accordance with the method of binding dispute resolution selected in the Agreement between the Owner and 
Contractor. If after such loss no other special agreement is made and unless the Owner terminates the Contract for 
convenience, replacement of damaged property shall be performed by the Contractor after notification of a Change 
in the Work in accordance with Article 7. 

§ 11.3.1 0 The Owner as fiduciary shall have power to adjust and settle a loss with insurers unless one of the parties in 
interest shall object in writing within five days after occurrence ofloss to the Owner's exercise of this power; if such 
objection is made, the dispute shall be resolved in the manner selected by the Owner and Contractor as the method 
of binding dispute resolution in the Agreement If the Owner and Contractor have selected arbitration as the method 
of binding dispute resolution, the Owner as fiduciary shall make settlement with insurers or, in the case of a dispute 
over distribution of insurance proceeds, in accordance with the directions of the arbitrators. 

§ 11.4 PERFORMANCE BOND AND PAYMENT BOND 
§ 11.4.1 The Owaer !ih&H have the right te re~~ttire the Ceatfaeter te Contractor shall furnish bonds covering faithful 
perfotmance of the Contract and payment of obligations arising thereBBtlei as stipulated ift hidtliftg ~eats er 
speeiaeelly felltl:ired iB the CeftB:eet Deeumeets ea the date ef ~eemiea ef the Ceatreet.thereunder. Bonds may be 
obtained through Contractor's usual source and the cost thereof shall be included in the Contract Sum. The amount 
of each bond shall be equal to one hundred (100%) percent of the Contract Sum. 

§ 11.4.1.1 'The Contlactor shall deliver the required bonds to the Owner not later than three davs following the date 
the Agreement is entered into. or if the Work is to be commenced prior thereto in response to a letter of intent. the 
Contractor shall. pnor to the commencement of the Work. submit evidence satisfactory to the Owner that such 
bonds will be furnished. 

§ 11.4.1.2 The Contractor shall require the attorney-in-fact who executes the required bonds on behalf of the surety to 
affix thereto a certified and current copy of the power of attorney. 

§ 11.4.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment 
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall 
authorize a copy to be furnished. 

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK 
§ 12.1 UNCOVERING OF WORK 
§ 12.1.1 If a pmtion of the Work is covered contrary to the Architect's request or to requirements specifically 
expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the 
Architect's examination and be replaced at the Contractor's expense without change in the Contract Time. 

§ 12.1 .2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior 
to its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such 
Work is in accordance with the Contract Documents, costs of uncovering and replacement shall, by appropriate 
Change Order, be at the Owner's expense. If such Work is not in accordance with the Contract Documents, such 
costs and the cost of correction shall be at the Contractor's expense unless the condition was caused by the Owner or 
a separate contractor in which event the Owner shall be responsible for payment of such costs. 
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§ 12.2 CORRECTION OF WORK 
§ 12.2.1 BEFORE OR AFTER SUBSTANTIAL COMPLETION 
The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of 
the Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated, 
installed or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost 
of uncovering and replacement, and compensation for the Architect's services and expenses made necessary 
thereby, shall be at the Contractor's expense. 

§ 12.2.2 AFTER SUBSTANTIAL COMPLETION 
§ 12.2.2.1 In addition to the Contractor's obligations under Section 3.5, it: within one year after the date of 
Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties 
established under Section 9.9 .1, or by terms of an applicable special warranty required by the Contract Documents, 
any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor 
shall correct it promptly after receipt of written notice from the Owner to do so unless the Owner has previously 
given the Contractor a written acceptance of such condition. The Owner shall give such notice promptly after 
discovery of the condition. During the one-year period for correction of Work, if the Owner fails to notify the 
Contractor and give the Contractor an opportunity to make the correction, the Owner waives the rights to require 
correction by the Contractor and to make a claim for breach of warranty. If the Contractor fails to correct 
nonconforming Work within a reasonable time during that period after receipt of notice from the Owner or 
Architect, the Owner may correct it in accordance with Section 2.4. 

§ 12.2.2.2 'The one-year period for correction ofWork shall be extended with respect to portions ofWork first 
performed after Substantial Completion by the period of time between Substantial Completion and the actual 
completion of that portion of the Work. 

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the 
Contractor pursuant to this Section 12.2. 

§ 12.2.2.4 Upon request by the Owner and prior to the expiration of one year from the date of Substantial 
Completion. the Architect will conduct and the Contractor shall attend a meeting with the Owner to review the 
facility operations and performance. 

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the 
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner. 

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction, whether completed or 
partially completed, of the Owner or separate contractors caused by the Contractor's correction or removal of Work 
that is not in accordance with the requirements of the Contract Documents. 

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period oflimitation with respect to 
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for 
correction ofWork as ~ribed in Section 12.2.2 relates only to the specific obligation of the Contractor to correct 
the Work, and has no relationship to the time within which the obligation to comply with the Contract Documents 
may be sought to be enforced, nor to the time within which proceedings may be commenced to establish the 
Contractor's liability with respect to the Contractor's obligations other than specifically to correct the Work. 

§ 12.3 ACCEPTANCE OF NONCONFORMING WORK 
If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the 
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as 
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made. 

ARTICLE 13 MISCELLANEOUS PROVISIONS 
§ 13.1 GOVERNING LAW 
The Contract shall be governed by the law of the place where the Project is located except that, if the parties have 
selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern Section 
15.4. 
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§ 13.2 SUCCESSORS AND ASSIGNS 
§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns and legal 
representatives to covenants, agreements and obligations contained in the Contract Documents. Except as provided 
in Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the 
other. If either party attempts to make such an assignment without such consent, that party shall nevertheless remain 
legally responsible for all obligations under the Contract 

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction 
financing for the Project. if the lender assumes the Owner's rights and obligations under the Contract Documents. 
The Contractor shall execute all consents reasonably required to facilitate such assignment. 

§ 13.3 WRITIEN NOTICE 
Written notice shall be deemed to have been duly served if delivered in person to the individual, to a member of the 
firm or entity, or to an officer of the corporation for which it was intended; or if delivered at, or sent by registered or 
certified mail or by courier service providing proof of delivery to, the last business address known to the party 
giving notice. 

§ 13.4 RIGHTS AND REMEDIES 
§ 13.4.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder 
shall be in addition to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available 
bylaw. 

§ 13.4.2 No action or failure to act by the Owner, Architect or Contractor shall constitute a waiver of a right or duty 
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a 
breach there under, except as may be specifically agreed in writing. 

§ 13.5 TESTS AND INSPECTIONS 
§ 13.5.1 Tests, inspections and approvals of portions of the Work shall be made as required by the Contract 
Documents and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public 
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections and 
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public 
authority, and shall bear all related costs of tests, inspections and approvals. The Contractor shall give the Architect 
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such 
proCed~- The Owner shall bear costs of(l) tests, inspections or approvals that do not become requirements until 
after bids are received or negotiations concluded, and (2) tests, inspections or approvals where building codes or 
applicable laws or regulations prohibit the Owner from delegating their cost to the Contractor. 

§ 13.5.2 If the Architect, Owner or public authorities having jurisdiction determine that portions of the Work require 
additional testing, inspection Qf approval not included under Section 13.5.1, the Architect will, upon written 
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection 
or approval by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of 
when and where tests and inspections are to be made so that the Architect may be present for such procedures. Such 
costs, except as provided in Section 13.5.3, shall be at the Owner's expense. 

§ 13.5.3 If such procedures for testing, inspection or approval under Sections 13.5.1 and 13.5.2 reveal failure of the 
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary 
by such failure including those of repeated procedures and compensation for the Architect's services and expenses 
shall be at the Contractor's expense. 

§ 13.5.4 Required certificates of testing, inspection or approval shall, unless otherwise required by the Contract 
Documents, be secured by the Contractor and promptly delivered to the Architect. 

§ 13.5.5 If the Architect is to observe tests, inspections or approvals required by the Contract Documents, the 
Architect will do so promptly and, where practicable, at the normal place of testing. 

§ 13.5.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid 
unreasonable delay in the Work 
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§ 13.61NTEREST 
Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at such rate 
as the parties may agree upon in writing or, in the absence thereo~ at the legal rate prevailing from time to time at 
the place where the Project is located. 

§ 13.7 TIME LIMITS ON CLAIMS 
The Owner and Contractor shall commence all claims and causes of action, whether in contract, tort, breach of 
warranty or otherwise, against the other arising out of or related to the Contract in accordance with the requirements 
of the final dispute resolution method selected in the Agreement within the time period specified by applicable law, 
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and 
Contractor waive all claims and causes of action not commenced in accordance with this Section 13.7. 

§ 13.8 EQUAL OPPORTUNITY 

§ 13.8.1 The Contractor shall maintain policies of employment as follows: 

§ 13.8.1.1 'The Contractor and the Contractor's Subcontractors shall not discriminate against any employee or 
applicant for employment because of race, religion, color, sex or national origin. The Contractor shall take 
affirmative action to insure that awlicants are employed, and that employees are treated without to their race. 
religion. color. sex or national origin. Such action shall include, but not be limited to the following: employment. up­
grade, demotion or transfer: recruitment or recruitment advertising: lavoff or termination: rates of pay or other forms 
of compensation; and selection for training, including apprenticeship. The Contractor agrees to post in conspicuous 
places. available to employees and awlicant for employment notice setting forth the policies of non-discrimination. 

§ 13.8.1.2 The Contractor and the Contractor's Subcontractor's shall, in all solicitations or advertisements for 
employees placed by them or on their behalf. state that all qualified applicants will receive consideration for 
employment without regard to race, religion, color. sex or national origin. 

§ 13.9 DRUG FREE WORK PLACE 

§ 13.9.1 The Contractor shall comply with the Governor's drug-free workplace policy by filing a written policy 
statement with the Office of State Purchasing. 301 Centennial Mall South. Box 94847. Lincoln, NE 68509. 

§ 13.10 NON·DISCRIMINA TION 

Pursuant to Neb Rev. P73-102 (Reissue 1996). Vendor declares, promises. and warrants it has and will continue to 
comply fully with Title VI of the Civil Rights Act of 1964, as amended, (42 U.S.C.A. pl985. et seq.) and the 
Nebraska Fair Employment Practice Act. Neb Rev. Stat. P48-1101. et. sea .. <Reissue 1998). in that there shall be no 
discrimination against any employee which is employed in the performance of this contract or against any applicant 
for such employment. because of age. color. national origin, race. religion. creed. disabilitv or sex. 

§ 13.11 CONFLICT OF INTEREST 

§ 13.11.1 Pursuant to Neb Rev. Stat. P23-3113 (Reissue 1997), the parties hereto declare and affirm that no officer, 
member, or employee of the County. and no member of its governing body. and no other public official of the 
Countv who exercises any functions or responsibilities in the review or approval of the undertaking described in this 
contract. or the performing of services pursuant to this contract. shall participate in any decision relating to this 
contract which affects his or her personal interest. or any corporation. partnership. or association in which he or she 
is directly or indirectly interested: nor shall any employee of the County, nor any member of its governing body, 
have any interest, direct or indirect, in this contract or the proceeds thereof. 

§ 13.12 RESIDENCY VERIFICATION 

§ 13.12.1 The Vendor agrees to comply with theresidencyverificationreguirements ofNeb. Rev. Stat. §4-108 
through §4-114. The Vendor is required and hereby agrees to use a federal immigration verification svstem to 
determine the work eligibilitv status of new employees phvsically performing services within the State of Nebraska. 
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A federal immigration verification svstem means the electronic verification of the work authorization orogram 
authorized by the Illegal Immigration Reform and immigrant ResoonsibilitvAct of 1996,8 U.S.C. 1324a. known as 
theE-Verify Program. or an equivalent federal program designated by the United States De;partment of Homeland 
Security or other federal agency authorized to verify the work eligibility status of a newly hired employee. 

§ 13.12.2 If the Vendor is an individual or sole proprietorship, the following applies: 

.1 The Vendor must complete the United States Citizenship Attestation Form, available on the 
De,partment of Administrative Services website at www.das.state.ne.us . 

. 2 

.3 lhe Vendor understands and a ees that lawful resence in the United States is re uired and the 
Vendor may be disqualified or the contract terminated if such lawful presence cannot be verified 
as required by Neb. Rev. Stat. Sect. 4-108. 

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT 
§ 14.1 TERMINATION BY THE CONTRACTOR 
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of30 consecutive days 
through no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any 
other persons or entities performing portions of the Work under direct or indirect contract with the Contractor, for 
any of the following reasons: 

.1 ls!Nance of an order of a court or other public authority having jurisdiction that requires all Work to 
be stopped; 

.2 An act of government, such as a declaration of national emergency that requires all Work to be 
stopped; 

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of 
the reason for withholding certification as provided in Section 9.4.1, or because the Owner has not 
made payment on a Certificate for Payment within the time stated in the Contract Documents; or 

.4 The Owner has failed to furnish to the Contractor promptly, upon the Contractor's request, reasonable 
evidence as required by Section 2.2.1. 

§ 14.1.2 The Contractor may terminate the Contract i:t: through no act or fault of the Contractor or a Subcontractor, 
Sub-subcontractor or their agents or employees or any other persons or entities performing portions of the Work 
under direct or indirect contract with the Contractor, repeated suspensions, delays or interruptions of the entire Work 
by the Owner as described in Section 14.3 constitute in the aggregate more than 100 percent of the total number of 
days scheduled for completion, or 120 days in any 365-dayperiod, whichever is less. 

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days' 
written notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work 
executed, including reasonable overhead and profit, costs incurred by reason of such termination, and damages. 

§ 14.1.4 If the Work is stopped for a period of60 consecutive days through no act or fault of the Contractor or a 
Subcontractor or their agents or employees or any other persons performing portions of the Work under contract 
with the Contractor because the Owner has repeatedly failed to fulfill the Owner's obligations under the Contract 
Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional 
days' written notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided 
in Section 14.1.3. 

§ 14.2 TERMINATION BY THE OWNER FOR CAUSE 
§ 14.2.1 The Owner may terminate the Contract if the Contractor 

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials; 

.2 fails to make payment to Subcontractors for materials or labor in accordance with the respective 
agreements between the Contractor and the Subcontractors; 
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.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 
orders of a public authority; or 

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents. 

§ 14.2.2 When any of the above reasons exist, the Owner, upon certification by the Initial Decision Maker that 
sufficient cause exists to justify such action, may without prejudice to any other rights or remedies of the Owner and 
after giving the Contractor and the Contractor's surety, if any, seven days' written notice, terminate employment of 
the Contractor and may, subject to any prior rights of the surety: 

.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and 
construction equipment and machinery thereon owned by the Contractor; 

.2 Accept assignment of subcontracts pursuant to Section 5.4; and 

.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written 
request of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs 
incurred by the Owner in finishing the Work 

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall 
not be entitled to receive further payment until the Work is finished. 

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for 
the Architect's services and expenses made necessary thereby, and other damages incurred by the Owner and not 
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, 
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case 
may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall 
survive termination of the Contract. 

§ 14.3 SUSPENSION BY THE OWNER FOR CONVENIENCE 
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work in 
whole or in part for such period of time as the Owner may determine. 

§ 14.3.2 'The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by 
suspension, delay or interruption as described in Section 14.3.1. Adjustment of the Contract Sum shall include 
profit. No adjustment shall be made to the extent 

.1 that performance is, was or would have been so suspended, delayed or interrupted by another cause 
for which the Contractor is responsible; or 

.2 that an equitable adjustment is made or denied under another provision of the Contract. 

§ 14.4 TERMINATION BY THE OWNER FOR CONVENIENCE 
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner's convenience and without cause. 

§ 14.4.2 Upon receipt of written notice from the Owner of such termination for the Owner's convenience, the 
Contractor shall 

.1 cease operations as directed by the Owner in the notice; 

.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; 
and 

.3 except for Work directed to be performed prior to the effective date of termination stated in the 
notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts 
and purchase orders. 

§ 14.4.3 In case of such termination for the Owner's convenience, the Contractor shall be entitled to receive payment 
for Work executed, and costs incurred by reason of such termination, along with reasonable overhead and profit on 
the Work not executed. 

ARTICLE 15 CLAIMS AND DISPUTES 
§ 15.1 CLAIMS 
§ 15.1.1 DEFINITION 
A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, or other 
relief with respect to the terms of the Contract. The term "Claim" also includes other disputes and matters in 
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question between the Owner and Contractor arising out of or relating to the Contract. The responsibility to 
substantiate Claims shall rest with the party making the Claim. 

§ 15.1.2 NOTICE OF CLAIMS 
Claims by either the Owner or Contractor must be initiated by written notice to the other party and to the Initial 
Decision Maker with a copy sent to the Architect, if the Architect is not serving as the Initial Decision Maker. 
Claims by either party must be initiated within 21 days after occurrence of the event giving rise to such Claim or 
within 21 days after the claimant first recognizes the condition giving rise to the Claim, whichever is later. 

§ 15.1.3 CONTINUING CONTRACT PERFORMANCE 
Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9. 7 and Article 
14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to make 
payments in accordance with the Contract Documents. The Architect will prepare Change Orders and issue 
Certificates for Payment in accordance with the decisions of the Initial Decision Maker. 

§ 15.1.4 CLAIMS FOR ADDITIONAL COST 
If the Contractor wishes to make a Claim for an increase in the Contract Sum, written notice as provided herein shall 
be given before prClCeeding to execute the Work. Prior notice is not required for Claims relating to an emergency 
endangering life or property arising under Section 10.4. 

§ 15.1.5 CLAIMS FOR ADDITIONAL TIME 
§ 15.1.5.1 If the Contractor wi11hes to make a Claim for an increase in the Contract Time, written notice as provided 
herein shall be given. The Contractor's Claim shall include an estimate of cost and of probable effect of delay on 
progress of the Work. In the case of a continuing delay, only one Claim is necessary. 

§ 15.1.5.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be 
documented by data substantiating that weather conditions were abnormal for the period of time, could not have 
been reasonably anticipated and had an adverse effect on the scheduled construction. 

§ 15.1.6 CLAIMS FOR CONSEQUENTIAL DAMAGES 
The Contractor and Owner waive Claims against each other fur consequential damages arising out of or relating to 
this Contract This mutual waiver includes 

.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, 
business and reputation; and for loss of management or employee productivity or of the services of 
such persons; and 

.2 damages incurred by the Contractor for principal office expenses including the compensation of 
personnel stationed there, for losses of financing, business and reputation, and for loss of profit 
e1tcept anticipated profit arising directly from the Work. 

This mutual waiver is applicable, without limitation, to all consequential damages due to either party's termination 
in accordance with Article 14. Nothing contained in this Section 15.1.6 shall be deemed to preclude an award of 
liquidated damages, when applicable, in accordance with the requirements of 1he Contract Documents. 

§ 15.21NITIAL DECISION 
§ 15.2.1 Claims, excluding those arising under Sections 10.3, 10.4, 11.3.9, and 11.3.10, shall be referred to the Initial 
Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless otherwise 
indicated in 1he Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision shall be 
required as a condition precedent to mediation of any Claim arising prior to the date final payment is due, unless 30 
days have passed after the Claim has been referred to the Initial Decision Maker with no decision having been 
rendered. Unless the Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide 
disputes between the Contractor and persons or entities other than the Owner. 

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or 
more of the following actions: ( 1) request additional supporting data from the claimant or a response with supporting 
data from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, 
or (5) advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker 
lacks sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the 

AlA Document A201"'- 2007. Copyright® 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American 
Institute of Architects. All rights reserved. WARNING: This AIA0 Document is protected by U.S. Copyright law and International Treaties. Unauthorized 41 
reproduction or distribution of this AlA"' Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the 
maximum extent possible under the law. This document was produced by AlA software at 14:38:40 on 07/1312011 under Order No.4737936842_1 which 
expires on 10/12/2011, and Is not for resale. 
User Notes: (1817266227) 



lnlt. 

I 

Initial Decision Maker's sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the 
Claim. 

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek 
information from either party or from persons with special knowledge or expertise who may assist the Initial 
Decision Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of 
such persons at the Owner's expense. 

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional 
supporting data, such party shall respond, within ten days after receipt of such request, and shall either ( 1) provide a 
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting 
data will be furnished or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon 
receipt of the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim 
in whole or in part 

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that 
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the 
reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision 
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding 
on the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding 
dispute resolution. 

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1. 

§ 15.2.6.1 Either party may, within 30 days from the date of an initial decision, demand in writing that the other party 
file for mediation within 60 days of the initial decision. If such a demand is made and the party receiving the 
demand fails to file for mediation within the time required, then both parties waive their rights to mediate or pursue 
binding dispute resolution proceedings with respect to the initial decision. 

§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if 
any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor's default, the Owner 
may, but is not obligated to, notify the surety and request the surety's assistance in resolving the controversy. 

§ 15.2.8 If a Claim relates to or is the subject of a mechanic's lien, the party asserting such Claim may proceed in 
accordance with applicable law to comply with the lien notice or filing deadlines. 

§ 15.3 MEDIATION 
§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract except those 
waived as provided for in Sections 9.10.4, 9.10.5, and 15.1.6 shall be subject to mediation as a condition precedent 
to binding dispute resolution. 

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree 
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction 
Industry Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in 
writing, delivered to the other party to the Contract, and filed with the person or entity administering the mediation. 
The request may be made concurrently with the filing ofbinding dispute resolution proceedings but, in such event, 
mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending 
mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the 
parties or court order. If an arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed 
to the selection of the arbitrator(s) and agree upon a schedule for later proceedings. 

§ 15.3.3 The parties shall share the mediator's fee and any filing fees equally. The mediation shall be held in the 
place where the Project is located, unless another location is mutually agreed upon. Agreements reached in 
mediation shall be enforceable as settlement agreements in any court having jurisdiction thereof. 
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§ 15.4ARBITRATION 
§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any 
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually 
agree otherwise, shall be administered by the American Arbitration Association in accordance with its Construction 
Industry Arbitration Rules in effect on the date of the Agreement. A demand for arbitration shall be made in writing, 
delivered to the other party to the Contract, and filed with the person or entity administering the arbitration. The 
party filing a notice of demand for arbitration must assert in the demand all Claims then known to that party on 
which arbitration is permitted to be demanded. 

§ 15.4. 1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for 
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based 
on the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a 
written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of 
legal or equitable proceedings based on the Claim. 

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in 
accordance with applicable law in any court having jurisdiction thereof. 

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity 
duly consented to by parties to the Agreement shall be specifically enforceable under applicable law in any court 
having jurisdiction thereof. 

§ 15.4.4 CONSOLIDATION OR JOINDER 
§ 15.4.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any 
other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration 
permits consolidation, (2) the arbitrations to be consolidated substantially involve common questions oflaw or fact, 
and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s). 

§ 15.4.4.2 Either party. at its sole discretion, may include by joinder persons or entities substantially involved in a 
common question of law or fact whose presence is required if complete relief is to be accorded in arbitration, 
provided that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an 
additional person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question 
not described in the written consent. 

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under 
this Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and 
Contractor under this Agreement. 
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SECTION 011000 - SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Project information. 
2. Work covered by Contract Documents. 
3. Access to site. 
4. Coordination with occupants. 
5. Work restrictions. 
6. Specification and drawing conventions. 
7. Miscellaneous provisions. 

B. Related Requirements: 

1. Division 01 Section "Temporary Facilities and Controls" for limitations and procedures 
governing temporary use of Owner's facilities. 

1.3 PROJECT INFORMATION 

A. Project Identification:  Sarpy County West Annex Roof Replacement  – CWPA 11122 

1. Project Location:  1257 Golden Gate Drive, Papillion, Nebraska. 

B. Owner: Sarpy County 
1210 Golden Gate Drive 
Papillion, Nebraska  68046 

C. Architect: 
 
Carlson West Povondra Architects 
5060 Dodge Street 
Omaha, Nebraska  68132 
Voice:  (402) 551-1500 
Fax:  (402) 551-9488 
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1.4 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents and consists of the following: 

1. Removal and replacement of roof system at the existing Sarpy County West Annex 
Building and associated General, Mechanical and Electrical Work. 

B. Type of Contract: 

1. Project will be constructed under a single prime contract. 

1.5 ACCESS TO SITE 

A. General:  Contractor shall have use of Project site for construction operations during 
construction period.  Contractor's use of Project site is limited by Owner's right to perform work 
or to retain other contractors on portions of Project. 

B. Use of Site:  Limit use of Project site to areas within the Contract limits indicated.  Do not 
disturb portions of Project site beyond areas in which the Work is indicated. 

1.6 OWNER’S OCCUPANCY REQUIREMENTS 

A. Full Owner Occupancy:  Owner will occupy site and existing building during entire 
construction period.  Cooperate with Owner during construction operations to minimize 
conflicts and excessive noise and facilitate Owner usage.  Perform the Work so as not to 
interfere with Owner’s day-to-day operations.  Maintain existing exits, unless otherwise 
indicated. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used 
facilities.  Do not close or obstruct walkways, corridors, or other occupied or used 
facilities without written permission from Owner and authorities having jurisdiction 

2. Provide not less than 72 hours’ notice to Owner of activities that will affect Owner’s 
operations. 

B. Nonsmoking Building:  Smoking is not permitted within the building or within 25 feet of 
entrances, operable windows, or outdoor-air intakes. 

1.7 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content:  The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations.  
These conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the Specifications.  The 
words "shall," "shall be," or "shall comply with," depending on the context, are implied 
where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated 
otherwise. 



SARPY WEST ANNEX ROOF REPLACEMENT  CWPA 11109 JULY 22, 2011 
 

SUMMARY                                                       © CWPA 2011                               011000 - 3

B. Division 01 General Requirements:  Requirements of Sections in Division 01 apply to the Work 
of all Sections in the Specifications. 

C. Drawing Coordination:  Requirements for materials and products identified on Drawings are 
described in detail in the Specifications.  One or more of the following are used on Drawings to 
identify materials and products: 

1. Terminology:  Materials and products are identified by the typical generic terms used in 
the individual Specifications Sections. 

2. Abbreviations:  Materials and products are identified by abbreviations scheduled on 
Drawings. 

3. Keynoting:  Materials and products are identified by reference keynotes referencing 
Specification Section numbers found in this Project Manual. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 011000 
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for handling and processing 
Contract modifications. 

B. Related Requirements: 

1. Division 01 Section "Substitution Procedures" for administrative procedures for handling 
requests for substitutions made after the Contract award. 

1.3 MINOR CHANGES IN THE WORK 

A. Architect will issue supplemental instructions authorizing minor changes in the Work, not 
involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710, 
"Architect's Supplemental Instructions." 

1.4 PROPOSAL REQUESTS 

A. Owner-Initiated Proposal Requests:  Architect will issue a detailed description of proposed 
changes in the Work that may require adjustment to the Contract Sum or the Contract Time.  If 
necessary, the description will include supplemental or revised Drawings and Specifications. 

1. Work Change Proposal Requests issued by Architect are not instructions either to stop 
work in progress or to execute the proposed change. 

2. Within time specified in Proposal Request or 20 days, when not otherwise specified, after 
receipt of Proposal Request, submit a quotation estimating cost adjustments to the 
Contract Sum and the Contract Time necessary to execute the change. 

B. Contractor-Initiated Proposals:  If latent or changed conditions require modifications to the 
Contract, Contractor may initiate a claim by submitting a request for a change to Architect. 

1. Include a statement outlining reasons for the change and the effect of the change on the 
Work.  Provide a complete description of the proposed change.  Indicate the effect of the 
proposed change on the Contract Sum and the Contract Time. 

2. Include a list of quantities of products required or eliminated and unit costs, with total 
amount of purchases and credits to be made.  If requested, furnish survey data to 
substantiate quantities. 
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3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

4. Include costs of labor and supervision directly attributable to the change. 
5. Include an updated Contractor's construction schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish times, 
and activity relationship.  Use available total float before requesting an extension of the 
Contract Time. 

6. Comply with requirements in Division 01 Section "Substitution Procedures" if the 
proposed change requires substitution of one product or system for product or system 
specified. 

7. Proposal Request Form:  Use CSI Form 13.6A, "Change Order Request (Proposal)," with 
attachments CSI Form 13.6D, "Proposal Worksheet Summary," and Form 13.6C, 
"Proposal Worksheet Detail." 

1.5 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Work Changes Proposal Request, Architect will issue a Change Order 
for signatures of Owner and Contractor on AIA Document G701. 

1.6 CONSTRUCTION CHANGE DIRECTIVE 

A. Construction Change Directive:  Architect may issue a Construction Change Directive on 
AIA Document G714.  Construction Change Directive instructs Contractor to proceed with a 
change in the Work, for subsequent inclusion in a Change Order. 

1. Construction Change Directive contains a complete description of change in the Work.  It 
also designates method to be followed to determine change in the Contract Sum or the 
Contract Time. 

B. Documentation:  Maintain detailed records on a time and material basis of work required by the 
Construction Change Directive. 

1. After completion of change, submit an itemized account and supporting data necessary to 
substantiate cost and time adjustments to the Contract. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012600 
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SECTION 012900 - PAYMENT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements necessary to prepare and process 
Applications for Payment. 

B. Related Requirements: 

1. Division 01 Section "Contract Modification Procedures" for administrative procedures 
for handling changes to the Contract. 

1.3 DEFINITIONS 

A. Schedule of Values:  A statement furnished by Contractor allocating portions of the Contract 
Sum to various portions of the Work and used as the basis for reviewing Contractor's 
Applications for Payment. 

1.4 SCHEDULE OF VALUES 

A. Coordination:  Coordinate preparation of the schedule of values with preparation of Contractor's 
construction schedule. 

1. Coordinate line items in the schedule of values with other required administrative forms 
and schedules, including the following: 

a. Application for Payment forms with continuation sheets. 
b. Submittal schedule. 
c. Items required to be indicated as separate activities in Contractor's construction 

schedule. 

2. Submit the schedule of values to Architect at earliest possible date, but no later than 
seven days before the date scheduled for submittal of initial Applications for Payment. 

B. Format and Content:  Use Project Manual table of contents as a guide to establish line items for 
the schedule of values.  Provide at least one line item for each Specification Section. 

1. Arrange schedule of values consistent with format of AIA Document G703. 



SARPY WEST ANNEX ROOF REPLACEMENT  CWPA 11109 JULY 22, 2011 
 

PAYMENT PROCEDURES                          © CWPA 2011 012900 - 2

2. Provide a breakdown of the Contract Sum in enough detail to facilitate continued 
evaluation of Applications for Payment and progress reports.  Coordinate with Project 
Manual table of contents.  Provide multiple line items for principal subcontract amounts 
in excess of five percent of the Contract Sum. 

3. Round amounts to nearest whole dollar; total shall equal the Contract Sum. 

4. Provide a separate line item in the schedule of values for each part of the Work where 
Applications for Payment may include materials or equipment purchased or fabricated 
and stored, but not yet installed. 

a. Differentiate between items stored on-site and items stored off-site.  If required, 
include evidence of insurance. 

5. Provide separate line items in the schedule of values for initial cost of materials, for each 
subsequent stage of completion, and for total installed value of that part of the Work. 

6. Each item in the schedule of values and Applications for Payment shall be complete.  
Include total cost and proportionate share of general overhead and profit for each item. 

a. Temporary facilities and other major cost items that are not direct cost of actual 
work-in-place may be shown either as separate line items in the schedule of values 
or distributed as general overhead expense, at Contractor's option. 

7. Schedule Updating:  Update and resubmit the schedule of values before the next 
Applications for Payment when Change Orders or Construction Change Directives result 
in a change in the Contract Sum. 

1.5 APPLICATIONS FOR PAYMENT 

A. Each Application for Payment following the initial Application for Payment shall be consistent 
with previous applications and payments as certified by Architect and paid for by Owner. 

1. Initial Application for Payment, Application for Payment at time of Substantial 
Completion, and final Application for Payment involve additional requirements. 

B. Payment Application Times:  The date for each progress payment is indicated in the Agreement 
between Owner and Contractor.  The period of construction work covered by each Application 
for Payment is the period indicated in the Agreement. 

C. Application for Payment Forms:  Use AIA Document G702 and AIA Document G703 as form 
for Applications for Payment. 

D. Application Preparation:  Complete every entry on form.  Notarize and execute by a person 
authorized to sign legal documents on behalf of Contractor. Architect will return incomplete 
applications without action. 

E. Stored Materials:  Include in Application for Payment amounts applied for materials or 
equipment purchased or fabricated and stored, but not yet installed.  Differentiate between items 
stored on-site and items stored off-site. 
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1. Provide certificate of insurance, evidence of transfer of title to Owner, and consent of 
surety to payment, for stored materials. 

2. Provide supporting documentation that verifies amount requested, such as paid invoices.  
Match amount requested with amounts indicated on documentation; do not include 
overhead and profit on stored materials. 

3. Provide summary documentation for stored materials indicating the following: 

a. Value of materials previously stored and remaining stored as of date of previous 
Applications for Payment. 

b. Value of previously stored materials put in place after date of previous Application 
for Payment and on or before date of current Application for Payment. 

c. Value of materials stored since date of previous Application for Payment and 
remaining stored as of date of current Application for Payment. 

F. Transmittal:  Submit three signed and notarized original copies of each Application for Payment 
to Architect by a method ensuring receipt within 24 hours.  One copy shall include waivers of 
lien and similar attachments if required. 

1. Transmit each copy with a transmittal form listing attachments and recording appropriate 
information about application. 

G. Waivers of Mechanic's Lien:  With each Application for Payment, submit waivers of mechanic's 
liens from subcontractors, sub-subcontractors, and suppliers for construction period covered by 
the previous application. 

1. Submit partial waivers on each item for amount requested in previous application, after 
deduction for retainage, on each item. 

2. When an application shows completion of an item, submit conditional final or full 
waivers. 

3. Owner reserves the right to designate which entities involved in the Work must submit 
waivers. 

4. Submit final Application for Payment with or preceded by conditional final waivers from 
every entity involved with performance of the Work covered by the application who is 
lawfully entitled to a lien. 

5. Waiver Forms:  Submit executed waivers of lien on forms, acceptable to Owner. 

H. Initial Application for Payment:  Administrative actions and submittals that must precede or 
coincide with submittal of first Application for Payment include the following: 

1. List of subcontractors. 
2. Schedule of values. 
3. Contractor's construction schedule (preliminary if not final). 
4. Products list (preliminary if not final). 
5. Schedule of unit prices. 
6. Submittal schedule (preliminary if not final). 
7. List of Contractor's staff assignments. 
8. List of Contractor's principal consultants. 
9. Copies of building permits. 
10. Copies of authorizations and licenses from authorities having jurisdiction for 

performance of the Work. 
11. Initial progress report. 
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12. Report of preconstruction conference. 
13. Certificates of insurance and insurance policies. 
14. Performance and payment bonds. 
15. Data needed to acquire Owner's insurance. 

I. Application for Payment at Substantial Completion:  After Architect issues the Certificate of 
Substantial Completion, submit an Application for Payment showing 100 percent completion 
for portion of the Work claimed as substantially complete. 

1. Include documentation supporting claim that the Work is substantially complete and a 
statement showing an accounting of changes to the Contract Sum. 

2. This application shall reflect Certificate(s) of Substantial Completion issued previously 
for Owner occupancy of designated portions of the Work. 

J. Final Payment Application:  After completing Project closeout requirements, submit final 
Application for Payment with releases and supporting documentation not previously submitted 
and accepted, including, but not limited, to the following: 

1. Evidence of completion of Project closeout requirements. 
2. Insurance certificates for products and completed operations where required and proof 

that taxes, fees, and similar obligations were paid. 
3. Updated final statement, accounting for final changes to the Contract Sum. 
4. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims." 
5. AIA Document G706A, "Contractor's Affidavit of Release of Liens." 
6. AIA Document G707, "Consent of Surety to Final Payment." 
7. Evidence that claims have been settled. 
8. Final meter readings for utilities, a measured record of stored fuel, and similar data as of 

date of Substantial Completion or when Owner took possession of and assumed 
responsibility for corresponding elements of the Work. 

9. Final liquidated damages settlement statement (where applicable). 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012900 
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative provisions for coordinating construction operations on Project 
including, but not limited to, the following: 

1. General coordination procedures. 
2. Coordination drawings. 
3. Requests for Information (RFIs). 
4. Project meetings. 

B. Related Requirements: 

1. Division 01 Section "Execution" for procedures for coordinating general installation and 
field-engineering services, including establishment of benchmarks and control points. 

2. Division 01 Section "Closeout Procedures" for coordinating closeout of the Contract. 

1.3 DEFINITIONS 

A. RFI:  Request from Owner, Architect, or Contractor seeking information required by or 
clarifications of the Contract Documents. 

1.4 INFORMATIONAL SUBMITTALS 

A. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for each 
portion of the Work, including those who are to furnish products or equipment fabricated to a 
special design.  Use CSI Form 1.5A.  Include the following information in tabular form: 

1. Name, address, and telephone number of entity performing subcontract or supplying 
products. 

2. Number and title of related Specification Section(s) covered by subcontract. 
3. Drawing number and detail references, as appropriate, covered by subcontract. 

B. Key Personnel Names:  Within 15 days of starting construction operations, submit a list of key 
personnel assignments, including superintendent and other personnel in attendance at Project 
site.  Identify individuals and their duties and responsibilities; list addresses and telephone 
numbers, including home, office, and cellular telephone numbers and e-mail addresses.  Provide 
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names, addresses, and telephone numbers of individuals assigned as alternates in the absence of 
individuals assigned to Project. 

1. Post copies of list in project meeting room, in temporary field office, on Project Web 
site, and by each temporary telephone.  Keep list current at all times. 

1.5 GENERAL COORDINATION PROCEDURES 

A. Coordination:  Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate 
construction operations, included in different Sections, that depend on each other for proper 
installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results where 
installation of one part of the Work depends on installation of other components, before 
or after its own installation. 

2. Coordinate installation of different components to ensure maximum performance and 
accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

B. Prepare memoranda for distribution to each party involved, outlining special procedures 
required for coordination.  Include such items as required notices, reports, and list of attendees 
at meetings. 

1. Prepare similar memoranda for Owner and separate contractors if coordination of their 
Work is required. 

C. Administrative Procedures:  Coordinate scheduling and timing of required administrative 
procedures with other construction activities and activities of other contractors to avoid conflicts 
and to ensure orderly progress of the Work.  Such administrative activities include, but are not 
limited to, the following: 

1. Preparation of Contractor's construction schedule. 
2. Preparation of the schedule of values. 
3. Installation and removal of temporary facilities and controls. 
4. Delivery and processing of submittals. 
5. Progress meetings. 
6. Preinstallation conferences. 
7. Project closeout activities. 
8. Startup and adjustment of systems. 

D. Conservation:  Coordinate construction activities to ensure that operations are carried out with 
consideration given to conservation of energy, water, and materials.  Coordinate use of 
temporary utilities to minimize waste. 

1. Salvage materials and equipment involved in performance of, but not actually 
incorporated into, the Work.  See other Sections for disposition of salvaged materials that 
are designated as Owner's property. 
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1.6 COORDINATION DRAWINGS 

A. Coordination Drawings, General:  Prepare coordination drawings according to requirements in 
individual Sections, and additionally where installation is not completely shown on Shop 
Drawings, where limited space availability necessitates coordination, or if coordination is 
required to facilitate integration of products and materials fabricated or installed by more than 
one entity. 

1. Content:  Project-specific information, drawn accurately to a scale large enough to 
indicate and resolve conflicts.  Do not base coordination drawings on standard printed 
data. 

1.7 REQUESTS FOR INFORMATION (RFIs) 

A. General:  Immediately on discovery of the need for additional information or interpretation of 
the Contract Documents, Contractor shall prepare and submit an RFI in the form specified. 

1. Architect will return RFIs submitted to Architect by other entities controlled by 
Contractor with no response. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's 
work or work of subcontractors. 

B. Content of the RFI:  Include a detailed, legible description of item needing information or 
interpretation and the following: 

1. Project name. 
2. Project number. 
3. Date. 
4. Name of Contractor. 
5. Name of Architect.  
6. RFI number, numbered sequentially. 
7. RFI subject. 
8. Specification Section number and title and related paragraphs, as appropriate. 
9. Drawing number and detail references, as appropriate. 
10. Field dimensions and conditions, as appropriate. 
11. Contractor's suggested resolution.  If Contractor's suggested resolution impacts the 

Contract Time or the Contract Sum, Contractor shall state impact in the RFI. 
12. Contractor's signature. 
13. Attachments:  Include sketches, descriptions, measurements, photos, Product Data, Shop 

Drawings, coordination drawings, and other information necessary to fully describe items 
needing interpretation. 

a. Include dimensions, thicknesses, structural grid references, and details of affected 
materials, assemblies, and attachments on attached sketches. 

C. RFI Forms:  Use Architect’s standard RFI form. 

1. Attachments shall be electronic files in Adobe Acrobat PDF format. 
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D. Architect's Action:  Architect will review each RFI, determine action required, and respond.  
Allow seven working days for Architect's response for each RFI. RFIs received by Architect 
after 1:00 p.m. will be considered as received the following working day. 

1. The following Contractor-generated RFIs will be returned without action: 

a. Requests for approval of submittals. 
b. Requests for approval of substitutions. 
c. Requests for approval of Contractor's means and methods. 
d. Requests for coordination information already indicated in the Contract 

Documents. 
e. Requests for adjustments in the Contract Time or the Contract Sum. 
f. Requests for interpretation of Architect's actions on submittals. 
g. Incomplete RFIs or inaccurately prepared RFIs. 

2. Architect's action may include a request for additional information, in which case 
Architect's time for response will date from time of receipt of additional information. 

3. Architect's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal according to 
Division 01 Section "Contract Modification Procedures." 

a. If Contractor believes the RFI response warrants change in the Contract Time or 
the Contract Sum, notify Architect in writing within 10 days of receipt of the RFI 
response. 

E. RFI Log:  Maintain a log of each RFI and it’status.  

F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response 
to affected parties. Review response and notify Architect within seven days if Contractor 
disagrees with response. 

1. Identification of related Minor Change in the Work, Construction Change Directive, and 
Proposal Request, as appropriate. 

2. Identification of related Field Order, Work Change Directive, and Proposal Request, as 
appropriate. 

1.8 PROJECT MEETINGS 

A. General:  Schedule and conduct meetings and conferences at Project site unless otherwise 
indicated. 

B. Preconstruction Conference:  Architect will schedule and conduct a preconstruction conference 
before starting construction, at a time convenient to Owner and Architect, but no later than 15 
days after execution of the Agreement. 

C. Project Closeout Conference:  Schedule and conduct a project closeout conference, at a time 
convenient to Owner and Architect, but no later than 90 days prior to the scheduled date of 
Substantial Completion. 

D. Progress Meetings:  Conduct progress meetings at regular intervals. 
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E. Coordination Meetings:  Conduct Project coordination meetings at regular intervals.  Project 
coordination meetings are in addition to specific meetings held for other purposes, such as 
progress meetings and preinstallation conferences. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013100 
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SECTION 013300 - SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes requirements for the submittal schedule and administrative and procedural 
requirements for submitting Shop Drawings, Product Data, Samples, and other submittals. 

B. Related Requirements: 

1. Division 01 Section "Payment Procedures" for submitting Applications for Payment and 
the schedule of values. 

1.3 DEFINITIONS 

A. Action Submittals:  Written and graphic information and physical samples that require 
Architect's responsive action.  Action submittals are those submittals indicated in individual 
Specification Sections as "action submittals." 

B. Informational Submittals:  Written and graphic information and physical samples that do not 
require Architect's responsive action.  Submittals may be rejected for not complying with 
requirements.  Informational submittals are those submittals indicated in individual 
Specification Sections as "informational submittals." 

C. File Transfer Protocol (FTP):  Communications protocol that enables transfer of files to and 
from another computer over a network and that serves as the basis for standard Internet 
protocols.  An FTP site is a portion of a network located outside of network firewalls within 
which internal and external users are able to access files. 

D. Portable Document Format (PDF):  An open standard file format licensed by Adobe Systems 
used for representing documents in a device-independent and display resolution-independent 
fixed-layout document format. 

1.4 ACTION SUBMITTALS 

A. Submittal Schedule:  Submit a schedule of submittals, arranged in chronological order by dates 
required by construction schedule.  Include time required for review, ordering, manufacturing, 
fabrication, and delivery when establishing dates.  Include additional time required for making 
corrections or revisions to submittals noted by Architect and additional time for handling and 
reviewing submittals required by those corrections. 
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1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and 
Contractor's construction schedule. 

2. Initial Submittal:  Submit concurrently with startup construction schedule.  Include 
submittals required during the first 60 days of construction.  List those submittals 
required to maintain orderly progress of the Work and those required early because of 
long lead time for manufacture or fabrication. 

3. Final Submittal:  Submit concurrently with the first complete submittal of Contractor's 
construction schedule. 

a. Submit revised submittal schedule to reflect changes in current status and timing 
for submittals. 

4. Format:  Arrange the following information in a tabular format: 

a. Scheduled date for first submittal. 
b. Specification Section number and title. 
c. Submittal category:  Action; informational. 
d. Name of subcontractor. 
e. Description of the Work covered. 
f. Scheduled date for Architect's final release or approval. 
g. Scheduled date of fabrication. 
h. Scheduled dates for purchasing. 
i. Scheduled dates for installation. 
j. Activity or event number. 

1.5 SUBMITTAL ADMINISTRATIVE REQUIREMENTS 

A. Architect's Digital Data Files:  Electronic digital data files of the Contract Drawings will not be 
provided by Architect for Contractor's use in preparing submittals. 

B. Coordination:  Coordinate preparation and processing of submittals with performance of 
construction activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals, and related activities that require sequential activity. 

2. Submit all submittal items required for each Specification Section concurrently unless 
partial submittals for portions of the Work are indicated on approved submittal schedule. 

3. Submit action submittals and informational submittals required by the same Specification 
Section as separate packages under separate transmittals. 

4. Coordinate transmittal of different types of submittals for related parts of the Work so 
processing will not be delayed because of need to review submittals concurrently for 
coordination. 

a. Architect reserves the right to withhold action on a submittal requiring 
coordination with other submittals until related submittals are received. 

C. Processing Time:  Allow time for submittal review, including time for resubmittals, as follows.  
Time for review shall commence on Architect's receipt of submittal.  No extension of the 
Contract Time will be authorized because of failure to transmit submittals enough in advance of 
the Work to permit processing, including resubmittals. 
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1. Initial Review:  Allow 15 days for initial review of each submittal.  Allow additional time 
if coordination with subsequent submittals is required.  Architect will advise Contractor 
when a submittal being processed must be delayed for coordination. 

2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner 
as initial submittal. 

3. Resubmittal Review:  Allow 15 days for review of each resubmittal. 
4. Sequential Review:  Where sequential review of submittals by Architect's consultants, 

Owner, or other parties is required, allow 21 days for initial review of each submittal. 

D. Paper Submittals:  Place a permanent label or title block on each submittal item for 
identification. 

1. Scan paper submittals into a legible electronic PDF file and process as an electronic 
submittal. 

E. Electronic Submittals:  Identify and incorporate information in each electronic submittal file as 
follows: 

1. Assemble complete submittal package into a single indexed file incorporating submittal 
requirements of a single Specification Section and transmittal form with links enabling 
navigation to each item. 

2. Name file with submittal number or other unique identifier, including revision identifier. 

a. File name shall use project identifier and Specification Section number followed 
by a decimal point and then a sequential number (e.g., LNHS-061000.01).  
Resubmittals shall include an alphabetic suffix after another decimal point (e.g., 
LNHS-061000.01.A). 

3. Provide means for insertion to permanently record Contractor's review and approval 
markings and action taken by Architect. 

4. Transmittal Form for Electronic Submittals:  Use Architect’s standard transmittal form. 

F. Options:  Identify options requiring selection by Architect. 

G. Deviations and Additional Information:  On an attached separate sheet, prepared on Contractor's 
letterhead, record relevant information, requests for data, revisions other than those requested 
by Architect on previous submittals, and deviations from requirements in the Contract 
Documents, including minor variations and limitations.  Include same identification information 
as related submittal. 

H. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal. 

1. Note date and content of previous submittal. 
2. Note date and content of revision in label or title block and clearly indicate extent of 

revision. 
3. Resubmit submittals until they are marked with approval notation from Architect's action 

stamp. 

I. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 
construction activities.  Show distribution on transmittal forms. 
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J. Use for Construction:  Retain complete copies of submittals on Project site.  Use only final 
action submittals that are marked with approval notation from Architect's action stamp. 

PART 2 - PRODUCTS 

2.1 SUBMITTAL PROCEDURES 

A. General Submittal Procedure Requirements:  Prepare and submit submittals required by 
individual Specification Sections.  Types of submittals are indicated in individual Specification 
Sections. 

1. Post electronic submittals as PDF electronic files directly to Project Web site specifically 
established for Project. 

a. Architect will return annotated file as an electronic Project record document file. 
 

2. Certificates and Certifications Submittals:  Provide a statement that includes signature of 
entity responsible for preparing certification.  Certificates and certifications shall be 
signed by an officer or other individual authorized to sign documents on behalf of that 
entity. 

a. Provide a notarized statement on original paper copy certificates and certifications 
where indicated. 

B. Product Data:  Collect information into a single submittal for each element of construction and 
type of product or equipment. 

1. If information must be specially prepared for submittal because standard published data 
are not suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 

3. Submit Product Data before or concurrent with Samples. 
4. Submit Product Data in the following format: 

a. PDF electronic file processed as electronic submittals. 

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base 
Shop Drawings on reproductions of the Contract Documents or standard printed data. 

1. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop 
Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm), but no larger than 30 by 
42 inches (750 by 1067 mm). 

2. Submit Shop Drawings in the following format: 

a. PDF electronic file processed as electronic submittals. 

3. For projects where electronic submittals are required, provide corresponding electronic 
submittal of Sample transmittal, digital image file illustrating Sample characteristics, and 
identification information for record. 
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4. Disposition:  Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity.  Sample sets may be 
used to determine final acceptance of construction associated with each set. 

a. Samples that may be incorporated into the Work are indicated in individual 
Specification Sections.  Such Samples must be in an undamaged condition at time 
of use. 

b. Samples not incorporated into the Work, or otherwise designated as Owner's 
property, are the property of Contractor. 

D. Coordination Drawing Submittals:  Comply with requirements specified in Division 01 Section 
"Project Management and Coordination." 

E. Application for Payment and Schedule of Values:  Comply with requirements specified in 
Division 01 Section "Payment Procedures." 

F. Closeout Submittals and Maintenance Material Submittals:  Comply with requirements 
specified in Division 01 Section "Closeout Procedures." 

G. Qualification Data:  Prepare written information that demonstrates capabilities and experience 
of firm or person.  Include lists of completed projects with project names and addresses, contact 
information of architects and owners, and other information specified. 

H. Installer Certificates:  Submit written statements on manufacturer's letterhead certifying that 
Installer complies with requirements in the Contract Documents and, where required, is 
authorized by manufacturer for this specific Project. 

I. Manufacturer Certificates:  Submit written statements on manufacturer's letterhead certifying 
that manufacturer complies with requirements in the Contract Documents.  Include evidence of 
manufacturing experience where required. 

J. Product Certificates:  Submit written statements on manufacturer's letterhead certifying that 
product complies with requirements in the Contract Documents. 

K. Material Certificates:  Submit written statements on manufacturer's letterhead certifying that 
material complies with requirements in the Contract Documents. 

L. Compatibility Test Reports:  Submit reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of compatibility tests performed 
before installation of product.  Include written recommendations for primers and substrate 
preparation needed for adhesion. 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Action and Informational Submittals:  Review each submittal and check for coordination with 
other Work of the Contract and for compliance with the Contract Documents.  Note corrections 
and field dimensions.  Mark with approval stamp before submitting to Architect. 
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B. Project Closeout and Maintenance Material Submittals:  See requirements in Division 01 
Section "Closeout Procedures." 

C. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name 
and location, submittal number, Specification Section title and number, name of reviewer, date 
of Contractor's approval, and statement certifying that submittal has been reviewed, checked, 
and approved for compliance with the Contract Documents. 

3.2 ARCHITECT'S ACTION 

A. Action Submittals:  Architect will review each submittal, make marks to indicate corrections or 
revisions required, and return it.  Architect will stamp each submittal with an action stamp and 
will mark stamp appropriately to indicate action, as follows: 

1. ”Reviewed”.  Subject to the limitations of their review, the Architect takes no exception 
to submittal. 

2. “Furnish as Corrected”:  Subject to the limitations of their review, the Architect has 
marked notes or corrections on the submittal that require action prior to furnishing 
submitted products. 

3. “Revise and Resubmit:  Submittal requires changes substantial enough to warrant 
resubmittal. 

4. “Rejected”:  The submittal has been requested and shall be resubmitted in another form 
or with another product meeting the specifications of the project. 

5. “See Consultant Comments for Action”:  Submittal was reviewed by one of Architects 
consultants; their comments and/or actions indicated shall be followed. 

B. Informational Submittals:  Architect will review each submittal and will not return it, or will 
return it if it does not comply with requirements.   

C. Partial submittals prepared for a portion of the Work will be reviewed when use of partial 
submittals has received prior approval from Architect. 

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned 
for resubmittal without review. 

E. Submittals not required by the Contract Documents may be returned by the Architect without 
action. 

END OF SECTION 013300 



SARPY WEST ANNEX ROOF REPLACEMENT  CWPA 11109 JULY 22, 2011 
 

DIGITAL DATA LICENSING AGREEMENT © CWPA 2011 013350-1 
 

SECTION 013350 – DIGITAL DATA LICENCING AGREEMENT 
 
 
Use of Architect/Engineer digital data files requires a provisional license subject to licensing terms. The 
license is based upon the American Institute of Architects' Document C106, DIGITAL DATA 
LICENSING AGREEMENT, 2007, Articles 1 through 4, hereinafter referred to as the Digital Data 
licensing Agreement, a copy of which is attached herein.  A vertical line in the left margin of the 
document indicates where necessary information has been added to or deleted from the original 
document. A fully executed copy of this agreement and payment of licensing fees (if any) must be 
submitted to the Architect prior to their release of digital data files. Use of digital data files implies 
consent to all terms and conditions of the Digital Data Licensing Agreement. 
 
 
Attachment:  AIA Document C106 Digital Data Licensing Agreement, pages 1 through 3. 
 
 
 
 
 
 



I nit. 

AlA Document C1 06'" - 2007 
Digital Data Licensing Agreement 

AGREEMENT made as of the day of in the year 
(In words, indicate day, month and year.) 

BETWEEN the Party transmitting Digital Data ("Transmitting Party"): 
(Name, address and contact information, including electronic addresses) 

Carlson West. Povondra Architects 
5060 Dodge Street 
Omaha, Nebraska 68132 
Telephone Number: (402) 551-1500 
Fax Number: (402) 551-9488 

and the Party receiving the Digital Data ("Receiving Party''): 
(Name, address and contact information, including electronic addresses) 

ContactNmne: ________________________________ __ 

Business Name:-----------------

Address: --------------------------

City, State, Zip:------------------

Telephone: -----------------------------------

Fax: ------------·------------
E-Mail: ---------------------
for the following Project: 
(Name and location or address) 

Sarpy County West Annex Roof Replacement 
1257 Golden Gate Drive 
Papillion, Nebraska 

In consideration of the following promises exchanged, the Parties agree as follows: 

ADDITIONS AND DELETIONS: 

The author of this document has 
added information needed for its 

completion. The author may also 

have revised the text of the original 

AlA standard form. An Additions and 
Deletions Report that notes added 

information as well as revisions to 
the standard form text is available 

from the author and should be 

reviewed. A vertical line in the left 

margin of this document indicates 

where the author has added 

necessary information and where 
the author has added to or deleted 

from the original AlA text. 

This document has important legal 

consequences. Consultation with an 

attorney Is encouraged with respect 

to its completion or modification. 

AlA Document C106TM- 2007. Copyright@ 2007 by The American Institute of Architects. All rights reserved. WARNING: This AlA"' Document Is protected 
by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AJA"' Document, or any portion of It, may result In 
severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AlA software 
at 14:35:26 on 07/13/2011 under Order No.4737936842_1 which expires on 10/1212011, and is notfor resale. 
User Notes: (1732851286) 
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In it. 

TABLE OF ARTICLES 

1 GENERAL PROVISIONS 

2 TRANSMISSION OF DIGITAL DATA 

3 LICENSE CONDITIONS 

4 LICENSING FEE OR OTHER COMPENSATION 

ARTICLE 1 GENERAL PROVISIONS 
§ 1.1 The purpose of this Agreement is to grant a license from the Transmitting Party to the Receiving Party for the 
Receiving Party's use of Digital Data on the Project, and to set forth the license terms. 

§ 1.2 This Agreement is the entire and integrated agreement between the parties. Except as specifically set forth 
herein, this agreement does not create any other contractual relationship between the parties. 

§ 1.3 Digital Data is defined as information, communications, drawings, or designs created or stored for the Project 
in digital form. 

§ 1.3.1 Confidential Information is defined as Digital Data that the Transmitting Party has designated as confidential 
and clearly marked with an indication such as "Confidential" or "Business Proprietary." 

ARTICLE 2 TRANSMISSION OF DIGrTAL DATA 
§ 2.1 The Transmitting Party grants the Receiving Party a nonexclusive limited license to use the Digital Data solely 
and exclusively to perform services or construction for the Project in accordance with the conditions set forth in 
Article 3. 

§ 2.2 The transmission of Digital Data constitutes a warranty by the Transmitting Party to the Receiving Party that 
the Transmitting Party (I) is the copyright owner of the Digital Data, (2) has permission from the copyright owner to 
trangmit the Digital Data and grant a license for its use on the Project, or (3) is authorized to transmit Confidential 
Information. 

§ 2.3 The Transmitting Party retains its rights in the Digital Data. By transmitting the Digital Data, the Transmitting 
Party does not grant to the Receiving Party an assignment of those rights; nor does the Transmitting Party convey to 
the Receiving Party any right in the software used to generate the Digital Data. 

§ 2.4 To the fullest extent permitted by law, the Receiving Party shall indemnify and defend the Transmitting Party 
from and against all claims arising from or related to the Receiving Party's modification to, or unlicensed use of, the 
Digital Data. 

§ 2.5 The Receiving Party agrees to keep Confidential Information strictly confidential and not to disclose, transmit, 
share or deliver it in an editable digital form to any other person or party except to (1) its employees, (2) those who 
need to know the content of the Confidential Information in order to perform services or construction solely and 
exclusively for the Project, or (3) its consultants and contractors whose contracts include similar restrictions on the 
use of Confidential Information. 

ARTICLE 3 LICENSE CONDrTIONS 
§ 3.1 The parties agree to the following conditions on the limited license granted in Section 2.1: 
(State below rights or restrictions applicable to the Receiving Party's use of the Digital Data, requirements for data 
format, trammission method or other conditions on data to be transmitted) 

Transmitting Digital Data to the Receiving Party in no way implies, represents or otherwise validates the accuracy 
on the information contained therein. The Receiving Party recognizes that the use of Digital Data will be at their 
own risk and without liability or legal exposure to the Transmitting Party or its consultants and sub-consultants. 

AlA Document C10&TM- 2007. Copyright@ 2007 by The American Institute of Architects. All rights reserved. WARNING: This AlA® Document Is protected 
by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AlA® Document, or any portion of it, may result in 2 
severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AlA software 
at 14:35:26 on 07/1312011 under Order No.4737936842_1 which expires on 10/12/2011, and Is not for resale. 
User Notes: (1732851286) 



I nit. 

ARTICLE 4 UCENSING FEE OR OTHER COMPENSATION 
§ 4.1 The Receiving Party agrees to pay the Transmitting Party the following fee or other compensation for the 
Receiving Party's use of the Digital Data: 
(State thefee, in dollars, or other method by which the Receiving Party will compensate the Transmitting Party for 
the Receiving Party's use of the Digital Data.) 

[ ] $75.00 per drawing sheet for DWG format files. 
[ ] $20.00 per CD including all drawings and specifications in PDF format. 

This Agreement is entered into as of the day and year first written above and will terminate upon Substantial 
Completion of the Project, as that term is defined in AlA Document A201TM._2007, General Conditions of the 
Contract for Construction, unless otherwise agreed by the parties and set forth below. 
(Indicate wht!n this Agreement will terminate, if other than the date of Substantial Completion.) 

TRANSMITTING PARTY (Signature) RECEIVING PARTY (Signature) 

(Printed name and title) (Printed name and title) 

AlA Document C1 06111 - 2007. Copyright® 2007 by The American Institute of Architects. All rights reserved. WARNING: This AlA~ Document Is protected 
by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AJA" Document, or any portion of it, may result in 
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SECTION 014200 - REFERENCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 DEFINITIONS 

A. General:  Basic Contract definitions are included in the Conditions of the Contract. 

B. "Approved":  When used to convey Architect's action on Contractor's submittals, applications, 
and requests, "approved" is limited to Architect's duties and responsibilities as stated in the 
Conditions of the Contract. 

C. "Directed":  A command or instruction by Architect.  Other terms including "requested," 
"authorized," "selected," "required," and "permitted" have the same meaning as "directed." 

D. "Indicated":  Requirements expressed by graphic representations or in written form on 
Drawings, in Specifications, and in other Contract Documents.  Other terms including "shown," 
"noted," "scheduled," and "specified" have the same meaning as "indicated." 

E. "Regulations":  Laws, ordinances, statutes, and lawful orders issued by authorities having 
jurisdiction, and rules, conventions, and agreements within the construction industry that control 
performance of the Work. 

F. "Furnish":  Supply and deliver to Project site, ready for unloading, unpacking, assembly, 
installation, and similar operations. 

G. "Install":  Operations at Project site including unloading, temporarily storing, unpacking, 
assembling, erecting, placing, anchoring, applying, working to dimension, finishing, curing, 
protecting, cleaning, and similar operations. 

H. "Provide":  Furnish and install, complete and ready for the intended use. 

I. "Project Site":  Space available for performing construction activities.  The extent of Project site 
is shown on Drawings and may or may not be identical with the description of the land on 
which Project is to be built. 

1.3 INDUSTRY STANDARDS 

A. Applicability of Standards:  Unless the Contract Documents include more stringent 
requirements, applicable construction industry standards have the same force and effect as if 
bound or copied directly into the Contract Documents to the extent referenced.  Such standards 
are made a part of the Contract Documents by reference. 
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B. Publication Dates:  Comply with standards in effect as of date of the Contract Documents unless 
otherwise indicated. 

C. Copies of Standards:  Each entity engaged in construction on Project should be familiar with 
industry standards applicable to its construction activity.  Copies of applicable standards are not 
bound with the Contract Documents. 

1. Where copies of standards are needed to perform a required construction activity, obtain 
copies directly from publication source. 

1.4 ABBREVIATIONS AND ACRONYMS 

A. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities indicated in Thomson 
Gale's "Encyclopedia of Associations" or in Columbia Books' "National Trade & Professional 
Associations of the U.S." 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 014200 
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes requirements for temporary utilities, support facilities, and security and 
protection facilities. 

B. Related Requirements: 

1. Division 01 Section "Summary" for work restrictions and limitations on utility 
interruptions. 

1.3 USE CHARGES 

A. General:  Installation and removal of and use charges for temporary facilities shall be included 
in the Contract Sum unless otherwise indicated.  Allow other entities to use temporary services 
and facilities without cost, including, but not limited to, Owner's construction forces, 
Architect, occupants of Project testing agencies, and authorities having jurisdiction. 

B. Water Service:  Use water from Owner’s existing water system without metering and without 
payment of use charges. 

C. Electric Power Service:  Use electric power from Owner’s existing system without metering or 
payment of use charges.  Electricity shall not be used for temporary heat. 

1.4 INFORMATIONAL SUBMITTALS 

A. Site Plan:  Show temporary facilities, staging areas, and parking areas for construction 
personnel. 

B. Fire-Safety Program:  Show compliance with requirements of NFPA 241 and authorities having 
jurisdiction.  Indicate Contractor personnel responsible for management of fire-prevention 
program. 

C. Moisture-Protection Plan:  Describe procedures and controls for protecting materials and 
construction from water absorption and damage. 

1. Describe delivery, handling, and storage provisions for materials subject to water 
absorption or water damage. 
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2. Indicate procedures for discarding water-damaged materials, protocols for mitigating 
water intrusion into completed Work, and replacing water-damaged Work. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Lumber and Plywood:  Comply with requirements in Division 6 Section “Carpentry.” 

B. Polyethylene Sheet:  Reinforced, fire-resistive sheet, 10-mil (0.25-mm) minimum thickness, 
with flame-spread rating of 15 or less per ASTM E 84 and passing NFPA 701 Test Method 2. 

2.2 TEMPORARY FACILITIES 

A. Storage and Fabrication Sheds:  Provide sheds sized, furnished, and equipped to accommodate 
materials and equipment for construction operations. 

1. Store combustible materials apart from building. 

2.3 EQUIPMENT 

A. Fire Extinguishers:  Portable, UL rated; with class and extinguishing agent as required by 
locations and classes of fire exposures. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Locate facilities where they will serve Project adequately and result in minimum interference 
with performance of the Work.  Relocate and modify facilities as required by progress of the 
Work. 

B. Provide each facility ready for use when needed to avoid delay.  Do not remove until facilities 
are no longer needed or are replaced by authorized use of completed permanent facilities. 

3.2 TEMPORARY UTILITY INSTALLATION 

A. Isolation of Work Areas in Occupied Facilities:  Prevent dust, fumes, and odors from entering 
occupied areas. 

1. Perform daily construction cleanup and final cleanup. 

B. Sanitary Facilities:  Contractor must not rely upon the use of the Owner’s existing toilets, wash 
facilities, or drinking water for use by construction personnel. 
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C. Electric Power Service:  Connect to Owner’s existing electric power service.  Maintain 
equipment in a condition acceptable to Owner. 

D. Telephone Service:  Provide superintendent with cellular telephone for use for project 
communication. 

E. Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate to handle 
waste from construction operations.  Comply with requirements of authorities having 
jurisdiction.  Comply with progress cleaning requirements in Section 017300 “Execution.” 

F. Temporary Egress:  Maintain temporary egress from existing occupied facilities as indicated 
and as required by authorities having jurisdiction. 

3.3 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Protection of Existing Facilities:  Protect existing vegetation, equipment, structures, utilities, 
and other improvements at Project site and on adjacent properties, except those indicated to be 
removed or altered.  Repair damage to existing facilities. 

B. Barricades, Warning Signs, and Lights:  Comply with requirements of authorities having 
jurisdiction for erecting structurally adequate barricades, including warning signs and lighting. 

C. Temporary Fire Protection:  Install and maintain temporary fire-protection facilities of types 
needed to protect against reasonably predictable and controllable fire losses.  Comply with 
NFPA 241; manage fire-prevention program. 

1. Prohibit smoking in construction areas. 
2. Supervise welding operations, combustion-type temporary heating units, and similar 

sources of fire ignition according to requirements of authorities having jurisdiction. 

3.4 MOISTURE AND MOLD CONTROL 

A. Contractor's Moisture-Protection Plan:  Avoid trapping water in finished work.  Document 
visible signs of mold that may appear during construction. 

3.5 OPERATION, TERMINATION, AND REMOVAL 

A. Maintenance:  Maintain facilities in good operating condition until removal. 

B. Termination and Removal:  Remove each temporary facility when need for its service has 
ended, when it has been replaced by authorized use of a permanent facility, or no later than 
Substantial Completion.  Complete or, if necessary, restore permanent construction that may 
have been delayed because of interference with temporary facility.  Repair damaged Work, 
clean exposed surfaces, and replace construction that cannot be satisfactorily repaired. 

END OF SECTION 015000 
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SECTION 016000 - PRODUCT REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for selection of products for use in 
Project; product delivery, storage, and handling; manufacturers' standard warranties on 
products; special warranties; and comparable products. 

B. Related Requirements: 

1. Division 01 Section "References" for applicable industry standards for products 
specified. 

1.3 DEFINITIONS 

A. Products:  Items obtained for incorporating into the Work, whether purchased for Project or 
taken from previously purchased stock.  The term "product" includes the terms "material," 
"equipment," "system," and terms of similar intent. 

1. Named Products:  Items identified by manufacturer's product name, including make or 
model number or other designation shown or listed in manufacturer's published product 
literature, that is current as of date of the Contract Documents. 

2. New Products:  Items that have not previously been incorporated into another project or 
facility.  Products salvaged or recycled from other projects are not considered new 
products. 

3. Comparable Product:  Product that is demonstrated and approved through submittal 
process to have the indicated qualities related to type, function, dimension, in-service 
performance, physical properties, appearance, and other characteristics that equal or 
exceed those of specified product. 

B. Basis-of-Design Product Specification:  A specification in which a specific manufacturer's 
product is named and accompanied by the words "basis-of-design product," including make or 
model number or other designation, to establish the significant qualities related to type, 
function, dimension, in-service performance, physical properties, appearance, and other 
characteristics for purposes of evaluating comparable products of additional manufacturers 
named in the specification. 
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1.4 ACTION SUBMITTALS 

A. Comparable Product Requests:  Submit request for consideration of each comparable product.  
Identify product or fabrication or installation method to be replaced.  Include Specification 
Section number and title and Drawing numbers and titles. 

1. Include data to indicate compliance with the requirements specified in "Comparable 
Products" Article. 

2. Architect's Action:  If necessary, Architect will request additional information or 
documentation for evaluation within one week of receipt of a comparable product 
request.  Architect will notify Contractor of approval or rejection of proposed comparable 
product request within 15 days of receipt of request, or seven days of receipt of additional 
information or documentation, whichever is later. 

a. Form of Approval:  As specified in Division 01 Section "Submittal Procedures." 
b. Use product specified if Architect does not issue a decision on use of a comparable 

product request within time allocated. 

B. Basis-of-Design Product Specification Submittal:  Comply with requirements in Division 01 
Section "Submittal Procedures." Show compliance with requirements. 

1.5 QUALITY ASSURANCE 

A. Compatibility of Options:  If Contractor is given option of selecting between two or more 
products for use on Project, select product compatible with products previously selected, even if 
previously selected products were also options. 

1. Each contractor is responsible for providing products and construction methods 
compatible with products and construction methods of other contractors. 

2. If a dispute arises between contractors over concurrently selectable but incompatible 
products, Architect will determine which products shall be used. 

1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, 
deterioration, and loss, including theft and vandalism.  Comply with manufacturer's written 
instructions. 

B. Delivery and Handling: 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 
overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for items that 
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other 
losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer's original 
sealed container or other packaging system, complete with labels and instructions for 
handling, storing, unpacking, protecting, and installing. 
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4. Inspect products on delivery to determine compliance with the Contract Documents and 
to determine that products are undamaged and properly protected. 

C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting of units. 
2. Store materials in a manner that will not endanger Project structure. 
3. Store products that are subject to damage by the elements, under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation. 
4. Protect foam plastic from exposure to sunlight, except to extent necessary for period of 

installation and concealment. 
5. Comply with product manufacturer's written instructions for temperature, humidity, 

ventilation, and weather-protection requirements for storage. 
6. Protect stored products from damage and liquids from freezing. 
7. Provide a secure location and enclosure at Project site for storage of materials and 

equipment by Owner's construction forces.  Coordinate location with Owner. 

1.7 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 
warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on 
product warranties do not relieve Contractor of obligations under requirements of the Contract 
Documents. 

1. Manufacturer's Warranty:  Written warranty furnished by individual manufacturer for a 
particular product and specifically endorsed by manufacturer to Owner. 

2. Special Warranty:  Written warranty required by the Contract Documents to provide 
specific rights for Owner. 

B. Special Warranties:  Prepare a written document that contains appropriate terms and 
identification, ready for execution. 

1. Manufacturer's Standard Form:  Modified to include Project-specific information and 
properly executed. 

2. Specified Form:  When specified forms are included with the Specifications, prepare a 
written document using indicated form properly executed. 

3. See Divisions 02 through 33 Sections for specific content requirements and particular 
requirements for submitting special warranties. 

C. Submittal Time:  Comply with requirements in Division 01 Section "Closeout Procedures." 

PART 2 - PRODUCTS 

2.1 PRODUCT SELECTION PROCEDURES 

A. General Product Requirements:  Provide products that comply with the Contract Documents, 
are undamaged and, unless otherwise indicated, are new at time of installation. 



SARPY WEST ANNEX ROOF REPLACEMENT  CWPA 11109 JULY 22, 2011 
 

PRODUCT REQUIREMENTS                         © CWPA 2011 016000 - 4

1. Provide products complete with accessories, trim, finish, fasteners, and other items 
needed for a complete installation and indicated use and effect. 

2. Standard Products:  If available, and unless custom products or nonstandard options are 
specified, provide standard products of types that have been produced and used 
successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties not in conflict with 
requirements of the Contract Documents. 

4. Where products are accompanied by the term "as selected," Architect will make 
selection. 

5. Descriptive, performance, and reference standard requirements in the Specifications 
establish salient characteristics of products. 

6. Or Equal:  For products specified by name and accompanied by the term "or equal," or 
"or approved equal," or "or approved," comply with requirements in "Comparable 
Products" Article to obtain approval for use of an unnamed product. 

B. Product Selection Procedures: 

1. Product:  Where Specifications name a single manufacturer and product, provide the 
named product that complies with requirements.  Comparable products or substitutions 
for Contractor's convenience will not be considered. 

2. Manufacturer/Source:  Where Specifications name a single manufacturer or source, 
provide a product by the named manufacturer or source that complies with requirements.  
Comparable products or substitutions for Contractor's convenience will not be 
considered. 

3. Products: 

a. Restricted List:  Where Specifications include a list of names of both 
manufacturers and products, provide one of the products listed that complies with 
requirements.  Comparable products or substitutions for Contractor's convenience  
will not be considered unless otherwise indicated. 

b. Nonrestricted List:  Where Specifications include a list of names of both available 
manufacturers and products, provide one of the products listed, or an unnamed 
product, that complies with requirements.  Comply with requirements in 
"Comparable Products" Article for consideration of an unnamed product. 

4. Manufacturers: 

a. Restricted List:  Where Specifications include a list of manufacturers' names, 
provide a product by one of the manufacturers listed that complies with 
requirements. Comparable products or substitutions for Contractor's convenience  
will not be considered unless otherwise indicated. 

b. Nonrestricted List:  Where Specifications include a list of available manufacturers, 
provide a product by one of the manufacturers listed, or a product by an unnamed 
manufacturer, that complies with requirements.  Comply with requirements in 
"Comparable Products" Article for consideration of an unnamed manufacturer's 
product. 

5. Basis-of-Design Product:  Where Specifications name a product, or refer to a product 
indicated on Drawings, and include a list of manufacturers, provide the specified or 
indicated product or a comparable product by one of the other named manufacturers.  
Drawings and Specifications indicate sizes, profiles, dimensions, and other characteristics 
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that are based on the product named.  Comply with requirements in "Comparable 
Products" Article for consideration of an unnamed product by one of the other named 
manufacturers. 

C. Visual Matching Specification:  Where Specifications require "match Architect's sample", 
provide a product that complies with requirements and matches Architect's sample.  Architect's 
decision will be final on whether a proposed product matches. 

1. If no product available within specified category matches and complies with other 
specified requirements, comply with requirements in Division 01 Section "Substitution 
Procedures" for proposal of product. 

D. Visual Selection Specification:  Where Specifications include the phrase "as selected by 
Architect from manufacturer's full range" or similar phrase, select a product that complies with 
requirements.  Architect will select color, gloss, pattern, density, or texture from manufacturer's 
product line that includes both standard and premium items. 

2.2 COMPARABLE PRODUCTS 

A. Conditions for Consideration:  Architect will consider Contractor's request for comparable 
product when the following conditions are satisfied.  If the following conditions are not 
satisfied, Architect may return requests without action, except to record noncompliance with 
these requirements: 

1. Evidence that the proposed product does not require revisions to the Contract Documents, 
that it is consistent with the Contract Documents and will produce the indicated results, 
and that it is compatible with other portions of the Work. 

2. Detailed comparison of significant qualities of proposed product with those named in the 
Specifications.  Significant qualities include attributes such as performance, weight, size, 
durability, visual effect, and specific features and requirements indicated. 

3. Evidence that proposed product provides specified warranty. 
4. List of similar installations for completed projects with project names and addresses and 

names and addresses of architects and owners, if requested. 
5. Samples, if requested. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 016000 
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SECTION 017300 - EXECUTION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes general administrative and procedural requirements governing execution of the 
Work including, but not limited to, the following: 

1. Construction layout. 
2. Field engineering and surveying. 
3. Installation of the Work. 
4. Cutting and patching. 
5. Coordination of Owner-installed products. 
6. Progress cleaning. 
7. Starting and adjusting. 
8. Protection of installed construction. 
9. Correction of the Work. 

B. Related Requirements: 

1. Section 011000 "Summary" for limits on use of Project site. 
2. Section 013300 "Submittal Procedures" for submitting surveys. 
3. Section 017700 "Closeout Procedures" for submitting final property survey with Project 

Record Documents, recording of Owner-accepted deviations from indicated lines and 
levels, and final cleaning. 

1.3 DEFINITIONS 

A. Cutting:  Removal of in-place construction necessary to permit installation or performance of 
other work. 

B. Patching:  Fitting and repair work required to restore construction to original conditions after 
installation of other work. 

1.4 INFORMATIONAL SUBMITTALS 

A. Cutting and Patching Plan:  Submit plan describing procedures at least 10 days prior to the time 
cutting and patching will be performed.  Include the following information: 

1. Extent:  Describe reason for and extent of each occurrence of cutting and patching. 
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2. Changes to In-Place Construction:  Describe anticipated results.  Include changes to 
structural elements and operating components as well as changes in building appearance 
and other significant visual elements. 

3. Products:  List products to be used for patching and firms or entities that will perform 
patching work. 

4. Dates:  Indicate when cutting and patching will be performed. 
5. Utilities and Mechanical and Electrical Systems:  List services and systems that cutting 

and patching procedures will disturb or affect.  List services and systems that will be 
relocated and those that will be temporarily out of service.  Indicate length of time 
permanent services and systems will be disrupted. 

a. Include description of provisions for temporary services and systems during 
interruption of permanent services and systems. 

B. Landfill Receipts:  Submit copy of receipts issued by a landfill facility, licensed to accept 
hazardous materials, for hazardous waste disposal. 

1.5 QUALITY ASSURANCE 

A. Cutting and Patching:  Comply with requirements for and limitations on cutting and patching of 
construction elements. 

1. Structural Elements:  When cutting and patching structural elements, notify Architect of 
locations and details of cutting and await directions from Architect before proceeding.  
Shore, brace, and support structural elements during cutting and patching.  Do not cut and 
patch structural elements in a manner that could change their load-carrying capacity or 
increase deflection 

2. Operational Elements:  Do not cut and patch operating elements and related components 
in a manner that results in reducing their capacity to perform as intended or that results in 
increased maintenance or decreased operational life or safety. 

3. Other Construction Elements:  Do not cut and patch other construction elements or 
components in a manner that could change their load-carrying capacity, that results in 
reducing their capacity to perform as intended, or that results in increased maintenance or 
decreased operational life or safety. 

4. Visual Elements:  Do not cut and patch construction in a manner that results in visual 
evidence of cutting and patching.  Do not cut and patch exposed construction in a manner 
that would, in Architect's opinion, reduce the building's aesthetic qualities.  Remove and 
replace construction that has been cut and patched in a visually unsatisfactory manner. 

B. Cutting and Patching Conference:  Before proceeding, meet at Project site with parties involved 
in cutting and patching, including mechanical and electrical trades.  Review areas of potential 
interference and conflict.  Coordinate procedures and resolve potential conflicts before 
proceeding. 

C. Manufacturer's Installation Instructions:  Obtain and maintain on-site manufacturer's written 
recommendations and instructions for installation of products and equipment. 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Comply with requirements specified in other Sections. 

B. In-Place Materials:  Use materials for patching identical to in-place materials.  For exposed 
surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent 
possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when installed, 
will provide a match acceptable to Architect for the visual and functional performance of 
in-place materials. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Existing Conditions:  The existence and location of utilities and construction indicated as 
existing are not guaranteed.  Before beginning sitework, investigate and verify the existence and 
location of utilities, mechanical and electrical systems, and other construction affecting the 
Work. 

B. Examination and Acceptance of Conditions:  Before proceeding with each component of the 
Work, examine substrates, areas, and conditions, with Installer or Applicator present where 
indicated, for compliance with requirements for installation tolerances and other conditions 
affecting performance.  Record observations. 

1. Examine roughing-in for mechanical and electrical systems to verify actual locations of 
connections before equipment and fixture installation. 

2. Examine walls, floors, and roofs for suitable conditions where products and systems are 
to be installed. 

3. Verify compatibility with and suitability of substrates, including compatibility with 
existing finishes or primers. 

C. Written Report:  Where a written report listing conditions detrimental to performance of the 
Work is required by other Sections, include the following: 

1. Description of the Work. 
2. List of detrimental conditions, including substrates. 
3. List of unacceptable installation tolerances. 
4. Recommended corrections. 

D. Proceed with installation only after unsatisfactory conditions have been corrected.  Proceeding 
with the Work indicates acceptance of surfaces and conditions. 



SARPY WEST ANNEX ROOF REPLACEMENT  CWPA 11109 JULY 22, 2011 
 

EXECUTION                                                   © CWPA 2011 017300 - 4

3.2 PREPARATION 

A. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck 
measurements before installing each product.  Where portions of the Work are indicated to fit to 
other construction, verify dimensions of other construction by field measurements before 
fabrication.  Coordinate fabrication schedule with construction progress to avoid delaying the 
Work. 

B. Space Requirements:  Verify space requirements and dimensions of items shown 
diagrammatically on Drawings. 

C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for 
clarification of the Contract Documents caused by differing field conditions outside the control 
of Contractor, submit a request for information to Architect according to requirements in 
Section 013100 "Project Management and Coordination." 

3.3 CONSTRUCTION LAYOUT 

A. Verification:  Before proceeding to lay out the Work, verify layout information shown on 
Drawings, in relation to existing conditions.  If discrepancies are discovered, notify 
Architect promptly. 

B. Building Lines and Levels:  Locate and lay out control lines and levels for structures, building 
foundations, column grids, and floor levels, including those required for mechanical and 
electrical work.  Transfer survey markings and elevations for use with control lines and levels.  
Level foundations and piers from two or more locations. 

C. Record Log:  Maintain a log of layout control work.  Record deviations from required lines and 
levels.  Include beginning and ending dates and times of surveys, weather conditions, name and 
duty of each survey party member, and types of instruments and tapes used.  Make the log 
available for reference by Architect. 

3.4 INSTALLATION 

A. General:  Locate the Work and components of the Work accurately, in correct alignment and 
elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 
2. Where space is limited, install components to maximize space available for maintenance 

and ease of removal for replacement. 
3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated. 

B. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated. 

C. Install products at the time and under conditions that will ensure the best possible results.  
Maintain conditions required for product performance until Substantial Completion. 
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D. Conduct construction operations so no part of the Work is subjected to damaging operations or 
loading in excess of that expected during normal conditions of occupancy. 

E. Sequence the Work and allow adequate clearances to accommodate movement of construction 
items on site and placement in permanent locations. 

F. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels. 

G. Templates:  Obtain and distribute to the parties involved templates for work specified to be 
factory prepared and field installed.  Check Shop Drawings of other work to confirm that 
adequate provisions are made for locating and installing products to comply with indicated 
requirements. 

H. Attachment:  Provide blocking and attachment plates and anchors and fasteners of adequate size 
and number to securely anchor each component in place, accurately located and aligned with 
other portions of the Work.  Where size and type of attachments are not indicated, verify size 
and type required for load conditions. 

1. Mounting Heights:  Where mounting heights are not indicated, mount components at 
heights directed by Architect. 

2. Allow for building movement, including thermal expansion and contraction. 
3. Coordinate installation of anchorages.  Furnish setting drawings, templates, and 

directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and 
items with integral anchors, that are to be embedded in concrete or masonry.  Deliver 
such items to Project site in time for installation. 

I. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not indicated, 
arrange joints for the best visual effect.  Fit exposed connections together to form hairline joints. 

J. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered 
hazardous. 

3.5 CUTTING AND PATCHING 

A. Cutting and Patching, General:  Employ skilled workers to perform cutting and patching.  
Proceed with cutting and patching at the earliest feasible time, and complete without delay. 

1. Cut in-place construction to provide for installation of other components or performance 
of other construction, and subsequently patch as required to restore surfaces to their 
original condition. 

B. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged 
during installation or cutting and patching operations, by methods and with materials so as not 
to void existing warranties. 

C. Temporary Support:  Provide temporary support of work to be cut. 

D. Protection:  Protect in-place construction during cutting and patching to prevent damage.  
Provide protection from adverse weather conditions for portions of Project that might be 
exposed during cutting and patching operations. 
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E. Adjacent Occupied Areas:  Where interference with use of adjoining areas or interruption of 
free passage to adjoining areas is unavoidable, coordinate cutting and patching according to 
requirements in Section 011000 "Summary." 

F. Existing Utility Services and Mechanical/Electrical Systems:  Where existing services/systems 
are required to be removed, relocated, or abandoned, bypass such services/systems before 
cutting to prevent interruption to occupied areas. 

G. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 
operations, including excavation, using methods least likely to damage elements retained or 
adjoining construction.  If possible, review proposed procedures with original Installer; comply 
with original Installer's written recommendations. 

1. In general, use hand or small power tools designed for sawing and grinding, not 
hammering and chopping.  Cut holes and slots neatly to minimum size required, and with 
minimum disturbance of adjacent surfaces.  Temporarily cover openings when not in use. 

2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed surfaces. 
3. Masonry:  Cut using a cutting machine, such as an abrasive saw or a diamond-core drill. 
4. Excavating and Backfilling:  Comply with requirements in applicable Sections where 

required by cutting and patching operations. 
5. Mechanical and Electrical Services:  Cut off pipe or conduit in walls or partitions to be 

removed.  Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent 
entrance of moisture or other foreign matter after cutting. 

6. Proceed with patching after construction operations requiring cutting are complete. 

H. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other work.  Patch with durable seams that are as invisible as 
practicable.  Provide materials and comply with installation requirements specified in other 
Sections, where applicable. 

1. Inspection:  Where feasible, test and inspect patched areas after completion to 
demonstrate physical integrity of installation. 

2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish 
restoration into retained adjoining construction in a manner that will minimize evidence 
of patching and refinishing. 

a. Clean piping, conduit, and similar features before applying paint or other finishing 
materials. 

b. Restore damaged pipe covering to its original condition. 

3. Ceilings:  Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane 
surface of uniform appearance. 

4. Exterior Building Enclosure:  Patch components in a manner that restores enclosure to a 
weathertight condition and ensures thermal and moisture integrity of building enclosure. 

5. Roof System: Patch roof system components in a manner that restores enclosure to a 
weathertight condition and ensures thermal and moisture integrity of roofing system.  

I. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Remove paint, 
mortar, oils, putty, and similar materials from adjacent finished surfaces. 
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3.6 OWNER-INSTALLED PRODUCTS 

A. Site Access:  Provide access to Project site for Owner's construction personnel. 

B. Coordination:  Coordinate construction and operations of the Work with work performed by 
Owner's construction personnel. 

1. Construction Schedule:  Inform Owner of Contractor's preferred construction schedule 
for Owner's portion of the Work.  Adjust construction schedule based on a mutually 
agreeable timetable.  Notify Owner if changes to schedule are required due to differences 
in actual construction progress. 

2. Preinstallation Conferences:  Include Owner's construction personnel at preinstallation 
conferences covering portions of the Work that are to receive Owner's work.  Attend 
preinstallation conferences conducted by Owner's construction personnel if portions of 
the Work depend on Owner's construction. 

3.7 PROGRESS CLEANING 

A. General:  Clean Project site and work areas daily, including common areas.  Enforce 
requirements strictly.  Dispose of materials lawfully. 

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 
debris. 

2. Do not hold waste materials more than seven days during normal weather or three days if 
the temperature is expected to rise above 80 deg F (27 deg C). 

3. Containerize hazardous and unsanitary waste materials separately from other waste.  
Mark containers appropriately and dispose of legally, according to regulations. 

a. Use containers intended for holding waste materials of type to be stored. 

4. Coordinate progress cleaning for joint-use areas where Contractor and other contractors 
are working concurrently. 

B. Site:  Maintain Project site free of waste materials and debris. 

C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for 
proper execution of the Work. 

1. Remove liquid spills promptly. 
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the 

entire work area, as appropriate. 

D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written 
instructions of manufacturer or fabricator of product installed, using only cleaning materials 
specifically recommended.  If specific cleaning materials are not recommended, use cleaning 
materials that are not hazardous to health or property and that will not damage exposed surfaces. 

E. Concealed Spaces:  Remove debris from concealed spaces before enclosing the space. 
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F. Exposed Surfaces in Finished Areas:  Clean exposed surfaces and protect as necessary to ensure 
freedom from damage and deterioration at time of Substantial Completion. 

G. Waste Disposal:  Do not bury or burn waste materials on-site.  Do not wash waste materials 
down sewers or into waterways. 

H. During handling and installation, clean and protect construction in progress and adjoining 
materials already in place.  Apply protective covering where required to ensure protection from 
damage or deterioration at Substantial Completion. 

I. Clean and provide maintenance on completed construction as frequently as necessary through 
the remainder of the construction period.  Adjust and lubricate operable components to ensure 
operability without damaging effects. 

J. Limiting Exposures:  Supervise construction operations to assure that no part of the 
construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise 
deleterious exposure during the construction period. 

3.8 STARTING AND ADJUSTING 

A. Start equipment and operating components to confirm proper operation.  Remove 
malfunctioning units, replace with new units, and retest. 

B. Adjust equipment for proper operation.  Adjust operating components for proper operation 
without binding. 

C. Test each piece of equipment to verify proper operation.  Test and adjust controls and safeties.  
Replace damaged and malfunctioning controls and equipment. 

3.9 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without damage 
or deterioration at time of Substantial Completion. 

B. Comply with manufacturer's written instructions for temperature and relative humidity. 

END OF SECTION 017300 



SARPY WEST ANNEX ROOF REPLACEMENT  CWPA 11109 JULY 22, 2011 
 
 

MISCELLANEOUS CARPENTRY                            © CWPA 2011 061005 - 1 

SECTION 061005 - MISCELLANEOUS CARPENTRY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

 
1. Wood blocking and nailers. 
2. Plywood. 

1.3 DEFINITIONS 

A. Dimension Lumber:  Lumber of 2 inches nominal or greater but less than 5 inches nominal in 
least dimension. 

B. Lumber grading agencies, and the abbreviations used to reference them, include the following: 

1. NeLMA:  Northeastern Lumber Manufacturers' Association. 
2. NHLA:  National Hardwood Lumber Association. 
3. NLGA:  National Lumber Grades Authority. 
4. SPIB:  The Southern Pine Inspection Bureau. 
5. WCLIB:  West Coast Lumber Inspection Bureau. 
6. WWPA:  Western Wood Products Association. 

1.4 SUBMITTALS 

A. Product Data:  For each type of process and factory-fabricated product.  Indicate component 
materials and dimensions and include construction and application details. 

1. Include data for wood-preservative treatment from chemical treatment manufacturer and 
certification by treating plant that treated materials comply with requirements.  Indicate 
type of preservative used and net amount of preservative retained. 

2. For products receiving a waterborne treatment, include statement that moisture content of 
treated materials was reduced to levels specified before shipment to Project site. 

3. Include copies of warranties from chemical treatment manufacturers for each type of 
treatment. 

B. Research/Evaluation Reports:  For the following, showing compliance with building code in 
effect for Project: 
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1. Preservative-treated wood. 
2. Power-driven fasteners. 
3. Powder-actuated fasteners. 
4. Expansion anchors. 
5. Metal framing anchors. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Stack lumber flat with spacers between each bundle to provide air circulation.  Provide for air 
circulation around stacks and under coverings. 

PART 2 - PRODUCTS 

2.1 WOOD PRODUCTS, GENERAL 

A. Lumber:  DOC PS 20 and applicable rules of grading agencies indicated.  If no grading agency 
is indicated, provide lumber that complies with the applicable rules of any rules-writing agency 
certified by the ALSC Board of Review.  Provide lumber graded by an agency certified by the 
ALSC Board of Review to inspect and grade lumber under the rules indicated. 

1. Factory mark each piece of lumber with grade stamp of grading agency. 
2. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for 

moisture content specified.  Where actual sizes are indicated, they are minimum dressed 
sizes for dry lumber. 

3. Provide dressed lumber, S4S, unless otherwise indicated. 

2.2 WOOD-PRESERVATIVE-TREATED MATERIALS 

A. Preservative Treatment by Pressure Process:  AWPA C2. 

1. Preservative Chemicals:  Acceptable to authorities having jurisdiction and containing no 
arsenic or chromium. 

2. For exposed items indicated to receive a stained or natural finish, use chemical 
formulations that do not require incising, contain colorants, bleed through, or otherwise 
adversely affect finishes. 

B. Kiln-dry lumber after treatment to a maximum moisture content of 19 percent.  Do not use 
material that is warped or does not comply with requirements for untreated material. 

C. Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board 
of Review. 

1. For exposed lumber indicated to receive a stained or natural finish, mark end or back of 
each piece or omit marking and provide certificates of treatment compliance issued by 
inspection agency. 

D. Application:  Treat items indicated on Drawings, and the following: 
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1. Wood cants, nailers, curbs, equipment support bases, blocking, stripping, plywood and 
blocking at roof assemblies, and similar members in connection with roofing, flashing, 
vapor barriers, and waterproofing. 

2. Wood floor plates that are installed over concrete slabs-on-grade. 

2.3 MISCELLANEOUS LUMBER 

A. General:  Provide miscellaneous lumber indicated and lumber for support or attachment of other 
construction, including the following: 

1. Blocking. 
2. Nailers. 

B. For items of dimension lumber size, provide Standard, Stud, or No. 3 grade lumber with 19 
percent maximum moisture content and any of the following species: 

1. Hem-fir (north); NLGA. 
2. Mixed southern pine; SPIB. 
3. Spruce-pine-fir; NLGA. 
4. Hem-fir; WCLIB, or WWPA. 
5. Spruce-pine-fir (south); NeLMA, WCLIB, or WWPA. 

C. For concealed boards, provide lumber with 19 percent maximum moisture content and any of 
the following species and grades: 

1. Mixed southern pine, No. 3 grade; SPIB. 
2. Hem-fir or hem-fir (north), Standard or 3 Common grade; NLGA, WCLIB, or WWPA. 
3. Spruce-pine-fir (south) or spruce-pine-fir, Standard or 3 Common grade; NeLMA, 

NLGA, WCLIB, or WWPA. 

D. For blocking and nailers used for attachment of other construction, select and cut lumber to 
eliminate knots and other defects that will interfere with attachment of other work. 

2.4 PRESERVATIVE-TREATED PLYWOOD 

A. Preservative Treatment by Pressure Process:  AWPA C9. 

1. Preservative Chemicals:  Acceptable to authorities having jurisdiction and containing no 
arsenic or chromium. 

B. Mark plywood with appropriate classification marking of an inspection agency acceptable to 
authorities having jurisdiction. 

C. Application:  Treat items indicated on Drawings and plywood in contact with masonry or 
concrete or used with roofing, flashing, vapor barriers, and waterproofing. 

D. Plywood Panels:  Exterior, Structural I sheathing. 

1. Span Rating:  Not less than 16/0. 
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2. Nominal Thickness:  Not less than 1/2 inch. 

2.5 FASTENERS 

A. General:  Provide fasteners of size and type indicated that comply with requirements specified 
in this Article for material and manufacture. 

1. Where carpentry is exposed to weather, in ground contact, pressure-preservative treated, 
fire-retardant treated, or in area of high relative humidity, provide fasteners type 304 
stainless steel. 

B. Power-Driven Fasteners:  NES NER-272. 

C. Wood Screws:  ASME B18.6.1. 

D. Screws for Fastening to Cold-Formed Metal Framing:  ASTM C 954, except with wafer heads 
and reamer wings, length as recommended by screw manufacturer for material being fastened. 

E. Lag Bolts:  ASME B18.2.1 (ASME B18.2.3.8M). 

F. Bolts:  Steel bolts complying with ASTM A 307, Grade A (ASTM F 568M, Property Class 4.6); 
with ASTM A 563 (ASTM A 563M) hex nuts and, where indicated, flat washers. 

G. Expansion Anchors:  Anchor bolt and sleeve assembly of material indicated below with 
capability to sustain, without failure, a load equal to 6 times the load imposed when installed in 
unit masonry assemblies and equal to 4 times the load imposed when installed in concrete as 
determined by testing per ASTM E 488 conducted by a qualified independent testing and 
inspecting agency. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Set carpentry to required levels and lines, with members plumb, true to line, cut, and fitted.  Fit 
carpentry to other construction; scribe and cope as needed for accurate fit.  Locate nailers, 
blocking, and similar supports to comply with requirements for attaching other construction. 

B. Provide blocking and framing as indicated and as required to support facing materials, fixtures, 
specialty items, and trim. 

1. Provide metal clips for fastening gypsum board or lath at corners and intersections where 
framing or blocking does not provide a surface for fastening edges of panels.  Space clips 
not more than 16 inches (406 mm) o.c. 

C. Sort and select lumber so that natural characteristics will not interfere with installation or with 
fastening other materials to lumber.  Do not use materials with defects that interfere with 
function of member or pieces that are too small to use with minimum number of joints or 
optimum joint arrangement. 
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D. Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated 
lumber. 

1. Use inorganic boron for items that are continuously protected from liquid water. 

E. Securely attach carpentry work to substrate by anchoring and fastening as indicated, complying 
with the following: 

1. NES NER-272 for power-driven fasteners. 
2. Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code. 

3.2 WOOD SLEEPER, BLOCKING, AND NAILER INSTALLATION 

A. Install where indicated and where required for attaching other work.  Form to shapes indicated 
and cut as required for true line and level of attached work.  Coordinate locations with other 
work involved. 

B. Attach items to substrates to support applied loading.  Recess bolts and nuts flush with surfaces, 
unless otherwise indicated. 

3.3 PROTECTION 

A. Protect wood that has been treated with inorganic boron (SBX) from weather.  If, despite 
protection, inorganic boron-treated wood becomes wet, apply EPA-registered borate treatment.  
Apply borate solution by spraying to comply with EPA-registered label. 

B. Protect rough carpentry from weather.  If, despite protection, rough carpentry becomes wet, 
apply EPA-registered borate treatment.  Apply borate solution by spraying to comply with EPA-
registered label. 

END OF SECTION 061005 
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SECTION 070151 - PREPARATION FOR RE-ROOFING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Roof tear-off. 
2. Removal of base flashings. 

B. Related Sections: 

1. Section 011000 "Summary" for use of the premises and phasing requirements. 
2. Section 015000 "Temporary Facilities and Controls" for temporary construction and 

environmental-protection measures for reroofing preparation. 

1.3 MATERIALS OWNERSHIP 

A. Except for items or materials indicated to be reused, reinstalled, or otherwise indicated to 
remain Owner's property, demolished materials shall become Contractor's property and shall be 
removed from Project site. 

1.4 DEFINITIONS 

A. Roofing Terminology:  Refer to ASTM D 1079 and glossary in NRCA's "The NRCA Roofing 
and Waterproofing Manual" for definition of terms related to roofing work in this Section. 

B. Existing Membrane Roofing System: Rock ballast over single-ply membrane roofing and 
approximately 3” of EPS roof insulation fastened to steel deck.  

C. Roof Tear-Off:  Removal of existing membrane roofing system from deck. 

D. Remove:  Detach items from existing construction and legally dispose of them off-site unless 
indicated to be removed and reinstalled. 

E. Existing to Remain:  Existing items of construction that are not indicated to be removed. 
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1.5 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated. 

1.6 INFORMATIONAL SUBMITTALS 

A. Photographs or Videotape:  Show existing conditions of adjoining construction and site 
improvements, including exterior and interior finish surfaces, which might be misconstrued as 
having been damaged by reroofing operations.  Submit before Work begins. 

B. Landfill Records:  Indicate receipt and acceptance of hazardous wastes, such as asbestos-
containing material, by a landfill facility licensed to accept hazardous wastes. 

1.7 QUALITY ASSURANCE 

A. Regulatory Requirements:  Comply with governing EPA notification regulations before 
beginning membrane roofing removal.  Comply with hauling and disposal regulations of 
authorities having jurisdiction. 

B. Reroofing Conference:  Conduct conference at Project site. 

1. Meet with Owner; Architect; roofing system manufacturer's representative; deck 
Installer; roofing Installer including project manager, superintendent, and foreman; and 
installers whose work interfaces with or affects reroofing including installers of roof 
accessories and roof-mounted equipment. 

2. Review methods and procedures related to roofing system tear-off and replacement 
including, but not limited to, the following: 

a. Reroofing preparation, including membrane roofing system manufacturer's written 
instructions. 

b. Existing roof drains and roof drainage during each stage of reroofing, and roof 
drain plugging and plug removal requirements. 

c. Construction schedule and availability of materials, Installer's personnel, 
equipment, and facilities needed to make progress and avoid delays. 

d. Existing deck removal procedures and Owner notifications. 
e. Condition and acceptance of existing roof deck and base flashing substrate for 

reuse. 
f. Structural loading limitations of deck during reroofing. 
g. Base flashings, special roofing details, drainage, penetrations, equipment curbs, 

and condition of other construction that will affect reroofing. 
h. HVAC shutdown and sealing of air intakes. 
i. Shutdown of fire-suppression, -protection, and -alarm and -detection systems. 
j. Governing regulations and requirements for insurance and certificates if 

applicable. 
k. Existing conditions that may require notification of Architect before proceeding. 
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1.8 PROJECT CONDITIONS 

A. Owner will occupy portions of building immediately below reroofing area.  Conduct reroofing 
so Owner's operations will not be disrupted.  Provide Owner with not less than 72 hours' notice 
of activities that may affect Owner's operations. 

1. Coordinate work activities daily with Owner so Owner can place protective dust or water 
leakage covers over sensitive equipment or furnishings, shut down HVAC and fire-alarm 
or -detection equipment if needed, and evacuate occupants from below the work area. 

2. Before working over structurally impaired areas of deck, notify Owner to evacuate 
occupants from below the affected area.  Verify that occupants below the work area have 
been evacuated before proceeding with work over the impaired deck area. 

B. Protect building to be reroofed, adjacent buildings, walkways, site improvements, exterior 
plantings, and landscaping from damage or soiling from reroofing operations. 

C. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities. 

D. Conditions existing at time of inspection for bidding will be maintained by Owner as far as 
practical. 

1. A roof moisture survey of existing membrane roofing system is available for Contractor's 
reference. 

2. The results of an analysis of test cores from existing membrane roofing system are 
indicated in paragraph 1.4.B above. 

E. Limit construction loads on roof to uniformly distributed loads. Do not concentrate the loads of 
ballast during removal. 

F. Weather Limitations:  Proceed with reroofing preparation only when existing and forecasted 
weather conditions permit Work to proceed without water entering existing roofing system or 
building. 

G. Hazardous Materials:  It is not expected that hazardous materials such as asbestos-containing 
materials will be encountered in the Work. 

1. Hazardous materials will be removed by Owner before start of the Work.  Existing roof 
will be left no less watertight than before removal. 

2. If materials suspected of containing hazardous materials are encountered, do not disturb; 
immediately notify Architect and Owner.  Hazardous materials will be removed by 
Owner under a separate contract. 

1.9 TEMPORARY ROOFING MATERIALS 

A. Design and selection of materials for temporary roofing are responsibilities of Contractor. 
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PART 2 - EXECUTION 

2.1 PREPARATION 

A. Coordinate with Owner to shut down air-intake equipment in the vicinity of the Work.  Cover 
air-intake louvers before proceeding with reroofing work that could affect indoor air quality or 
activate smoke detectors in the ductwork. 

B. During removal operations, have sufficient and suitable materials on-site to facilitate rapid 
installation of temporary protection in the event of unexpected rain. 

C. Maintain roof drainage system in functioning condition to ensure roof drainage at end of each 
workday.  Prevent debris from entering or blocking roof drainage system and conductors.   

1. If roof drainage is temporarily blocked or unserviceable due to roofing system removal or 
partial installation of new membrane roofing system, provide alternative drainage method 
to remove water and eliminate ponding.  Do not permit water to enter into or under 
existing membrane roofing system components that are to remain. 

D. Verify that rooftop utilities and service piping have been shut off before beginning the Work. 

2.2 ROOF TEAR-OFF 

A. General:  Notify Owner each day of extent of roof tear-off proposed for that day and obtain 
authorization to proceed. 

B. Remove aggregate ballast from roofing membrane and salvage for the Owner’s use. Truck 
access is only available from the north. Deposit all aggregate ballast for Owner’s reuse in the 
location indicated on the drawings.  

C. Roof Tear-Off:  Remove existing roofing membrane and other membrane roofing system 
components down to the deck. 

2.3 DECK PREPARATION 

A. Inspect deck after tear-off of membrane roofing system. 

B. If broken or loose fasteners that secure deck panels to one another or to structure are observed 
or if deck appears or feels inadequately attached, immediately notify Architect.  Do not proceed 
with installation until directed by Architect. 

C. If deck surface is not suitable for receiving new roofing or if structural integrity of deck is 
suspect, immediately notify Architect.  Do not proceed with installation until directed by 
Architect. 

2.4 EXISTING BASE FLASHINGS 

A. Remove existing base flashings around parapets, curbs, walls, and penetrations. 
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1. Clean substrates of contaminants such as asphalt, sheet materials, dirt, and debris. 

B. Plywood parapet sheathing is specified in Section 061005 "Miscellaneous Carpentry."  

2.5 DISPOSAL 

A. Collect demolished materials and place in containers.  Promptly dispose of demolished 
materials.  Do not allow demolished materials to accumulate on-site. 

1. Storage or sale of demolished items or materials on-site is not permitted. 

B. Transport and legally dispose of demolished materials off Owner's property. 

1. Truck access is only available from the north. 

END OF SECTION 070151 
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SECTION 075323 - ETHYLENE-PROPYLENE-DIENE-MONOMER (EPDM) ROOFING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Adhered EPDM membrane roofing system. 
2. Roof insulation. 
3. Expansion flashing 
4. Walkway pads. 

B. Related Sections: 
1. Section 061005 "Miscellaneous Carpentry” for wood nailers, curbs, blocking and 

plywood parapet sheathing. 
2. Section 070151 "Preparation for Re-Roofing". 
3. Section 076200 "Sheet Metal Flashing and Trim" for metal roof penetration flashings, 

flashings, and counterflashings. 

1.3 DEFINITIONS 

A. Roofing Terminology:  See ASTM D 1079 and glossary of NRCA's "The NRCA Roofing and 
Waterproofing Manual" for definitions of terms related to roofing work in this Section. 

1.4 PERFORMANCE REQUIREMENTS 

A. General Performance:  Installed membrane roofing and base flashings shall withstand specified 
uplift pressures, thermally induced movement, and exposure to weather without failure due to 
defective manufacture, fabrication, installation, or other defects in construction.  Membrane 
roofing and base flashings shall remain watertight. 

B. Material Compatibility:  Provide roofing materials that are compatible with one another under 
conditions of service and application required, as demonstrated by membrane roofing 
manufacturer based on testing and field experience. 

C. FM Approvals Listing:  Provide membrane roofing, base flashings, and component materials 
that comply with requirements in FM Approvals 4450 and FM Approvals 4470 as part of a 
membrane roofing system, and that are listed in FM Approvals' "RoofNav" for Class 1 or 
noncombustible construction, as applicable.  Identify materials with FM Approvals' markings. 
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1. Fire/Windstorm Classification:  Class 1A-75. 

1.5 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  For roofing system.  Include plans, elevations, sections, details, and 
attachments to other work. 

1. Base flashings and membrane terminations. 
2. Tapered insulation, including slopes. 
3. Expansion flashings. 

1.6 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For firms and persons specified in the "Quality Assurance" Article to 
demonstrate their capabilities and experience.  Include lists of completed projects with project 
names and addresses, names and addresses of architects and owners, and other information 
specified. 

B. Installer Certificates: Signed by roofing system manufacturer certifying that Installer is 
approved, authorized, or licensed by manufacturer to install specified roofing system. 

C. Manufacturer Certificate:  Signed by roofing manufacturer certifying that membrane roofing 
system complies with requirements specified in "Performance Requirements" Article. 

1. Submit evidence of complying with performance requirements. 

D. Product Test Reports:  Based on evaluation of comprehensive tests performed by manufacturer 
and witnessed by a qualified testing agency, for components of membrane roofing system. 

E. Warranties: Sample copy of standard roofing system manufacturer's warranty stating 
obligations, remedies, limitations, and exclusions of warranty. 

1.7 CLOSEOUT SUBMITTALS 

A. Maintenance Data:  For membrane roofing system to include in maintenance manuals specified 
in Division 01. 

1.8 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  A qualified manufacturer that is UL listed, FM Approvals 
approved for membrane roofing system identical to that used for this Project. 

B. Installer Qualifications:  A qualified firm that is approved, authorized, or licensed by membrane 
roofing system manufacturer to install manufacturer's product and that is eligible to receive 
manufacturer's special warranty. 
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C. Source Limitations:  Obtain components including roof insulation, fasteners for membrane 
roofing system approved by membrane roofing manufacturer. 

D. Exterior Fire-Test Exposure:  ASTM E 108, Class A; for application and roof slopes indicated, 
as determined by testing identical membrane roofing materials by a qualified testing agency.  
Materials shall be identified with appropriate markings of applicable testing agency. 

E. Preinstallation Roofing Conference:  Conduct conference at Project site to comply with 
requirements of Division 01 Section "Project Meetings."  Notify participants at least 5 working 
days before conference. 

1. Meet with Owner, Architect, Owner's insurer if applicable, testing and inspecting agency 
representative, roofing Installer, roofing system manufacturer's representative, deck 
Installer, and installers whose work interfaces with or affects roofing, including installers 
of roof accessories and roof-mounted equipment. 

2. Review methods and procedures related to roofing installation, including manufacturer's 
written instructions. 

3. Review and finalize construction schedule and verify availability of materials, Installer's 
personnel, equipment, and facilities needed to make progress and avoid delays. 

4. Examine deck substrate conditions and finishes for compliance with requirements, 
including flatness and fastening. 

5. Review structural loading limitations of roof deck during and after roofing. 
6. Review base flashings, special roofing details, roof drainage, roof penetrations, 

equipment curbs, and condition of other construction that will affect roofing system. 
7. Review governing regulations and requirements for insurance and certificates if 

applicable. 
8. Review temporary protection requirements for roofing system during and after 

installation. 
9. Review roof observation and repair procedures after roofing installation. 

F. Membrane Flashing Installation Inspection:  Provide for inspection of installed membrane 
flashing prior to concealing within sheet metal flashing.  Timely notification shall be given to 
the General Contractor and Architect that allows a reasonable period to schedule, travel and 
inspect the work.  Flashing installed prior to inspection is subject to removal. 

1.9 DELIVERY, STORAGE, AND HANDLING 

A. Deliver roofing materials to Project site in original containers with seals unbroken and labeled 
with manufacturer's name, product brand name and type, date of manufacture, approval or 
listing agency markings, and directions for storing and mixing with other components. 

B. Store liquid materials in their original undamaged containers in a clean, dry, protected location 
and within the temperature range required by roofing system manufacturer.  Protect stored 
liquid material from direct sunlight. 

1. Discard and legally dispose of liquid material that cannot be applied within its stated 
shelf life. 
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C. Protect roof insulation materials from physical damage and from deterioration by sunlight, 
moisture, soiling, and other sources.  Store in a dry location.  Comply with insulation 
manufacturer's written instructions for handling, storing, and protecting during installation. 

D. Handle and store roofing materials and place equipment in a manner to avoid permanent 
deflection of deck. 

1.10 PROJECT CONDITIONS 

A. Weather Limitations:  Proceed with installation only when existing and forecasted weather 
conditions permit roofing system to be installed according to manufacturer's written instructions 
and warranty requirements. 

1.11 WARRANTY 

A. General Warranty:  The warranties specified in this Article shall not deprive the Owner of other 
rights the Owner may have under other provisions of the Contract Documents and shall be in 
addition to, and run concurrent with, other warranties made by the Contractor under 
requirements of the Contract Documents. 

B. Standard Roofing Manufacturer's Warranty:  Submit a written warranty, without monetary 
limitation, signed by roofing system manufacturer agreeing to promptly repair leaks resulting 
from defects in materials or workmanship for the following warranty period: 
 
1. Warranty Period:  15 years 

C. Special Project Warranty:  Submit roofing Installer's warranty, on warranty form at end of this 
Section, signed by Installer, covering Work of this Section, including membrane roofing, sheet 
flashing, roof insulation, fasteners, and vapor retarders, if any, for the following warranty 
period: 

1. Warranty Period:  Two years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 EPDM MEMBRANE ROOFING 

A. EPDM:  EPDM Sheet:  Uniform, flexible sheet formed from a terpolymer of ethylene-
propylene-diene, complying with ASTM D 4637, Type I, non-reinforced, uniform, flexible 
sheet made from EPDM, of the following thickness, backing, and exposed face color: 

1. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

a. Carlisle SynTec Incorporated. 
b. Firestone Building Products. 
c. GAF Materials Corporation. 
d. GenFlex Roofing Systems. 
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e. Mule Hide Products Company. 
f. Versico Incorporated. 

2. Thickness:  60 mils, nominal 

3. Backing: Unbacked 
 

4. Exposed Face Color:  Black. 

2.2 AUXILIARY MEMBRANE ROOFING MATERIALS 

A. General:  Auxiliary membrane roofing materials recommended by roofing system manufacturer 
for intended use and compatible with membrane roofing. 

1. Liquid-type auxiliary materials shall comply with VOC limits of authorities having 
jurisdiction. 

B. Sheet Flashing:  60-mil- thick EPDM, partially cured or cured, according to application. 

C. Bonding Adhesive:  Manufacturer's standard. 

D. Seaming Material:  Manufacturer's standard, synthetic-rubber polymer primer and 3-inch- 
wide minimum, butyl splice tape with release film. 

E. Lap Sealant:  Manufacturer's standard, single-component sealant, colored to match membrane 
roofing. 

F. Water Cutoff Mastic:  Manufacturer's standard butyl mastic sealant. 

G. Metal Termination Bars:  Manufacturer's standard, predrilled stainless-steel or aluminum bars, 
approximately 1 by 1/8 inch thick; with anchors. 

H. Fasteners:  Factory-coated steel fasteners and metal or plastic plates complying with corrosion-
resistance provisions in FM Approvals 4470, designed for fastening membrane to substrate, and 
acceptable to roofing system manufacturer. 

I. Miscellaneous Accessories:  Provide pourable sealers, preformed cone and vent sheet flashings, 
preformed inside and outside corner sheet flashings, reinforced EPDM securement strips, T-
joint covers, in-seam sealants, termination reglets, cover strips, and other accessories. 

2.3 ROOF INSULATION 

A. Provide preformed roof insulation boards that comply with requirements, selected from 
manufacturer's standard sizes and of thicknesses indicated. 

B. Polyisocyanurate Board Insulation:  Rigid, cellular polyisocyanurate thermal insulation with 
core formed by using HCFCs as blowing agents to comply with ASTM C 1289, classified by 
facer type as follows: 
 
1. Facer Type:  Type II, Class 1 felt or glass-fiber mat on both major surfaces. 
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2. Provide base roof insulation at a minimum 4” thickness at existing sloped structure. 

Tapered requirements and crickets are in addition to these thicknesses. 
 

3. Provide preformed saddles, crickets, tapered edge strips, and other insulation shapes 
where indicated for sloping to drain.  Fabricate to provide ¼” per foot slope to drain. 

2.4 INSULATION ACCESSORIES 

A. General:  Furnish roof insulation accessories recommended by insulation manufacturer for 
intended use and compatibility with membrane roofing. 

B. Fasteners:  Factory-coated steel fasteners and metal or plastic plates complying with corrosion-
resistance provisions in FM Approvals 4470, designed for fastening roof insulation to substrate, 
and acceptable to roofing system manufacturer. 

2.5 WALKWAYS 

A. Flexible Walkways:  Factory-formed, nonporous, heavy-duty, solid-rubber, slip-resisting, 
surface-textured walkway pads, approximately 3/16 inch thick, and acceptable to membrane 
roofing system manufacturer. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with the 
following requirements and other conditions affecting performance of roofing system: 

1. Verify that roof openings and penetrations are in place and curbs are set and braced and 
that roof drain bodies are securely clamped in place. 

2. Verify that wood blocking, curbs, and nailers are securely anchored to roof deck at 
penetrations and terminations and that nailers match thicknesses of insulation. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Clean substrate of dust, debris, moisture, and other substances detrimental to roofing installation 
according to roofing system manufacturer's written instructions.  Remove sharp projections. 

B. Prevent materials from entering and clogging roof drains and conductors and from spilling or 
migrating onto surfaces of other construction.  Remove roof-drain plugs when no work is taking 
place or when rain is forecast. 
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C. Complete terminations and base flashings and provide temporary seals to prevent water from 
entering completed sections of roofing system at the end of the workday or when rain is 
forecast.  Remove and discard temporary seals before beginning work on adjoining roofing. 

3.3 INSULATION INSTALLATION 

A. Coordinate installing membrane roofing system components so insulation is not exposed to 
precipitation or left exposed at the end of the workday. 

B. Comply with membrane roofing system and insulation manufacturer's written instructions for 
installing roof insulation. 

C. Install tapered insulation under area of roofing to conform to slopes indicated. 
 
1. Provide 1/8-inch per foot positive slope to drain at roof areas including crickets. 

D. Install insulation under area of roofing to achieve required thickness.  Where overall insulation 
thickness is 2 inches or greater, install two or more layers with joints of each succeeding layer 
staggered from joints of previous layer a minimum of 6 inches in each direction. 

1. Where installing composite and noncomposite insulation in two or more layers, install 
noncomposite board insulation for bottom layer and intermediate layers, if applicable, 
and install composite board insulation for top layer. 

E. Trim surface of insulation where necessary at roof drains so completed surface is flush and does 
not restrict flow of water. 

F. Install insulation with long joints of insulation in a continuous straight line with end joints 
staggered between rows, abutting edges and ends between boards.  Fill gaps exceeding 1/4 inch 
with insulation. 

1. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations. 

G. Mechanically Fastened Insulation:  Install each layer of insulation and secure to deck using 
mechanical fasteners specifically designed and sized for fastening specified board-type roof 
insulation to deck type. 

1. Fasten insulation according to requirements in FM Approvals' "RoofNav" for specified 
Windstorm Resistance Classification. 

2. Fasten insulation to resist uplift pressure at corners, perimeter, and field of roof. 

3.4 ADHERED MEMBRANE ROOFING INSTALLATION 

A. Adhere membrane roofing over area to receive roofing according to membrane roofing system 
manufacturer's written instructions.  Unroll membrane roofing and allow to relax before 
installing. 

B. Start installation of membrane roofing in presence of membrane roofing system manufacturer's 
technical personnel. 
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C. Accurately align membrane roofing and maintain uniform side and end laps of minimum 
dimensions required by manufacturer.  Stagger end laps. 

D. Bonding Adhesive:  Apply to substrate and underside of membrane roofing at rate required by 
manufacturer and allow to partially dry before installing membrane roofing.  Do not apply to 
splice area of membrane roofing. 

E. Apply membrane roofing with side laps shingled with slope of roof deck where possible. 

F. Adhesive Seam Installation:  Clean both faces of splice areas, apply splicing cement, and firmly 
roll side and end laps of overlapping membrane roofing according to manufacturer's written 
instructions to ensure a watertight seam installation.  Apply lap sealant and seal exposed edges 
of membrane roofing terminations. 

1. Apply a continuous bead of in-seam sealant before closing splice if required by 
membrane roofing system manufacturer. 

G. Tape Seam Installation:  Clean and prime both faces of splice areas, apply splice tape, and 
firmly roll side and end laps of overlapping membrane roofing according to manufacturer's 
written instructions to ensure a watertight seam installation.  Apply lap sealant and seal exposed 
edges of membrane roofing terminations. 

H. Repair tears, voids, and lapped seams in roofing that does not comply with requirements. 

I. Spread sealant or mastic bed over deck drain flange at roof drains and securely seal membrane 
roofing in place with clamping ring. 

3.5 BASE FLASHING INSTALLATION 

A. Install sheet flashings and preformed flashing accessories and adhere to substrates according to 
membrane roofing system manufacturer's written instructions. 

B. Apply bonding adhesive to substrate and underside of sheet flashing at required rate and allow 
to partially dry.  Do not apply to seam area of flashing. 

C. Flash penetrations and field-formed inside and outside corners with cured or uncured sheet 
flashing. 

D. Clean splice areas, apply splicing cement, and firmly roll side and end laps of overlapping 
sheets to ensure a watertight seam installation.  Apply lap sealant and seal exposed edges of 
sheet flashing terminations. 

E. Terminate and seal top of sheet flashings and mechanically anchor to substrate through 
termination bars. 

3.6 WALKWAY INSTALLATION 

A. Flexible Walkways:  Install walkway products in locations indicated.  Adhere walkway 
products to substrate with compatible adhesive according to roofing system manufacturer's 
written instructions. 
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3.7 FIELD QUALITY CONTROL 

A. Final Roof Inspection:  Arrange for roofing system manufacturer's technical personnel to 
inspect roofing installation on completion and submit report to architect. 
 
1. Notify Architect and Owner 48 hours in advance of the date and time of inspection. 

3.8 PROTECTING AND CLEANING 

A. Protect membrane roofing system from damage and wear during remainder of construction 
period.  When remaining construction will not affect or endanger roofing, inspect roofing for 
deterioration and damage, describing its nature and extent in a written report, with copies to 
Architect and Owner. 

B. Correct deficiencies in or remove membrane roofing system that does not comply with 
requirements, repair substrates and repair or reinstall membrane roofing system to a condition 
free of damage and deterioration at time of Substantial Completion and according to warranty 
requirements. 

C. Clean overspray and spillage from adjacent construction using cleaning agents and procedures 
recommended by manufacturer of affected construction. 

3.9 ROOFING INSTALLER'S WARRANTY 

A. WHEREAS <Insert name> of <Insert address>, herein called the "Roofing Installer," has 
performed roofing and associated work ("work") on the following project: 

1. Owner:  Sarpy County. 
2. Address:  1210 Golden Gate Drive – Papillion, NE 68046. 
3. Building Name/Type:  East Annex. 
4. Address:   
5. Area of Work:  Roof. 
6. Acceptance Date:   
7. Warranty Period:   
8. Expiration Date:   

B. AND WHEREAS Roofing Installer has contracted (either directly with Owner or indirectly as a 
subcontractor) to warrant said work against leaks and faulty or defective materials and 
workmanship for designated Warranty Period, 

C. NOW THEREFORE Roofing Installer hereby warrants, subject to terms and conditions herein 
set forth, that during Warranty Period he will, at his own cost and expense, make or cause to be 
made such repairs to or replacements of said work as are necessary to correct faulty and 
defective work and as are necessary to maintain said work in a watertight condition. 

D. This Warranty is made subject to the following terms and conditions: 

1. Specifically excluded from this Warranty are damages to work and other parts of the 
building, and to building contents, caused by: 
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a. Lightning; 
b. Peak gust wind speed exceeding <wind speed> mph; 
c. Fire; 
d. Failure of roofing system substrate, including cracking, settlement, excessive 

deflection, deterioration, and decomposition; 
e. Faulty construction of parapet walls, copings, chimneys, skylights, vents, 

equipment supports, and other edge conditions and penetrations of the work; 
f. Vapor condensation on bottom of roofing; and 
g. Activity on roofing by others, including construction contractors, maintenance 

personnel, other persons, and animals, whether authorized or unauthorized by 
Owner. 

2. When work has been damaged by any of foregoing causes, Warranty shall be null and 
void until such damage has been repaired by Roofing Installer and until cost and expense 
thereof have been paid by Owner or by another responsible party so designated. 

3. Roofing Installer is responsible for damage to work covered by this Warranty but is not 
liable for consequential damages to building or building contents resulting from leaks or 
faults or defects of work. 

4. During Warranty Period, if Owner allows alteration of work by anyone other than 
Roofing Installer, including cutting, patching, and maintenance in connection with 
penetrations, attachment of other work, and positioning of anything on roof, this 
Warranty shall become null and void on date of said alterations, but only to the extent 
said alterations affect work covered by this Warranty.  If Owner engages Roofing 
Installer to perform said alterations, Warranty shall not become null and void unless 
Roofing Installer, before starting said work, shall have notified Owner in writing, 
showing reasonable cause for claim, that said alterations would likely damage or 
deteriorate work, thereby reasonably justifying a limitation or termination of this 
Warranty. 

5. During Warranty Period, if original use of roof is changed and it becomes used for, but 
was not originally specified for, a promenade, work deck, spray-cooled surface, flooded 
basin, or other use or service more severe than originally specified, this Warranty shall 
become null and void on date of said change, but only to the extent said change affects 
work covered by this Warranty. 

6. Owner shall promptly notify Roofing Installer of observed, known, or suspected leaks, 
defects, or deterioration and shall afford reasonable opportunity for Roofing Installer to 
inspect work and to examine evidence of such leaks, defects, or deterioration. 

7. This Warranty is recognized to be the only warranty of Roofing Installer on said work 
and shall not operate to restrict or cut off Owner from other remedies and resources 
lawfully available to Owner in cases of roofing failure.  Specifically, this Warranty shall 
not operate to relieve Roofing Installer of responsibility for performance of original work 
according to requirements of the Contract Documents, regardless of whether Contract 
was a contract directly with Owner or a subcontract with Owner's General Contractor. 

E. IN WITNESS THEREOF, this instrument has been duly executed this day day of month, 2011. 

1. Authorized Signature:  signature. 
2. Name:  name. 
3. Title:  title. 

END OF SECTION 075323 
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SECTION 076200 - SHEET METAL FLASHING AND TRIM 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Manufactured Products: 

a. Manufactured reglets and counterflashing. 

2. Formed Products: 

a. Formed roof drainage sheet metal fabrications. 
b. Formed low-slope roof sheet metal fabrications. 

B. Related Sections: 

1. Division 06 Section "Miscellaneous Carpentry" for wood nailers, curbs, parapet 
sheathing and blocking. 

2. Division 07 Section "EPDM Roofing” for installing sheet metal flashing and trim integral 
with membrane roofing. 

1.3 PERFORMANCE REQUIREMENTS 

A. General:  Sheet metal flashing and trim assemblies as indicated shall withstand wind loads, 
structural movement, thermally induced movement, and exposure to weather without failure due 
to defective manufacture, fabrication, installation, or other defects in construction.  Completed 
sheet metal flashing and trim shall not rattle, leak, or loosen, and shall remain watertight. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include construction details, material 
descriptions, dimensions of individual components and profiles, and finishes for each 
manufactured product and accessory. 

B. Shop Drawings:  Show fabrication and installation layouts of sheet metal flashing and trim, 
including plans, elevations, expansion-joint locations, and keyed details.  Distinguish between 
shop- and field-assembled work.  Include the following: 
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1. Identification of material, thickness, weight, and finish for each item and location in 
Project. 

2. Details for forming sheet metal flashing and trim, including profiles, shapes, seams, and 
dimensions. 

3. Details of edge conditions, including counterflashings as applicable. 
4. Details of special conditions. 
5. Details of connections to adjoining work. 
6. Detail formed flashing and trim at a scale of not less than 1-1/2 inches per 12 inches 

(1:10). 

C. Samples for Verification:  For each type of exposed finish required, prepared on Samples of size 
indicated below: 

1. Sheet Metal Flashing:  12 inches (300 mm) long by actual width of unit, including 
finished seam and in required profile.  Include fasteners, cleats, clips, closures, and other 
attachments. 

2. Trim, Metal Closures, Expansion Joints, Joint Intersections, and Miscellaneous 
Fabrications:  12 inches (300 mm) long and in required profile.  Include fasteners and 
other exposed accessories. 

3. Accessories and Miscellaneous Materials:  Full-size Sample. 
4. Anodized Aluminum Samples:  Samples to show full range to be expected for each color 

required. 

D. Qualification Data:  For qualified fabricator. 

E. Maintenance Data:  For sheet metal flashing, trim, and accessories to include in maintenance 
manuals. 

F. Warranty:  Sample of special warranty. 

1.5 QUALITY ASSURANCE 

A. Fabricator Qualifications:  Shop that employs skilled workers who custom fabricate sheet metal 
flashing and trim similar to that required for this Project and whose products have a record of 
successful in-service performance. 

B. Sheet Metal Flashing and Trim Standard:  Comply with SMACNA's "Architectural Sheet Metal 
Manual" unless more stringent requirements are specified or shown on Drawings. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Do not store sheet metal flashing and trim materials in contact with other materials that might 
cause staining, denting, or other surface damage.  Store sheet metal flashing and trim materials 
away from uncured concrete and masonry. 

B. Protect strippable protective covering on sheet metal flashing and trim from exposure to 
sunlight and high humidity, except to the extent necessary for the period of sheet metal flashing 
and trim installation. 
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1.7 WARRANTY 

A. Special Warranty on Finishes:  Manufacturer's standard form in which manufacturer agrees to 
repair finish or replace sheet metal flashing and trim that shows evidence of deterioration of 
factory-applied finishes within specified warranty period. 

1. Exposed Panel Finish:  Deterioration includes, but is not limited to, the following: 

a. Color fading more than 5 Hunter units when tested according to ASTM D 2244. 
b. Chalking in excess of a No. 8 rating when tested according to ASTM D 4214. 
c. Cracking, checking, peeling, or failure of paint to adhere to bare metal. 

2. Finish Warranty Period:  20 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 SHEET METALS 

A. General:  Protect mechanical and other finishes on exposed surfaces from damage by applying a 
strippable, temporary protective film before shipping. 

B. Metallic-Coated Steel Sheet:  Restricted flatness steel sheet, metallic coated by the hot-dip 
process and prepainted by the coil-coating process to comply with ASTM A 755/A 755M. 

1. Zinc-Coated (Galvanized) Steel Sheet:  ASTM A 653/A 653M, G90 (Z275) coating 
designation; structural quality. 

2. Surface:  Smooth, flat. 
3. Exposed Coil-Coated Finish: 

a. Two-Coat Fluoropolymer:  AAMA 621.  Fluoropolymer finish containing not less 
than 70 percent PVDF resin by weight in color coat.  Prepare, pretreat, and apply 
coating to exposed metal surfaces to comply with coating and resin manufacturers' 
written instructions. 

4. Color:  As selected by Architect from manufacturer's full range. 

2.2 UNDERLAYMENT MATERIALS 

A. Polyethylene Sheet:  6-mil- (0.15-mm-) thick polyethylene sheet complying with 
ASTM D 4397. 

B. Felt:  ASTM D 226, Type II (No. 30), asphalt-saturated organic felt, nonperforated. 

C. Slip Sheet:  Building paper, 5-lb/100 sq. ft. (0.16-kg/sq. m) minimum, rosin sized. 
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2.3 MISCELLANEOUS MATERIALS 

A. General:  Provide materials and types of fasteners, solder, welding rods, protective coatings, 
separators, sealants, and other miscellaneous items as required for complete sheet metal flashing 
and trim installation and recommended by manufacturer of primary sheet metal or manufactured 
item unless otherwise indicated. 

B. Fasteners:  Wood screws, annular threaded nails, self-tapping screws, self-locking rivets and 
bolts, and other suitable fasteners designed to withstand design loads and recommended by 
manufacturer of primary sheet metal or manufactured item. 

1. General:  Blind fasteners or self-drilling screws, gasketed, with hex-washer head. 

a. Exposed Fasteners:  Heads matching color of sheet metal using plastic caps or 
factory-applied coating. 

b. Blind Fasteners:  High-strength aluminum or stainless-steel rivets suitable for 
metal being fastened. 

c. Spikes and Ferrules:  Same material as gutter; with spike with ferrule matching 
internal gutter width. 

2. Fasteners for Zinc-Coated (Galvanized) Steel Sheet:  Hot-dip galvanized steel according 
to ASTM A 153/A 153M or ASTM F 2329 or Series 300 stainless steel. 

C. Solder: 

1. For Zinc-Coated (Galvanized) Steel:  ASTM B 32, Grade Sn50, 50 percent tin and 50 
percent lead or Grade Sn60, 60 percent tin and 40 percent lead. 

D. Sealant Tape:  Pressure-sensitive, 100 percent solids, gray polyisobutylene compound sealant 
tape with release-paper backing.  Provide permanently elastic, nonsag, nontoxic, nonstaining 
tape 1/2 inch (13 mm) wide and 1/8 inch (3 mm) thick. 

E. Elastomeric Sealant:  ASTM C 920, elastomeric polyurethane polymer sealant; low modulus; of 
type, grade, class, and use classifications required to seal joints in sheet metal flashing and trim 
and remain watertight. 

2.4 FABRICATION, GENERAL 

A. General:  Custom fabricate sheet metal flashing and trim to comply with recommendations in 
SMACNA's "Architectural Sheet Metal Manual" that apply to design, dimensions, geometry, 
metal thickness, and other characteristics of item indicated.  Fabricate items at the shop to 
greatest extent possible. 

1. Fabricate sheet metal flashing and trim in thickness or weight needed to comply with 
performance requirements, but not less than that specified for each application and metal. 

2. Obtain field measurements for accurate fit before shop fabrication. 
3. Form sheet metal flashing and trim without excessive oil canning, buckling, and tool 

marks and true to line and levels indicated, with exposed edges folded back to form 
hems. 

4. Conceal fasteners and expansion provisions where possible.  Exposed fasteners are not 
allowed on faces exposed to view. 
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B. Fabrication Tolerances:  Fabricate sheet metal flashing and trim that is capable of installation to 
a tolerance of 1/4 inch in 20 feet (6 mm in 6 m) on slope and location lines as indicated and 
within 1/8-inch (3-mm) offset of adjoining faces and of alignment of matching profiles. 

C. Sealed Joints:  Form nonexpansion but movable joints in metal to accommodate elastomeric 
sealant. 

D. Expansion Provisions:  Where lapped expansion provisions cannot be used, form expansion 
joints of intermeshing hooked flanges, not less than 1 inch (25 mm) deep, filled with butyl 
sealant concealed within joints. 

E. Fabricate cleats and attachment devices from same material as accessory being anchored or 
from compatible, noncorrosive metal. 

F. Fabricate cleats and attachment devices of sizes as recommended by SMACNA's "Architectural 
Sheet Metal Manual" for application, but not less than thickness of metal being secured. 

G. Seams:  Fabricate nonmoving seams with flat-lock seams.  Tin edges to be seamed, form seams, 
and solder. 

H. Do not use graphite pencils to mark metal surfaces. 

2.5 ROOF DRAINAGE SHEET METAL FABRICATIONS 

A. Hanging Gutters:  Fabricate to cross section indicated, complete with end pieces, outlet tubes, 
and other accessories as required.  Fabricate in minimum 96-inch- (2400-mm-) long sections.  
Furnish flat-stock gutter spacers and gutter brackets fabricated from same metal as gutters, of 
size recommended by SMACNA but not less than twice the gutter thickness.  Fabricate 
expansion joints, expansion-joint covers, and gutter accessories from same metal as gutters. 

1. Gutter Style:  SMACNA designation I. 
2. Expansion Joints:  Lap type. 
3. Size: 6”H x 8”W. 
4. Fabricate from the following materials: 

a. Galvanized Steel:  0.028 inch thick. 

B. Downspouts:  Fabricate rectangular downspouts complete with mitered elbows.  Furnish with 
metal hangers, from same material as downspouts, and anchors. 

1. Fabricated Hanger Style:  SMACNA figure designation 1-35H. 
2. Fabricate from the following materials: 
 

a. Galvanized Steel:  0.028 inch thick. 

2.6 LOW-SLOPE ROOF SHEET METAL FABRICATIONS 

A. Roof-Edge Flashing and Fascia Cap:  Fabricate in minimum 96-inch- long, but not exceeding 
10-foot- long, sections.  Furnish with 6-inch- wide, joint cover plates. 
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1. Joint Style:  Lap, 4 inches wide. 
2. Fabricate from the following materials: 
 

a. Galvanized Steel:  0.028 inch thick. 

B. Copings:  Fabricate in minimum 96-inch- (2400-mm-) long, but not exceeding 10-foot- long, 
sections.  Fabricate joint plates of same thickness as copings.  Furnish with continuous cleats to 
support edge of external leg and interior leg.  Miter corners, seal, and solder or weld watertight. 

1. Coping Profile:  SMACNA figure designation 3-4A. 
2. Joint Style:  Butt, with 12-inch- wide, concealed backup plate. 
3. Fabricate from the following materials: 
 

a. Galvanized Steel:  0.040 inch thick. 

C. Base Flashing:  Fabricate from the following materials: 
1. Galvanized Steel:  0.028 inch thick. 

D. Counterflashing:  Fabricate from the following materials: 
1. Galvanized Steel:  0.022 inch thick. 

E. Flashing Receivers:  Fabricate from the following materials: 
1. Galvanized Steel:  0.022 inch thick. 

F. Roof-Penetration Flashing:  Fabricate from the following materials: 
1. Galvanized Steel:  0.028 inch thick. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, to verify actual locations, 
dimensions and other conditions affecting performance of the Work. 

1. Verify compliance with requirements for installation tolerances of substrates. 
2. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely 

anchored. 

B. For the record, prepare written report, endorsed by Installer, listing conditions detrimental to 
performance of the Work. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 UNDERLAYMENT INSTALLATION 

A. General:  Install underlayment as indicated on Drawings. 
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B. Polyethylene Sheet:  Install polyethylene sheet with adhesive for anchorage to minimize use of 
mechanical fasteners under sheet metal flashing and trim.  Apply in shingle fashion to shed 
water, with lapped and taped joints of not less than 2 inches (50 mm). 

C. Felt Underlayment:  Install felt underlayment with adhesive for temporary anchorage to 
minimize use of mechanical fasteners under sheet metal flashing and trim.  Apply in shingle 
fashion to shed water, with lapped joints of not less than 2 inches (50 mm). 

D. Self-Adhering Sheet Underlayment:  Install self-adhering sheet underlayment, wrinkle free.  
Apply primer if required by underlayment manufacturer.  Comply with temperature restrictions 
of underlayment manufacturer for installation; use primer rather than nails for installing 
underlayment at low temperatures.  Apply in shingle fashion to shed water, with end laps of not 
less than 6 inches staggered 24 inches between courses.  Overlap side edges not less than 3-1/2 
inches.  Roll laps with roller.  Cover underlayment within 14 days. 

3.3 INSTALLATION, GENERAL 

A. General:  Anchor sheet metal flashing and trim and other components of the Work securely in 
place, with provisions for thermal and structural movement.  Use fasteners, solder, welding 
rods, protective coatings, separators, sealants, and other miscellaneous items as required to 
complete sheet metal flashing and trim system. 

1. Install sheet metal flashing and trim true to line and levels indicated.  Provide uniform, 
neat seams with minimum exposure of solder, welds, and sealant. 

2. Install sheet metal flashing and trim to fit substrates and to result in watertight 
performance.  Verify shapes and dimensions of surfaces to be covered before fabricating 
sheet metal. 

3. Space cleats not more than 12 inches (300 mm) apart.  Anchor each cleat with two 
fasteners.  Bend tabs over fasteners. 

4. Install exposed sheet metal flashing and trim without excessive oil canning, buckling, and 
tool marks. 

5. Install sealant tape where indicated. 
6. Torch cutting of sheet metal flashing and trim is not permitted. 
7. Do not use graphite pencils to mark metal surfaces. 

B. Metal Protection:  Where dissimilar metals will contact each other or corrosive substrates, 
protect against galvanic action by painting contact surfaces with bituminous coating or by other 
permanent separation as recommended by SMACNA. 

1. Coat back side of uncoated aluminum and stainless-steel sheet metal flashing and trim 
with bituminous coating where flashing and trim will contact wood, ferrous metal, or 
cementitious construction. 

2. Underlayment:  Where installing metal flashing directly on cementitious or wood 
substrates, install a course of felt underlayment and cover with a slip sheet or install a 
course of polyethylene sheet. 

C. Expansion Provisions:  Provide for thermal expansion of exposed flashing and trim.  Space 
movement joints at a maximum of 10 feet (3 m) with no joints allowed within 24 inches of 
corner or intersection.  Where lapped expansion provisions cannot be used or would not be 
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sufficiently watertight, form expansion joints of intermeshing hooked flanges, not less than 1 
inch deep, filled with sealant concealed within joints. 

D. Fastener Sizes:  Use fasteners of sizes that will penetrate wood sheathing not less than 3/4 inch 
for wood screws and for metal decking not less than recommended by fastener manufacturer to 
achieve maximum pull-out resistance. 

E. Seal joints as shown and as required for watertight construction. 

1. Where sealant-filled joints are used, embed hooked flanges of joint members not less than 
1 inch (25 mm) into sealant.  Form joints to completely conceal sealant.  When ambient 
temperature at time of installation is moderate, between 40 and 70 deg F (4 and 21 
deg C), set joint members for 50 percent movement each way.  Adjust setting 
proportionately for installation at higher ambient temperatures.  Do not install sealant-
type joints at temperatures below 40 deg F (4 deg C). 

2. Prepare joints and apply sealants to comply with requirements in Division 07 Section 
"Joint Sealants." 

3.4 ROOF FLASHING INSTALLATION 

A. General:  Install sheet metal flashing and trim to comply with performance requirements and 
SMACNA's "Architectural Sheet Metal Manual."  Provide concealed fasteners where possible, 
set units true to line, and level as indicated.  Install work with laps, joints, and seams that will be 
permanently watertight and weather resistant. 

B. Roof Edge Flashing:  Anchor to resist uplift and outward forces according to recommendations 
in FMG Loss Prevention Data Sheet 1-49 for specified wind zone and as indicated.  Interlock 
bottom edge of roof edge flashing with continuous cleat anchored to substrate at 24-inch (600-
mm) centers. 

C. Copings:  Anchor to resist uplift and outward forces according to recommendations in FMG 
Loss Prevention Data Sheet 1-49 for specified wind zone and as indicated. 

1. Interlock exterior bottom edge of coping with continuous cleat anchored to substrate at 
24-inch (600-mm) centers. 

2. Anchor interior leg of coping with screw fasteners and washers at 24-inch (600-mm) 
centers. 

D. Seams in Parapet coping:  Secure batton strip ( 8 inch minimum) to parapet wall.  Install wall 
cleat at veneer side of wall.  Apply two continuous beads of sealant (parallel to seam) on each 
side of seam.  Sealant beads shall be at least 1” from seam.  Install coping over batton.  Butt 
joints shall allow for expansion.  Install washier head screws at roof side.   

E. Counterflashing:  Coordinate installation of counterflashing with installation of base flashing.  
Insert counterflashing in reglets or receivers and fit tightly to base flashing.  Extend 
counterflashing 4 inches (100 mm) over base flashing.  Lap counterflashing joints a minimum 
of 4 inches (100 mm) and bed with sealant.  Secure in a waterproof manner by means of snap-in 
installation and sealant or lead wedges and sealant. 
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F. Roof-Penetration Flashing:  Coordinate installation of roof-penetration flashing with installation 
of roofing and other items penetrating roof.  Seal with elastomeric sealant and clamp flashing to 
pipes that penetrate roof. 

3.5 MISCELLANEOUS FLASHING INSTALLATION 

A. Overhead-Piping Safety Pans:  Suspend pans independent from structure above as indicated on 
Drawings.  Pipe and install drain line to plumbing waste or drainage system. 

B. Equipment Support Flashing:  Coordinate installation of equipment support flashing with 
installation of roofing and equipment.  Weld or seal flashing with elastomeric sealant to 
equipment support member. 

3.6 ERECTION TOLERANCES 

A. Installation Tolerances:  Shim and align sheet metal flashing and trim within installed tolerance 
of 1/4 inch in 20 feet (6 mm in 6 m) on slope and location lines as indicated and within 1/8-inch 
(3-mm) offset of adjoining faces and of alignment of matching profiles. 

B. Installation Tolerances:  Shim and align sheet metal flashing and trim within installed tolerances 
specified in MCA's "Guide Specification for Residential Metal Roofing." 

3.7 CLEANING AND PROTECTION 

A. Clean exposed metal surfaces of substances that interfere with uniform oxidation and 
weathering. 

B. Clean and neutralize flux materials.  Clean off excess solder. 

C. Clean off excess sealants. 

D. Remove temporary protective coverings and strippable films as sheet metal flashing and trim 
are installed unless otherwise indicated in manufacturer's written installation instructions.  On 
completion of installation, remove unused materials and clean finished surfaces.  Maintain in a 
clean condition during construction. 

E. Replace sheet metal flashing and trim that have been damaged or that have deteriorated beyond 
successful repair by finish touchup or similar minor repair procedures. 

 

END OF SECTION 076200 
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Joint Check Agreement 

WHEREAS, S,C$ ("CUSTOMER") has asked Roofing 
Supply Group, LLC ( .. RSG") to extend credit to CU TOMER so as to enable CUSTOMER to purchase ma~rial), 
to be inco~~Stted by CUSTOMER into a project COIIJlt.10Diy kno_wn as~-PJ Lo\lnty ll.') 6it /\rwtc)< 0>o \-, 
located at ")/ (nd.en (Jo.±t ·ty J-:t,~ p 1 1 1 D n _ _ _oKCH (,p and 

WHEREAS, CUSTOMER .... """"'" with_Sa.rrN CLlUr~ e:w_,.J l'Gm~mss ;oner,; who" 
either a contrador or an owner ("CONTRACTOR/OWNER") to install sa d matenals on sa1d proJect; and 

WHEREAS, CONTRACTOR/OWNER has also requested RSG to sell materials to CUSTOMER to enable 
CUSTOMER to furnish the materials to CONTRACTOR/OWNER; 

NOW, THEREFORE, in order to induce RSG to sell materials to CUSTOMER on credit, it is agreed as 
follow5: 

l. As to the materials to be supplied by RSG, which RSG is advised are intended for incorporation into 
the subject project; it is the intention of the parties that CONTRACTOR/OWNER, instead of making 
payments directly to CUSTOMER for the RSG materials, make payment for the RSG materials in the 
form of a check, with said check being payable jointly to CUSTOMER and RSG. RSG will sell and 
deliver materials so long as (I) RSG is promptly paid as the indebtedness becomes due, (2) neither 
CUSTOMER nor CONTRACTOR/OWNER otherwise breach this agreement, (3) CUSTOMER is not 
in default with RSG with regard to any other agreement. RSG may mail duplicate invoices to 
CONTRACTOR/OWNER. Payment will be made by CONTRACfOR/OWNER in a timely manner 
each month by a check payable jointly to CUSTOMER and RSG. The check will be delivered or 
mailed tc RSG at its offices at: 15001 W. Center Road Omaha, NE 68144. __ _ 

2. Payment by the CONTRACTOR/OW1'iER for the. mai.eriais .shall be unconditionaL For exampie, but 
without limitation, payment shall be made regardless of whether (1) CUSTOMER terminates or cancels the contract 
between CUSTOMER and CONTRACI'OR/OWNER, (2) CONTRACTOR/OWNER terminates or cancels the 
contract between CONTRACTOR/OWNER and CUSTOMER, (3) CUSTOMER abandons the project, (4) a dispute 
or disputes arise between CUSTOMER and CONTRACTOR/OWNER, (5) any or all of the materials have not been 
incorporated, so long as RSG delivered the materials to CUSTOMER, (6) CUSTOMER files a petition seeking 
relief under the Bankruptcy Code, (7) creditors of CUSTOMER file an involuntary petition against CUSTOMER 
pursuant to the Bankruptcy Code, (8) a receiver is appointed over CUSTOMER or CUSTOMER'S assets, (9) any 
dispute arist:s betweeiJ RSG and CUSTOMER, (10) any dispuie arise.s bt:tweeu RSG aud 
CONTRACTOR/OWNER, ( 11) any third party asserts a claim against CONTRACTOR/OWNER as to the fnnds 
payable hereunder. In the event CUSTOMER files a petition seeking relief under the Bankruptcy Code, or creditors 
of CUSTOMER file an involuntary petition against CUSTOMER pursuant to the Bankruptcy Code, or a receiver is 
appointed over CUSTOMER or CUSTOMER'S assets, then the check(s) shall not be joint, but shall instead be 
payable solely to RSG shall reduce what indebtedness would otherwise be due to CUSTOMER by 
CON1'RACTORIOWNER. 

3. CUSTOMER hereby gives RSG and its agents and representatives the right to endorse the name of 
CUSTOMER on said check and deposit said checks in the account of RSG. 

4. This agreement and its terms do not constitute payment, but constitute security for payment of the above 
indebtedness. This agreement does not relieve CUSTOMER of its responsibility to pay RSG its debts and 
obligations. 

5. If there is a payment bond or bonds which have been procured by any person, firm or corporation, 
including any of the parties hereto under which RSG has nor may have any right against any surety or principal. that 
entering into this agreement and partially or fully performing there under by RSG shall not impair or affect any 
rights which RSG now has or may hereafter have under such bond or bonds. 
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on lbe ebove-deseribl!d prqjeat, aadla lllldar 1111 ollliptla11 to lillfill 111\l' of CUSTCJMBR'S obllptiom Ullllor 
ctrSTOMJlll'S COIII!Id with CONTRACI'OIWWNBR, 

8. 1lSG 'S r13J1111 am ftll!1edlaa hereuJidor are cumulatl\10 1111d RSG IIIQ "IJI\'Jroa one or more rl&bta and 
ll!medill widlout waiving or rollnqulsbl.ng &1\\' Oilier rlallt 11r rtmedy, 

g, 111e pal'(b 10 1111& O:Oillraet expmsl,y -.eo tllatllle laws or llle Sto• of N•blll8ka &ball SIIVCID 1116 
valkfit,y, 110Dlllxllu~911. illle(prellldon and cl!ect of thia oonk••t. '1b partU:a aloo ~wee that ltl.iw culllrllll is 
performabl.8 iD SalvJ Coull~. Nellrul<a. 

10. 'fl1ls ClODII'aot 111101 neeaptalnor binding upon ISG ulllll suoh 111110 ell it hu been cxecull!d by an 
autllo!lled agemofRSG. 

cu 

SJONBDot ~ f L 2..1, .lllis_.......;l.-;...;...1 ---"dayouo..!...!. 

RoofiDa BuppJJ G10up, LLC 

By·._· ...... s,.;a:;~~s~JP£;:;}&-_ 
118~:-----------~-+------
.Mclmss: 15001 w. C.ntw Road 

OIIIBha, NB68144 

By:~lfltu!L..Jt~~~~'----

118: ~-J,.l ~~a;-..,lf..a.l!lei­

Addl'e&ll:.....a:!L~-­
_QMJv. , ~E &,8.101 
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