

**BOARD OF COUNTY COMMISSIONERS**  
**SARPY COUNTY, NEBRASKA**

**RESOLUTION AWARDING BID FOR 114<sup>TH</sup> STREET FROM HIGHWAY 370 TO SCHRAM ROAD &**  
**SCHRAM ROAD FROM 114<sup>TH</sup> STREET TO 111<sup>TH</sup> STREET,**  
**PROJECT C-77 (14-04)**  
**FOR THE PUBLIC WORKS DEPARTMENT**

WHEREAS, pursuant to Neb. Rev. Stat. §23-104(6), the County has the power to do all acts in relation to the concerns of the County necessary to the exercise of its corporate powers; and,

WHEREAS, pursuant to Neb. Rev. Stat. §23-103, the powers of the County as a body are exercised by the County Board; and,

WHEREAS, bids for 114<sup>th</sup> St. from Highway 370 to Schram Rd. and Schram Rd. from 114<sup>th</sup> St. to 111<sup>th</sup> St., Project C-77 (14-04) have been solicited, made, opened and reviewed pursuant to applicable Nebraska State Statutes; and,


WHEREAS, based on those proceedings, this Board has duly deliberated and considered the bids received; and,

WHEREAS, this Board desires to proceed forthwith in order to expedite and facilitate service to the citizens of Sarpy County.

NOW, THEREFORE, be it resolved by this Board of County Commissioners that:

1. The low bid of Tab Construction Co. for 114<sup>th</sup> Street from Highway 370 to Schram Road and Schram Road from 114<sup>th</sup> Street to 111<sup>th</sup> Street, Project C-77 (14-04) in the amount One Million Nine Hundred Forty One Thousand Four Hundred Twenty Three Dollars and Ninety Seven Cents (\$1,941,423.97) is accepted, ratified, and confirmed.
2. This Board's Chairman, Clerk, and Attorney are hereby authorized and directed to execute such ancillary documents as may be required to evidence the contract and take any and all steps necessary or required in order to carry out the terms of such contract after said documents have been reviewed by the Attorney, Fiscal Administrator, and County Administrator.

The above resolution was approved by a vote of the Sarpy County Board of Commissioners at a public meeting duly held in accordance with applicable law on the 15<sup>th</sup> day of March, 2016.



Sarpy County Board Chairman

ATTEST:



  
Sarpy County Clerk




## SARPY COUNTY

Dennis L. Wilson, P.E., PhD  
Sarpy County Engineer

**PUBLIC WORKS DEPARTMENT**  
15100 South 84th Street • Papillion, NE 68046-2895  
Phone (402) 537-6900 • FAX (402) 537-6955 • www.sarpy.com

### MEMORANDUM

**To:** Sarpy County Board of Commissioners

**From:** Dennis L. Wilson, P.E., Ph.D., Sarpy County Engineer 

**Subject:** C-77(14-04) – 114th Street from HWY 370 to Schram Road and  
Schram Road from 114th Street to 111th Street


**Date:** March 10, 2016

On March 8, 2016, six (6) bids were opened during the Sarpy County Board of Commissioners Meeting for the above mentioned project. The low bid is from TAB Construction Company of Omaha, Nebraska, with a total bid of \$1,941,423.97. This bid is 8.3% lower than the Engineer's Estimate of \$2,116,940.25. Four of the six bids received were generally competitive and below the Engineer's Estimate.

The Sarpy County Engineer recommends the bid be awarded to TAB Construction Company in the amount of \$1,941,243.97. Feel free to contact me if you have any questions.

# Sarpy County Purchasing Department

SARPY COUNTY COURTHOUSE  
1210 GOLDEN GATE DRIVE, SUITE 1220  
PAPILLION, NE 68046



Brian Hanson, Purchasing Agent  
(402) 593-2349  
Debby Peoples, Asst. Purchasing Agent  
(402) 593-4164  
Beth Garber, Purchasing/Contract Administrator  
(402) 593-4476

## MEMO

To: Sarpy County Board of Commissioners


From: Beth Garber

Re: Award Bid for 114<sup>th</sup> St. from Hwy 370 to Schram Rd. & Schram Rd. from 114<sup>th</sup> St. to 111<sup>th</sup> St., Project C-77 (14-04)

On March 8, 2016, six (6) bids were opened for 114<sup>th</sup> Street from Highway 370 to Schram Road and Schram Road from 114<sup>th</sup> Street to 111<sup>th</sup> Street, Project C-77 (14-04). After reviewing the bids, it is recommended the bid be awarded to the low bidder, Tab Construction Co., for \$1,941,423.97. Tab has an intended start date of May 16, 2016 and the project has 115 working days.

The Engineer's Estimate for the project was \$2,116,940.25. The County has successfully worked with Tab on projects of similar scope. Please feel free to contact me with any questions.

July 30, 2015

  
Beth Garber

cc: Deb Houghtaling  
Mark Wayne  
Scott Bovick  
Brian Hanson  
Denny Wilson

BID TAB  
 114TH ST. FROM HWY 370 TO SCHRAM RD. AND SCHRAM RD. FROM 114TH ST. TO 111TH ST.  
 PROJECT C-77 (14-04)  
 FOR THE  
 PUBLIC WORKS DEPARTMENT

BID OPENING:  
 3:00 P.M., TUESDAY  
 MARCH 8, 2016

DESCRIPTION	QUANTITY	UNIT	Chas. Vrana & Son Construction Co.		MBC Construction Co. Inc.		Graham Construction, Inc.	
			UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
<b>114TH STREET (SCHRAM ROAD TO HIGHWAY 370)</b>								
100 CLEARING AND GRUBBING GENERAL	1	LS	\$110,000.00	\$110,000.00	\$116,779.91	\$116,779.91	\$80,000.00	\$80,000.00
101 CLEARING AND GRUBBING TREES OVER 9" TO 18" DIAMETER	23	EA	\$220.00	\$5,060.00	\$262.45	\$6,036.35	\$200.00	\$4,600.00
102 CLEARING AND GRUBBING TREES OVER 18" TO 27" DIAMETER	1	EA	\$440.00	\$440.00	\$466.58	\$466.58	\$250.00	\$250.00
103 REMOVE 18" OR SMALLER CULVERT PIPE	223	LF	\$14.00	\$3,122.00	\$23.33	\$5,202.59	\$15.00	\$3,345.00
104 REMOVE CULVERT PIPE OVER 18" TO 24"	176	LF	\$15.00	\$2,640.00	\$25.66	\$4,516.16	\$15.00	\$2,640.00
105 REMOVE AND REPLACE MAILBOX	4	EA	\$170.00	\$680.00	\$291.61	\$1,166.44	\$300.00	\$1,200.00
106 REMOVE AND REPLACE SIGN	10	EA	\$80.00	\$800.00	\$253.58	\$2,535.80	\$100.00	\$1,000.00
107 REMOVE SIDEWALK	81	SF	\$2.00	\$162.00	\$1.27	\$102.87	\$3.00	\$243.00
108 REMOVE FENCE	11815	LF	\$0.60	\$7,089.00	\$1.90	\$22,448.50	\$1.00	\$11,815.00
109 RELOCATE HYDRANT	1	EA	\$2,700.00	\$2,700.00	\$6,409.11	\$6,409.11	\$500.00	\$500.00
110 ADJUST HYDRANT TO GRADE	4	EA	\$1,100.00	\$4,400.00	\$3,169.69	\$12,678.76	\$600.00	\$2,400.00
111 ADJUST WATER VALVE TO GRADE	3	EA	\$430.00	\$1,290.00	\$2,916.11	\$8,748.33	\$250.00	\$750.00
112 EARTHWORK (EXCAVATION)	51600	CY	\$3.80	\$196,080.00	\$3.50	\$180,600.00	\$3.00	\$154,800.00
113 EARTHWORK (UNSUITABLE EXCAVATION)	2000	CY	\$4.90	\$9,800.00	\$5.83	\$11,660.00	\$6.50	\$13,000.00
114 EARTHWORK (SURCHARGE)	2625	CY	\$3.30	\$8,662.50	\$3.50	\$9,187.50	\$3.25	\$8,531.25
115 EARTHWORK (REMOVE SURCHARGE)	2625	CY	\$3.30	\$8,662.50	\$3.50	\$9,187.50	\$3.25	\$8,531.25
116 EXPLORATORY EXCAVATION	50	HR	\$150.00	\$7,500.00	\$291.61	\$14,580.50	\$250.00	\$12,500.00
117 9" CONCRETE PAVEMENT - CLASS 47B-3500	24751	SY	\$34.20	\$846,484.20	\$41.15	\$1,018,503.65	\$36.41	\$901,183.91
118 7" CONCRETE DRIVEWAY - CLASS 47B-3500	257	SY	\$50.00	\$12,850.00	\$54.97	\$14,127.29	\$44.45	\$11,423.65
119 CONSTRUCT COMBINATION CURB AND GUTTER	684	LF	\$14.00	\$9,576.00	\$29.16	\$19,945.44	\$18.00	\$12,312.00
120 DRILL AND EPOXY 1" X 18" DOWEL BARS AT 12" CENTERS CONSTRUCT AND REMOVE TEMPORARY ROCK ACCESS ROAD (4" THICK)	24	EA	\$8.00	\$192.00	\$11.66	\$279.84	\$12.85	\$308.40
121 CONSTRUCT CONCRETE HEADER	101	LF	\$11.00	\$1,111.00	\$11.66	\$1,177.66	\$8.50	\$858.50
122 CONSTRUCT THICKENED EDGE PAVEMENT	101	LF	\$10.60	\$1,070.60	\$11.66	\$1,177.66	\$8.50	\$858.50
123 CONSTRUCT CRUSHED ROCK SURFACING (6" THICK)	125	TN	\$28.00	\$3,500.00	\$40.83	\$5,103.75	\$27.50	\$3,437.50
124 CONSTRUCT CRUSHED ROCK SURFACING (4" THICK)	197	TN	\$27.00	\$5,319.00	\$40.83	\$8,043.51	\$27.50	\$5,417.50
125 CONSTRUCT 4-STRAND BARBED WIRE FENCE	11837	LF	\$1.60	\$18,939.20	\$2.04	\$24,147.48	\$1.70	\$20,122.90
126 CORNER POSTS	22	EA	\$490.00	\$10,780.00	\$536.56	\$11,804.32	\$503.00	\$11,066.00
127 PULL POSTS	72	EA	\$230.00	\$16,560.00	\$249.62	\$17,972.64	\$235.00	\$16,920.00
128 CONSTRUCT GATE	7	EA	\$840.00	\$5,880.00	\$933.16	\$6,532.12	\$870.00	\$6,090.00
129 CONSTRUCT SEGMENTAL RETAINING WALL	237	SF	\$29.00	\$6,873.00	\$46.66	\$11,058.42	\$28.60	\$6,778.20
130 CONSTRUCT TEMPORARY 24" C.M.P.	181	LF	\$26.00	\$4,706.00	\$69.99	\$12,668.19	\$32.00	\$5,792.00
131 REMOVE TEMPORARY 24" C.M.P.	181	LF	\$14.00	\$2,534.00	\$50.16	\$9,078.96	\$15.00	\$2,715.00
132 CONSTRUCT 18" R.C.P., CLASS III	1388	LF	\$26.00	\$36,088.00	\$53.66	\$74,480.08	\$35.95	\$49,898.60
133 CONSTRUCT 24" R.C.P., CLASS III	835	LF	\$36.00	\$30,060.00	\$72.32	\$60,387.20	\$45.25	\$37,783.75
134 CONSTRUCT 30" R.C.P., CLASS III	232	LF	\$56.00	\$12,992.00	\$97.98	\$22,731.36	\$60.85	\$14,117.20
135 CONSTRUCT 36" R.C.P., D(0.01) = 1,350	437	LF	\$70.00	\$30,590.00	\$125.98	\$55,053.26	\$73.85	\$32,272.45
136 CONSTRUCT 36" R.C.P., D(0.01) = 1,441	72	LF	\$75.00	\$5,400.00	\$166.80	\$12,009.60	\$102.40	\$7,372.80
137 CONSTRUCT 42" R.C.P., D(0.01) = 1,350	62	LF	\$85.00	\$5,270.00	\$204.13	\$12,656.06	\$96.45	\$5,979.90
138 CONSTRUCT 18" PIPE BEDDING	1388	LF	\$8.00	\$11,104.00	\$9.91	\$13,755.08	\$5.25	\$7,287.00
139 CONSTRUCT 24" PIPE BEDDING	835	LF	\$10.00	\$8,350.00	\$11.08	\$9,251.80	\$7.15	\$5,970.25
140 CONSTRUCT 30" PIPE BEDDING	232	LF	\$10.40	\$2,412.80	\$12.54	\$2,909.28	\$12.75	\$2,958.00
141 CONSTRUCT 36" PIPE BEDDING	509	LF	\$10.90	\$5,548.10	\$13.71	\$6,978.39	\$14.20	\$7,227.80
142 CONSTRUCT 42" PIPE BEDDING	62	LF	\$12.00	\$744.00	\$16.33	\$1,012.46	\$15.15	\$939.30
143 CONSTRUCT 18" R.C. FLARED END SECTION	4	EA	\$580.00	\$2,320.00	\$1,283.09	\$5,132.36	\$667.00	\$2,668.00
144 CONSTRUCT 24" R.C. FLARED END SECTION	4	EA	\$680.00	\$2,720.00	\$1,516.38	\$6,065.52	\$785.00	\$3,140.00
145 CONSTRUCT 30" R.C. FLARED END SECTION	1	EA	\$850.00	\$850.00	\$1,633.02	\$1,633.02	\$805.00	\$805.00
146 CONSTRUCT 36" R.C. FLARED END SECTION	3	EA	\$1,120.00	\$3,360.00	\$3,032.76	\$9,098.28	\$1,052.00	\$3,156.00
147 CONSTRUCT 42" R.C. FLARED END SECTION	2	EA	\$1,400.00	\$2,800.00	\$4,432.49	\$8,864.98	\$1,215.00	\$2,430.00
148 CONSTRUCT 48" AREA INLET - TYPE II	2	EA	\$3,400.00	\$6,800.00	\$4,957.39	\$9,914.78	\$2,650.00	\$5,300.00
149 CONSTRUCT 54" AREA INLET - TYPE II	2	EA	\$3,400.00	\$6,800.00	\$6,065.51	\$12,131.02	\$2,660.00	\$5,320.00
150 CONSTRUCT 60" AREA INLET - TYPE II	3	EA	\$3,800.00	\$11,400.00	\$7,581.89	\$22,745.67	\$2,931.00	\$8,793.00

BID TAB  
 114TH ST. FROM HWY 370 TO SCHRAM RD. AND SCHRAM RD. FROM 114TH ST. TO 111TH ST.  
 PROJECT C-77 (14-04)  
 FOR THE  
 PUBLIC WORKS DEPARTMENT

BID OPENING:  
 3:00 P.M., TUESDAY  
 MARCH 8, 2016

DESCRIPTION	QUANTITY	UNIT	Chas. Vrana & Son Construction Co.		MBC Construction Co. Inc.		Graham Construction, Inc.	
			UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
152 CONSTRUCT 18" PIPE PLUG	5	EA	\$850.00	\$4,250.00	\$470.08	\$2,350.40	\$325.00	\$1,625.00
153 CONSTRUCT 54" I.D. STORM MANHOLE	13	VF	\$650.00	\$8,450.00	\$548.23	\$7,126.99	\$530.00	\$6,890.00
154 CONSTRUCT 60" I.D. STORM MANHOLE	36	VF	\$490.00	\$17,640.00	\$641.54	\$23,095.44	\$465.00	\$16,740.00
155 CONSTRUCT CURB INLET - TYPE I	7	EA	\$3,050.00	\$21,350.00	\$1,500.00	\$10,500.00	\$2,705.00	\$18,935.00
156 CONSTRUCT CURB INLET - TYPE III	16	EA	\$3,300.00	\$52,800.00	\$1,500.00	\$24,000.00	\$3,121.00	\$49,936.00
157 CONSTRUCT CURB INLET - TYPE IV	3	EA	\$2,600.00	\$7,800.00	\$1,500.00	\$4,500.00	\$2,650.00	\$7,950.00
158 CONSTRUCT 18" R.C. HORIZONTAL PIPE BEND	1	EA	\$680.00	\$680.00	\$845.67	\$845.67	\$436.00	\$436.00
159 CONSTRUCT 30" R.C. HORIZONTAL PIPE BEND	1	EA	\$750.00	\$750.00	\$1,866.31	\$1,866.31	\$527.00	\$527.00
160 CONSTRUCT 36" R.C. HORIZONTAL PIPE BEND	1	EA	\$1,150.00	\$1,150.00	\$2,449.53	\$2,449.53	\$618.00	\$618.00
161 CONSTRUCT P.C. CONCRETE FLUME	2	EA	\$2,100.00	\$4,200.00	\$3,499.34	\$6,998.68	\$1,850.00	\$3,700.00
162 STABILIZE TRENCH WITH CRUSHED LIMESTONE	250	TN	\$37.00	\$9,250.00	\$38.49	\$9,622.50	\$33.25	\$8,312.50
163 CONSTRUCT ROCK RIP-RAP - TYPE "A"	456	TN	\$51.00	\$23,256.00	\$64.15	\$29,252.40	\$54.00	\$24,624.00
164 CONSTRUCT ROCK RIP-RAP - TYPE "C"	260	TN	\$51.00	\$13,260.00	\$64.15	\$16,679.00	\$54.00	\$14,040.00
165 SEEDING - TYPE "B"	12	AC	\$970.00	\$11,640.00	\$2,157.92	\$25,895.04	\$1,010.00	\$12,120.00
166 CONSTRUCT SILT FENCE	3500	LF	\$1.90	\$6,650.00	\$2.92	\$10,220.00	\$2.00	\$7,000.00
167 CONSTRUCT STRAW WATTLE DITCH CHECK	732	LF	\$2.10	\$1,537.20	\$11.66	\$8,535.12	\$2.25	\$1,647.00
168 CONSTRUCT FLARED END INLET PROTECTION	4	EA	\$170.00	\$680.00	\$291.61	\$1,166.44	\$175.00	\$700.00
169 ROLLED EROSION CONTROL, TYPE II	56600	SY	\$0.90	\$50,940.00	\$1.75	\$99,050.00	\$0.94	\$53,204.00
170 TURF REINFORCEMENT MAT	184	SY	\$5.30	\$975.20	\$2.92	\$537.28	\$5.50	\$1,012.00
171 PERMANENT PAINTED PAVEMENT MARKING - 5" WHITE SOLID	6102	LF	\$0.35	\$2,135.70	\$0.58	\$3,539.16	\$0.35	\$2,135.70
172 PERMANENT PAINTED PAVEMENT MARKING - 5" YELLOW SOLID PERFORMED PAVEMENT MARKING TAPE MARKING SYMBOL -	17052	LF	\$0.60	\$10,231.20	\$0.58	\$9,890.16	\$0.61	\$10,401.72
173 WHITE DIRECTIONAL ARROW PERFORMED PAVEMENT MARKING TAPE MARKING SYMBOL -	9	EA	\$325.00	\$2,925.00	\$408.26	\$3,674.34	\$337.00	\$3,033.00
174 WHITE "ONLY"	5	EA	\$340.00	\$1,700.00	\$408.26	\$2,041.30	\$348.00	\$1,740.00
175 8L) INSTALL POST MOUNTED "LEFT CHEVRON ALIGNMENT" SIGN (W1-	9	EA	\$140.00	\$1,260.00	\$221.62	\$1,994.58	\$146.00	\$1,314.00
176 INSTALL POST MOUNTED "SPEED LIMIT 35 MPH" SIGN (R2-1)	5	EA	\$140.00	\$700.00	\$221.62	\$1,108.10	\$146.00	\$730.00
177 INSTALL POST MOUNTED "STOP" SIGN (R1-1)	3	EA	\$165.00	\$495.00	\$221.62	\$664.86	\$173.00	\$519.00
178 INSTALL POST MOUNTED "PAVEMENT ENDS" SIGN	2	EA	\$165.00	\$330.00	\$221.62	\$443.24	\$173.00	\$346.00
179 BARRICADING	1	LS	\$7,500.00	\$7,500.00	\$7,290.28	\$7,290.28	\$12,500.00	\$12,500.00
<b>SUBTOTAL 11TH STREET (SCHRAM ROAD TO HWY 370)</b>				<b>\$1,833,107.20</b>		<b>\$2,393,574.85</b>		<b>\$1,824,419.53</b>
<b>HIGHWAY 370 (DECELERATION LANE)</b>								
200 GENERAL CLEARING AND GRUBBING	1	LS	\$21,094.21	\$21,094.21	\$1,166.45	\$1,166.45	\$3,500.00	\$3,500.00
201 REMOVE PAVEMENT	563	SY	\$6.00	\$3,378.00	\$11.66	\$6,564.58	\$6.75	\$3,800.25
202 REMOVE ASPHALT SURFACE	721	SY	\$5.50	\$3,965.50	\$11.66	\$8,406.86	\$5.25	\$3,785.25
203 SAWING PAVEMENT	1,043	LF	\$2.50	\$2,607.50	\$5.83	\$6,080.69	\$3.85	\$4,015.55
204 EARTHWORK (EXCAVATION)	1,400	CY	\$6.90	\$9,660.00	\$8.17	\$11,438.00	\$3.00	\$4,200.00
205 SUBGRADE PREPARATION (ROADWAY)	3,445	SY	\$1.50	\$5,167.50	\$5.83	\$20,084.35	\$1.75	\$6,028.75
206 10" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	2,621	SY	\$47.00	\$123,187.00	\$63.27	\$165,830.67	\$48.63	\$127,459.23
207 FOUNDATION COURSE 4"	3,035	SY	\$6.50	\$19,727.50	\$10.50	\$31,867.50	\$6.50	\$19,727.50
208 NO. 5 X 18" TIE BARS @ 33" CENTERS 5" WHITE, PREFORMED PLASTIC PAVEMENT MARKING, TYPE 4,	261	EA	\$6.50	\$1,696.50	\$9.33	\$2,435.13	\$7.20	\$1,879.20
209 GROOVED 5" YELLOW, PREFORMED PLASTIC PAVEMENT MARKING, TYPE 4,	806	LF	\$3.50	\$2,821.00	\$4.67	\$3,764.02	\$3.65	\$2,941.90
210 GROOVED 12" WHITE, PREFORMED PLASTIC PAVEMENT MARKING, TYPE 4,	110	LF	\$3.50	\$385.00	\$4.67	\$513.70	\$3.65	\$401.50
211 GROOVED RIGHT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4,	1,954	LF	\$8.50	\$16,609.00	\$11.66	\$22,783.64	\$8.80	\$17,195.20
212 GROOVED LEFT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4,	3	EA	\$320.00	\$960.00	\$349.93	\$1,049.79	\$337.00	\$1,011.00
213 GROOVED	1	EA	\$350.00	\$350.00	\$349.93	\$349.93	\$360.00	\$360.00
214 SEEDING, TYPE "A"	0.23	AC	\$2,100.00	\$483.00	\$4,665.78	\$1,073.13	\$2,200.00	\$506.00
215 SEEDING, TYPE "B"	0.58	AC	\$1,900.00	\$1,102.00	\$933.16	\$541.23	\$1,970.00	\$1,142.60

BID TAB  
 114TH ST. FROM HWY 370 TO SCHRAM RD. AND SCHRAM RD. FROM 114TH ST. TO 111TH ST.  
 PROJECT C-77 (14-04)  
 FOR THE  
 PUBLIC WORKS DEPARTMENT

BID OPENING:  
 3:00 P.M., TUESDAY  
 MARCH 8, 2016

DESCRIPTION	QUANTITY	UNIT	Chas. Vrana & Son Construction Co.		MBC Construction Co. Inc.		Graham Construction, Inc.	
			UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
216 FABRIC SILT FENCE	249	LF	\$3.20	\$796.80	\$2.92	\$727.08	\$3.30	\$821.70
217 CONSTRUCT EROSION CONTROL CLASS 2A	1,112	SY	\$3.35	\$3,725.20	\$4.90	\$5,448.80	\$3.50	\$3,892.00
218 CONSTRUCT EROSION CONTROL CLASS 1D	2,782	SY	\$0.90	\$2,503.80	\$1.40	\$3,894.80	\$0.95	\$2,642.90
219 CONSTRUCT STRAW WATTLE DITCH CHECK	600	LF	\$2.10	\$1,260.00	\$4.67	\$2,802.00	\$2.21	\$1,326.00
220 PULL BOX PB-1A	3	EA	\$910.00	\$2,730.00	\$1,049.80	\$3,149.40	\$950.00	\$2,850.00
221 3" CONDUIT PVC - TRENCHED	65	LF	\$17.00	\$1,105.00	\$18.66	\$1,212.90	\$17.50	\$1,137.50
222 VEHICLE DETECTOR, TYPE A PREFORMED	7	EA	\$420.00	\$2,940.00	\$466.58	\$3,266.06	\$450.00	\$3,150.00
223 VEHICLE DETECTOR, TYPE 5C PREFORMED	1	EA	\$550.00	\$550.00	\$606.55	\$606.55	\$570.00	\$570.00
224 BARRICADE, TYPE II (DRUMS)	3,025	BDAY	\$0.80	\$2,420.00	\$0.58	\$1,754.50	\$0.81	\$2,450.25
225 BARRICADE, TYPE III	1,220	BDAY	\$0.50	\$610.00	\$1.75	\$2,135.00	\$0.45	\$549.00
226 TEMPORARY SIGN DAY	255	EA	\$1.00	\$255.00	\$0.64	\$163.20	\$1.05	\$267.75
227 RELOCATE STREET LIGHTING UNIT	4	EA	\$4,000.00	\$16,000.00	\$4,665.78	\$18,663.12	\$4,150.00	\$16,600.00
228 REMOVE AND RELOCATE SIGN	4	EA	\$80.00	\$320.00	\$233.29	\$933.16	\$82.00	\$328.00
<b>SUBTOTAL HWY 370 (DECELERATION LANE)</b>				<b>\$248,409.51</b>		<b>\$328,706.24</b>		<b>\$234,539.03</b>
<b>TOTAL BID</b>				<b>\$2,081,516.71</b>		<b>\$2,722,281.09</b>		<b>\$2,058,958.56</b>

BID TAB  
 114TH ST. FROM HWY 370 TO SCHRAM RD. AND SCHRAM RD. FROM 114TH ST. TO 111TH ST.  
 PROJECT C-77 (14-04)  
 FOR THE  
 PUBLIC WORKS DEPARTMENT

BID OPENING:  
 3:00 P.M., TUESDAY  
 MARCH 8, 2016

DESCRIPTION	QUANTITY	UNIT	L.G. Roloff Construction Co., Inc.		Tab Construction Co.		Luxa Construction	
			UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
<b>114TH STREET (SCHRAM ROAD TO HIGHWAY 370)</b>								
100 CLEARING AND GRUBBING GENERAL	1	LS	\$140,000.00	\$140,000.00	\$54,709.00	\$54,709.00	\$45,000.00	\$45,000.00
101 CLEARING AND GRUBBING TREES OVER 9" TO 18" DIAMETER	23	EA	\$600.27	\$13,806.21	\$266.00	\$6,118.00	\$275.00	\$6,325.00
102 CLEARING AND GRUBBING TREES OVER 18" TO 27" DIAMETER	1	EA	\$982.26	\$982.26	\$532.00	\$532.00	\$550.00	\$550.00
103 REMOVE 18" OR SMALLER CULVERT PIPE	223	LF	\$10.25	\$2,285.75	\$8.00	\$1,784.00	\$10.00	\$2,230.00
104 REMOVE CULVERT PIPE OVER 18" TO 24"	176	LF	\$10.84	\$1,907.84	\$8.00	\$1,408.00	\$10.00	\$1,760.00
105 REMOVE AND REPLACE MAILBOX	4	EA	\$419.69	\$1,678.76	\$215.00	\$860.00	\$260.00	\$1,040.00
106 REMOVE AND REPLACE SIGN	10	EA	\$92.84	\$928.40	\$80.00	\$800.00	\$85.00	\$850.00
107 REMOVE SIDEWALK	81	SF	\$1.25	\$101.25	\$1.10	\$89.10	\$1.00	\$81.00
108 REMOVE FENCE	11815	LF	\$0.55	\$6,498.25	\$0.35	\$4,135.25	\$0.50	\$5,907.50
109 RELOCATE HYDRANT	1	EA	\$1,816.48	\$1,816.48	\$1,680.00	\$1,680.00	\$1,865.00	\$1,865.00
110 ADJUST HYDRANT TO GRADE	4	EA	\$1,434.31	\$5,737.24	\$780.00	\$3,120.00	\$865.00	\$3,460.00
111 ADJUST WATER VALVE TO GRADE	3	EA	\$214.55	\$643.65	\$171.00	\$513.00	\$350.00	\$1,050.00
112 EARTHWORK (EXCAVATION)	51600	CY	\$14.52	\$749,232.00	\$2.68	\$138,288.00	\$2.72	\$140,352.00
113 EARTHWORK (UNSUITABLE EXCAVATION)	2000	CY	\$16.37	\$32,740.00	\$2.60	\$5,200.00	\$2.72	\$5,440.00
114 EARTHWORK (SURCHARGE)	2625	CY	\$7.64	\$20,055.00	\$2.60	\$6,825.00	\$2.72	\$7,140.00
115 EARTHWORK (REMOVE SURCHARGE)	2625	CY	\$7.64	\$20,055.00	\$2.60	\$6,825.00	\$2.72	\$7,140.00
116 EXPLORATORY EXCAVATION	50	HR	\$285.93	\$14,296.50	\$232.00	\$11,600.00	\$45.00	\$2,250.00
117 9" CONCRETE PAVEMENT - CLASS 47B-3500	24751	SY	\$34.14	\$844,999.14	\$34.07	\$843,266.57	\$33.99	\$841,286.49
118 7" CONCRETE DRIVEWAY - CLASS 47B-3500	257	SY	\$79.08	\$20,323.56	\$62.30	\$16,011.10	\$43.00	\$11,051.00
119 CONSTRUCT COMBINATION CURB AND GUTTER	684	LF	\$18.58	\$12,708.72	\$16.50	\$11,286.00	\$15.00	\$10,260.00
120 DRILL AND EPOXY 1" X 18" DOWEL BARS AT 12" CENTERS CONSTRUCT AND REMOVE TEMPORARY ROCK ACCESS ROAD (4" THICK)	24	EA	\$7.37	\$176.88	\$10.15	\$243.60	\$22.00	\$528.00
121	7500	SY	\$7.86	\$58,950.00	\$3.20	\$24,000.00	\$3.33	\$24,975.00
122 CONSTRUCT CONCRETE HEADER	101	LF	\$13.09	\$1,322.09	\$13.60	\$1,373.60	\$13.00	\$1,313.00
123 CONSTRUCT THICKENED EDGE PAVEMENT	101	LF	\$11.24	\$1,135.24	\$10.50	\$1,060.50	\$14.00	\$1,414.00
124 CONSTRUCT CRUSHED ROCK SURFACING (8" THICK)	125	TN	\$28.00	\$3,500.00	\$26.60	\$3,325.00	\$27.75	\$3,468.75
125 CONSTRUCT CRUSHED ROCK SURFACING (4" THICK)	197	TN	\$28.00	\$5,516.00	\$26.60	\$5,240.20	\$27.75	\$5,466.75
126 CONSTRUCT 4-STRAND BARBED WIRE FENCE	11837	LF	\$1.68	\$19,886.16	\$1.65	\$19,531.05	\$1.70	\$20,122.90
127 CORNER POSTS	22	EA	\$502.04	\$11,044.88	\$490.00	\$10,780.00	\$510.00	\$11,220.00
128 PULL POSTS	72	EA	\$233.56	\$16,816.32	\$228.00	\$16,416.00	\$240.00	\$17,280.00
129 CONSTRUCT GATE	7	EA	\$865.48	\$6,058.36	\$844.00	\$5,908.00	\$880.00	\$6,160.00
130 CONSTRUCT SEGMENTAL RETAINING WALL	237	SF	\$31.72	\$7,517.64	\$30.95	\$7,335.15	\$32.25	\$7,643.25
131 CONSTRUCT TEMPORARY 24" C.M.P.	181	LF	\$46.57	\$8,429.17	\$27.20	\$4,923.20	\$30.00	\$5,430.00
132 REMOVE TEMPORARY 24" C.M.P.	181	LF	\$15.16	\$2,743.96	\$14.50	\$2,624.50	\$16.00	\$2,896.00
133 CONSTRUCT 18" R.C.P., CLASS III	1388	LF	\$39.06	\$54,215.28	\$33.85	\$46,983.80	\$37.50	\$52,050.00
134 CONSTRUCT 24" R.C.P., CLASS III	835	LF	\$48.36	\$40,380.60	\$46.50	\$38,827.50	\$51.60	\$43,086.00
135 CONSTRUCT 30" R.C.P., CLASS III	232	LF	\$62.32	\$14,458.24	\$72.00	\$16,704.00	\$80.00	\$18,560.00
136 CONSTRUCT 36" R.C.P., D(0.01) = 1,350	437	LF	\$77.89	\$34,037.93	\$82.75	\$36,161.75	\$92.00	\$40,204.00
137 CONSTRUCT 36" R.C.P., D(0.01) = 1,441	72	LF	\$79.25	\$5,706.00	\$93.70	\$6,746.40	\$104.00	\$7,488.00
138 CONSTRUCT 42" R.C.P., D(0.01) = 1,350	62	LF	\$105.72	\$6,554.64	\$126.10	\$7,818.20	\$140.00	\$8,680.00
139 CONSTRUCT 18" PIPE BEDDING	1388	LF	\$4.42	\$6,134.96	\$4.05	\$5,621.40	\$4.50	\$6,246.00
140 CONSTRUCT 24" PIPE BEDDING	835	LF	\$5.70	\$4,759.50	\$4.25	\$3,548.75	\$4.72	\$3,941.20
141 CONSTRUCT 30" PIPE BEDDING	232	LF	\$7.09	\$1,644.88	\$6.25	\$1,450.00	\$6.94	\$1,610.08
142 CONSTRUCT 36" PIPE BEDDING	509	LF	\$8.58	\$4,367.22	\$8.10	\$4,122.90	\$8.99	\$4,575.91
143 CONSTRUCT 42" PIPE BEDDING	62	LF	\$10.18	\$631.16	\$8.80	\$545.60	\$9.77	\$605.74
144 CONSTRUCT 18" R.C. FLARED END SECTION	4	EA	\$502.92	\$2,011.68	\$462.00	\$1,848.00	\$500.00	\$2,000.00
145 CONSTRUCT 24" R.C. FLARED END SECTION	4	EA	\$617.29	\$2,469.16	\$601.00	\$2,404.00	\$670.00	\$2,680.00
146 CONSTRUCT 30" R.C. FLARED END SECTION	1	EA	\$674.48	\$674.48	\$686.00	\$686.00	\$775.00	\$775.00
147 CONSTRUCT 36" R.C. FLARED END SECTION	3	EA	\$913.79	\$2,741.37	\$1,024.00	\$3,072.00	\$1,200.00	\$3,600.00
148 CONSTRUCT 42" R.C. FLARED END SECTION	2	EA	\$1,137.11	\$2,274.22	\$1,300.00	\$2,600.00	\$1,400.00	\$2,800.00
149 CONSTRUCT 48" AREA INLET - TYPE II	2	EA	\$2,763.40	\$5,526.80	\$3,780.00	\$7,560.00	\$4,200.00	\$8,400.00
150 CONSTRUCT 54" AREA INLET - TYPE II	2	EA	\$2,763.40	\$5,526.80	\$3,865.00	\$7,730.00	\$4,300.00	\$8,600.00
151 CONSTRUCT 60" AREA INLET - TYPE II	3	EA	\$3,342.07	\$10,026.21	\$4,642.00	\$13,926.00	\$5,150.00	\$15,450.00

BID TAB  
 114TH ST. FROM HWY 370 TO SCHRAM RD. AND SCHRAM RD. FROM 114TH ST. TO 111TH ST.  
 PROJECT C-77 (14-04)  
 FOR THE  
 PUBLIC WORKS DEPARTMENT

BID OPENING:  
 3:00 P.M., TUESDAY  
 MARCH 8, 2016

DESCRIPTION	QUANTITY	UNIT	L.G. Roloff Construction Co., Inc.		Tab Construction Co.		Luxa Construction	
			UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
152 CONSTRUCT 18" PIPE PLUG	5	EA	\$176.39	\$881.95	\$188.00	\$940.00	\$200.00	\$1,000.00
153 CONSTRUCT 54" I.D. STORM MANHOLE	13	VF	\$402.03	\$5,226.39	\$598.95	\$7,786.35	\$665.00	\$8,645.00
154 CONSTRUCT 60" I.D. STORM MANHOLE	36	VF	\$460.06	\$16,562.16	\$376.75	\$13,563.00	\$420.00	\$15,120.00
155 CONSTRUCT CURB INLET - TYPE I	7	EA	\$2,778.87	\$19,452.09	\$3,039.00	\$21,273.00	\$3,375.00	\$23,625.00
156 CONSTRUCT CURB INLET - TYPE III	16	EA	\$2,778.87	\$44,461.92	\$3,672.60	\$58,761.60	\$4,075.00	\$65,200.00
157 CONSTRUCT CURB INLET - TYPE IV	3	EA	\$2,534.17	\$7,602.51	\$2,515.00	\$7,545.00	\$2,800.00	\$8,400.00
158 CONSTRUCT 18" R.C. HORIZONTAL PIPE BEND	1	EA	\$391.46	\$391.46	\$350.00	\$350.00	\$400.00	\$400.00
159 CONSTRUCT 30" R.C. HORIZONTAL PIPE BEND	1	EA	\$498.22	\$498.22	\$650.00	\$650.00	\$725.00	\$725.00
160 CONSTRUCT 36" R.C. HORIZONTAL PIPE BEND	1	EA	\$586.41	\$586.41	\$845.00	\$845.00	\$940.00	\$940.00
161 CONSTRUCT P.C. CONCRETE FLUME	2	EA	\$1,554.37	\$3,108.74	\$1,742.00	\$3,484.00	\$2,900.00	\$5,800.00
162 STABILIZE TRENCH WITH CRUSHED LIMESTONE	250	TN	\$22.03	\$5,507.50	\$23.00	\$5,750.00	\$25.50	\$6,375.00
163 CONSTRUCT ROCK RIP-RAP - TYPE "A"	456	TN	\$54.59	\$24,893.04	\$58.00	\$26,448.00	\$65.00	\$29,640.00
164 CONSTRUCT ROCK RIP-RAP - TYPE "C"	260	TN	\$54.61	\$14,198.60	\$55.00	\$14,300.00	\$61.00	\$15,860.00
165 SEEDING - TYPE "B"	12	AC	\$1,004.09	\$12,049.08	\$1,033.00	\$12,396.00	\$1,100.00	\$13,200.00
166 CONSTRUCT SILT FENCE	3500	LF	\$1.96	\$6,860.00	\$2.05	\$7,175.00	\$2.10	\$7,350.00
167 CONSTRUCT STRAW WATTLE DITCH CHECK	732	LF	\$2.20	\$1,610.40	\$2.75	\$2,013.00	\$2.85	\$2,086.20
168 CONSTRUCT FLARED END INLET PROTECTION	4	EA	\$174.62	\$698.48	\$150.00	\$600.00	\$155.00	\$620.00
169 ROLLED EROSION CONTROL, TYPE II	56600	SY	\$0.93	\$52,638.00	\$0.95	\$53,770.00	\$1.00	\$56,600.00
170 TURF REINFORCEMENT MAT	184	SY	\$5.46	\$1,004.64	\$4.50	\$828.00	\$4.66	\$857.44
171 PERMANENT PAINTED PAVEMENT MARKING - 5" WHITE SOLID	6102	LF	\$0.33	\$2,013.66	\$0.35	\$2,135.70	\$0.44	\$2,684.88
172 PERMANENT PAINTED PAVEMENT MARKING - 5" YELLOW SOLID	17052	LF	\$0.61	\$10,401.72	\$0.60	\$10,231.20	\$0.44	\$7,502.88
173 PREFORMED PAVEMENT MARKING TAPE MARKING SYMBOL - WHITE DIRECTIONAL ARROW	9	EA	\$336.15	\$3,025.35	\$328.00	\$2,952.00	\$325.00	\$2,925.00
174 PREFORMED PAVEMENT MARKING TAPE MARKING SYMBOL - WHITE "ONLY"	5	EA	\$347.06	\$1,735.30	\$339.00	\$1,695.00	\$280.00	\$1,400.00
175 INSTALL POST MOUNTED "LEFT CHEVRON ALIGNMENT" SIGN (W1-8L)	9	EA	\$145.16	\$1,306.44	\$142.00	\$1,278.00	\$160.00	\$1,440.00
176 INSTALL POST MOUNTED "SPEED LIMIT 35 MPH" SIGN (R2-1)	5	EA	\$145.16	\$725.80	\$142.00	\$710.00	\$200.00	\$1,000.00
177 INSTALL POST MOUNTED "STOP" SIGN (R1-1)	3	EA	\$172.44	\$517.32	\$168.00	\$504.00	\$160.00	\$480.00
178 INSTALL POST MOUNTED "PAVEMENT ENDS" SIGN	2	EA	\$172.44	\$344.88	\$168.00	\$336.00	\$235.00	\$470.00
179 BARRICADING	1	LS	\$7,699.81	\$7,699.81	\$7,555.00	\$7,555.00	\$6,500.00	\$6,500.00
<b>SUBTOTAL 11TH STREET (SCHRAM ROAD TO HWY 370)</b>				<b>\$2,484,035.71</b>		<b>\$1,692,041.97</b>		<b>\$1,721,153.97</b>
<b>HIGHWAY 370 (DECELERATION LANE)</b>								
200 GENERAL CLEARING AND GRUBBING	1	LS	\$4,911.29	\$4,911.29	\$9,160.00	\$9,160.00	\$11,000.00	\$11,000.00
201 REMOVE PAVEMENT	563	SY	\$9.82	\$5,528.66	\$7.45	\$4,194.35	\$7.77	\$4,374.51
202 REMOVE ASPHALT SURFACE	721	SY	\$9.82	\$7,080.22	\$7.45	\$5,371.45	\$7.77	\$5,602.17
203 SAWING PAVEMENT	1,043	LF	\$5.49	\$5,726.07	\$3.50	\$3,650.50	\$4.44	\$4,630.92
204 EARTHWORK (EXCAVATION)	1,400	CY	\$16.37	\$22,918.00	\$5.85	\$8,190.00	\$6.11	\$8,554.00
205 SUBGRADE PREPARATION (ROADWAY)	3,445	SY	\$4.10	\$14,124.50	\$2.20	\$7,579.00	\$1.50	\$5,167.50
206 10" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	2,621	SY	\$61.73	\$161,794.33	\$47.90	\$125,545.90	\$51.00	\$133,671.00
207 FOUNDATION COURSE 4"	3,035	SY	\$6.28	\$19,059.80	\$8.30	\$25,190.50	\$5.00	\$15,175.00
208 NO. 5 X 18" TIE BARS @ 33" CENTERS	261	EA	\$8.08	\$2,108.88	\$4.90	\$1,278.90	\$7.50	\$1,957.50
209 5" WHITE, PREFORMED PLASTIC PAVEMENT MARKING, TYPE 4, GROOVED	806	LF	\$3.65	\$2,941.90	\$3.55	\$2,861.30	\$4.16	\$3,352.96
210 5" YELLOW, PREFORMED PLASTIC PAVEMENT MARKING, TYPE 4, GROOVED	110	LF	\$3.65	\$401.50	\$3.55	\$390.50	\$4.16	\$457.60
211 12" WHITE, PREFORMED PLASTIC PAVEMENT MARKING, TYPE 4, GROOVED	1,954	LF	\$8.79	\$17,175.66	\$8.60	\$16,804.40	\$10.71	\$20,927.34
212 RIGHT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	3	EA	\$336.15	\$1,008.45	\$328.00	\$984.00	\$325.00	\$975.00
213 LEFT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	1	EA	\$357.98	\$357.98	\$349.00	\$349.00	\$325.00	\$325.00
214 SEEDING, TYPE "A"	0.23	AC	\$2,182.80	\$502.04	\$1,677.00	\$385.71	\$1,750.00	\$402.50
215 SEEDING, TYPE "B"	0.58	AC	\$1,964.52	\$1,139.42	\$1,033.00	\$599.14	\$1,075.00	\$623.50



BID TAB  
 114TH ST. FROM HWY 370 TO SCHRAM RD. AND SCHRAM RD. FROM 114TH ST. TO 111TH ST.  
 PROJECT C-77 (14-04)  
 FOR THE  
 PUBLIC WORKS DEPARTMENT

BID OPENING:  
 3:00 P.M., TUESDAY  
 MARCH 8, 2016

DESCRIPTION	QUANTITY	UNIT	L.G. Roloff Construction Co., Inc.		Tab Construction Co.		Luxa Construction	
			UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
216 FABRIC SILT FENCE	249	LF	\$3.27	\$814.23	\$2.05	\$510.45	\$2.11	\$525.39
217 CONSTRUCT EROSION CONTROL CLASS 2A	1,112	SY	\$3.49	\$3,880.88	\$4.50	\$5,004.00	\$4.66	\$5,181.92
218 CONSTRUCT EROSION CONTROL CLASS 1D	2,782	SY	\$0.93	\$2,587.26	\$0.95	\$2,642.90	\$1.00	\$2,782.00
219 CONSTRUCT STRAW WATTLE DITCH CHECK	600	LF	\$2.20	\$1,320.00	\$2.75	\$1,650.00	\$2.83	\$1,698.00
220 PULL BOX PB-1A	3	EA	\$939.69	\$2,819.07	\$917.00	\$2,751.00	\$1,000.00	\$3,000.00
221 3" CONDUIT PVC - TRENCHED	65	LF	\$17.40	\$1,131.00	\$17.00	\$1,105.00	\$17.69	\$1,149.85
222 VEHICLE DETECTOR, TYPE A PREFORMED	7	EA	\$436.56	\$3,055.92	\$426.00	\$2,982.00	\$444.00	\$3,108.00
223 VEHICLE DETECTOR, TYPE 5C PREFORMED	1	EA	\$567.53	\$567.53	\$554.00	\$554.00	\$575.00	\$575.00
224 BARRICADE, TYPE II (DRUMS)	3,025	BDAY	\$0.81	\$2,450.25	\$0.80	\$2,420.00	\$0.56	\$1,694.00
225 BARRICADE, TYPE III	1,220	BDAY	\$0.44	\$536.80	\$0.45	\$549.00	\$1.67	\$2,037.40
226 TEMPORARY SIGN DAY	255	EA	\$1.04	\$265.20	\$1.00	\$255.00	\$0.61	\$155.55
227 RELOCATE STREET LIGHTING UNIT	4	EA	\$4,125.48	\$16,501.92	\$4,026.00	\$16,104.00	\$4,200.00	\$16,800.00
228 REMOVE AND RELOCATE SIGN	4	EA	\$81.85	\$327.40	\$80.00	\$320.00	\$243.15	\$972.60
<b>SUBTOTAL HWY 370 (DECELERATION LANE)</b>				<b>\$303,036.17</b>		<b>\$249,382.00</b>		<b>\$256,876.21</b>
<b>TOTAL BID</b>				<b>\$2,787,071.88</b>		<b>\$1,941,423.97</b>		<b>\$1,978,030.18</b>

## CONTRACT AGREEMENT

THIS CONTRACT is made and entered by and between Sarpy County, Nebraska hereinafter called County, and Tab Construction Co. hereinafter called Contractor.

In consideration of the following mutual agreements and covenants, it is understood and agreed by the parties hereto that:

1. **The Contractor does hereby agree to undertake and construct Sarpy County Project C-77 (14-4) 114<sup>th</sup> St. from Hwy 370 to Schram Rd. and Schram Rd. from 114<sup>th</sup> to 111<sup>th</sup> St.** Also referred to hereinafter as work, in accordance with terms and provisions hereof and subject to the quality provisions in the accepted Proposal of Contractor for the sum of One Million Nine Hundred Forty One Thousand Four Hundred Twenty Three Dollars and Ninety Seven Cents (\$1,941,423.97) under penalty of Performance, Payment and Guarantee Bond.
2. The Contractor shall conform with the applicable plans and specifications, applicable Special Provisions and any applicable change order or addenda pertaining thereto or to this Contract, all of which by reference thereto are made a part hereof. Applicable notice to bidders, Instruction to bidders, Bid Proposal of Contractor, Resolution awarding this Contract, the Performance, Payment and Guarantee Bond and all proceedings by the governing body of the County relating to the aforesaid work are made a part hereto by reference thereto.
3. The County agrees to pay the Contractor in accordance with the provisions of the specifications, the accepted Proposal of the Contractor and the provisions of this Contract.
4. All provisions of each document and item referred to in Paragraph 2 above shall be strictly complied with the same as if rewritten herein, and in the event of conflict among the provisions of said documents, the provisions most favorable to the County shall govern, and substitution or change shall be made except upon written direction, the form of which shall be written "Change Order" of the County; and substitution or change shall in no manner be construed to release either party from any specified or implied obligation of this Contract except as specifically provided for in the Change Order.
5. The Contractor warrants that it has neither employed nor retained any company or person, other than bona fide employee working for Contractor to solicit or secure this Contract, and that Contractor has not paid or agreed to pay any company or person, other than a bona fide employee, any fee, commission percentage, brokerage fee, gift or any other consideration, contingent upon or resulting from the award or making of this Contract. For breach or violation of this warranty, County shall have the right to annul this Contract without liability, or in its discretion, to deduct from the Contract price or consideration, or otherwise recover, the full amount of such fee, commission, percentage, brokerage fee, gift or contingent fee.
6. County and Contractor promise and agree to comply with all Federal and State laws and County ordinances, and such other rules and regulations as may apply to this Contract, including but not limited to: the Americans with Disabilities Act of 1990 (29 U.S.C.A. 12101, et seq.); the Rehabilitation Act of 1973 (29 U.S.C.A. 701, et seq.); and the Drug Free Workplace Act of 1988 (41 U.S.C.A. 701, et seq.). Furthermore, pursuant to Neb. Rev. Stat. 73-102 Reissue 1990), County

and Contractor declare, promise, and warrant that they have and will continue to comply fully with the Title VI of the Civil Rights Act of 1964 as amended (42 U.S.C.A. 1985, et seq.); and the Nebraska Fair Employment Practice Act, Neb. Rev. Stat. 48-1101, et seq., (Reissue 1993), in that there shall be no discrimination against any person who is employed in the performance of this Contract, or against any applicant for such employment, because of age, color, national origin, race, religion, creed, disability or sex.

7. The Contractor shall indemnify and save harmless Sarpy County, its officers, employees, agents and representatives from all claims, suits or actions of every kind and character made upon or brought against the said Sarpy County, its officers, employees, agents and representatives for on or account of any injuries or damages received or sustained by any party or parties by or from the acts or omissions of the said Contractor or its servants, agents, representatives and subcontractors, in doing the work herein contracted for or by or in consequence of any negligence in guarding the same or any improper material used in its construction or by or on account of any act or omission of said Contractor or its servants, agents, representatives and subcontractor or its servants, agents, representatives and subcontractors arising out of any manner connected with the performance of this Contract, and also from all claims or damage for infringement of any patent in fulfilling this Contract.
8. The Contractor agrees to comply with the residency verification requirements of Neb. Rev. Stat. §4-108 through §4-114. The Contractor is required and hereby agrees to use a federal immigration verification system to determine the work eligibility status of new employees physically performing services within the State of Nebraska. A federal immigration verification system means the electronic verification of the work authorization program authorized by the Illegal Immigration Reform and immigrant Responsibility Act of 1996, 8 U.S.C. 1324a, known as the E-Verify Program, or an equivalent federal program designated by the United States Department of Homeland Security or other federal agency authorized to verify the work eligibility status of a newly hired employee.

If the Contractor is an individual or sole proprietorship, the following applies:

1. The Contractor must complete the United States Citizenship Attestation Form, available on the Department of Administrative Services website at [www.das.state.ne.us](http://www.das.state.ne.us).
  2. If the Contractor indicates on such attestation form that he or she is a qualified alien, the Contractor agrees to provide the U.S. Citizenship and Immigration Services documentation required to verify the Contractor's lawful presence in the United States using the Systematic Alien Verification for Entitlements (SAVE) Program.
  3. The Contractor understands and agrees that lawful presence in the United States is required and the Contractor may be disqualified or the contract terminated if such lawful presence cannot be verified as required by Neb. Rev. Stat. Sect. 4-108.
9. Insurance Requirements

The Contractor shall not begin work under this Agreement until all insurance certificates have been filed with the Sarpy County Clerk.

The following insurance coverages shall be kept in force during the life of the Agreement and shall be primary with respect to any insurance or self-insurance programs covering the County, its commissioners/supervisors, officials, agents, representatives and employees. These insurance coverages shall specifically state, or be endorsed to state, that thirty (30) days notice shall be given to the County in the event of cancellation of, or material change in, any of the coverages.

a. Worker's Compensation and Employers Liability Insurance

The minimal acceptable limits shall be the statutory limits as required by the State of Nebraska for Coverage A, Workers' Compensation and \$500,000 each accident for Coverage B, Employers Liability.

b. Commercial General Liability Insurance

Coverage should include broad form coverage written on a commercial general liability form and written on an occurrence basis. The coverage must protect against claims for damages resulting from bodily injury, including death, personal injury and property damage.

The minimum acceptable limits of liability shall be \$1,000,000 each occurrence. If the coverage contains a general aggregate, such limit shall not be less than \$2,000,000. The products/completed operations limit shall not be less than \$2,000,000. The County shall be named as an additional insured on the insurance coverage required under this section.

c. Automobile Liability Insurance

Coverage shall be against claims for damages resulting from bodily injury, including death and property damage, which may arise from the operations of any owned, hired or non-owned automobile. The minimum acceptable limit of liability shall be \$1,000,000 Combined Single Limit for each accident. The County is to be named as an additional insured on the insurance coverage required under this section.

d. Certificate of Insurance

The Contractor shall furnish the County with a certificate(s) of insurance evidencing the coverage required in this section. If the certificate(s) is shown to expire prior to completion of all the terms of this Agreement, the Contractor shall furnish a certificate(s) of insurance evidencing renewal of its coverage to the County. The County is to be included as an additional insured on the insurance coverage required under this section.

The Contractor shall require each and every Subcontractor performing work under this Agreement to maintain the same coverages required of the Contractor in this Section, and upon the request of the County, shall furnish the County with a certificate(s) of insurance evidencing the Subcontractor's insurance coverages required in this section.

e. Property Insurance

During the term of the Contract all responsibility for maintenance of property insurance on the work remains solely with the Contractor, who shall, as a minimum requirement, obtain a builder's "all risk" or equivalent policy form with sufficient limits to cover the total value of the Project, including all the cost of the material, equipment and/or machinery involved under this Contract. This property insurance shall cover portions of the work and materials stored off-site, on-site and in transit.

f. Insurance Company

All insurance coverages herein required of the Contractor shall be written by an insurance company or companies transacting business as an admitted insurer in the State of Nebraska or under the Nebraska Surplus Lines Insurance Act. All insurance companies must possess a minimum A.M. Best Insurance Company rating of A-. Upon request by the County, the Contractor shall furnish evidence that the insurance company or companies being used by the Contractor meet the minimum requirements listed in this section.

Upon request by the County, the Contractor shall furnish the County with complete and accurate copies of the insurance policies required within this section. If at any time during the life of this Contract, the Contractor's insurance coverages and limits do not meet or exceed the minimum insurance requirements presented in this section, the Contractor is required to notify the County of any deviations from the minimum requirements presented in this section.

10. The Contractor shall pay to the Unemployment Compensation Fund of the State of Nebraska unemployment contributions and interest due under the laws of the State of Nebraska on wages paid to individuals employed in the performance of this Contract, and shall submit to Sarpy County written clearance from the Commissioner of Labor of the State of Nebraska certifying that all payments due of contributions and interest which may have arisen under this Contract have been paid by the Contractor or his subcontractor, to the State of Nebraska Unemployment Compensation Fund. Payment of the final five percent (5%) of the total amount of the Contract shall be withheld until this provision has been complied with as required by Section 48-657 R.R.S. 1943, as amended.
11. The Contractor shall not, in performance of this Agreement, discriminate or permit discrimination against any person because of race, sex, age or political or religious options or affiliations in violation of federal or state laws or local ordinances and further the Contractor shall comply with Sarpy County ordinances pertaining to civil rights and human relations.
12. The Contractor shall procure a policy or policies of insurance which shall guarantee payment of compensation according to the Workmen's Compensation Laws of Nebraska for all workmen injured in the scope of employment; and further agrees to keep said policy or policies in full force by the Contractor throughout the term of this Contract. Certificates of insurance or copies of policies if required by any department of the County, shall be filed by the Contractor with Sarpy County.